

TERMS AND CONDITIONS

Name of Work :- Providing consultancy services for preparation of Detailed Project Report for Providing Lift Irrigation facilities to group of panchayat Sohar, Rawara, Ghanalla, Jamulla, Tekerer and Neri in Tehsil Sandhole Distt. Mandi HP under PMKSY

1. GST, labour cess, income tax and security will be deducted from each running bill of the contractor as admissible as per Govt. notification.
2. The work shall be executed as per HP,IPH, PWD specification and as per direction and satisfaction of the Engineer-in-Charge.
3. The schedule of quantity shall form part of agreement.
4. The rates offered in the tender are through rates.
5. Nothing extra shall be paid on account of field visits, camps. Experts visit any other type of Investigations. Machinery or equipments used/hired.
6. DPR shall be prepared strictly in accordance to the latest guidelines of PMKSY programme of CWC (Ministry of water resources New Delhi)/HP IPH/working group report of ministry.
7. The rates to be adopted in the DPR shall be based on the HPSR/analyzed rates on market prices. The labour and material rates approved from the department before submission of DPR.
8. The CCA of the scheme/DPR can be increased or decreased as per the actual revenue record and accordingly the cost of DPR/payments to be made to the firms for preparation of DPR will be increased or decreased accordingly
9. Survey of complete CCA with the help of total station, contouring of complete CCA, marking of proposals (existing as well as proposed), preparation of L-section of R/main and distribution system etc.
10. The all drawings should be prepared on modern soft ware such as CAD etc. with GIS interface. The software along with soft copy and hard copy is to be provided to the department.
11. The consultant shall submit the three (03) copies of pre-feasibility report(PFR) for approval base on reconnaissance survey to the on approval of Draft DPR 6 copies (Six copies) of final DPR shall be submitted.
12. Preliminary feasibility report shall contain following details:-
 - (a) Command area i.e CCA which can be covered under the project
 - (b) Available discharge in source
 - (c) Crop Water requirement.
 - (d) Preliminary geological investigations to ascertain feasibility of Extension, Remodeling and Modernization of project.
13. Field data collection:- Preparation of Shajra maps and collection of detailed revenue record from Revenue Department.
14. Preparation of draft DPR will depend upon the prefeasibility report. If as per above report project is not feasible then no further report shall be required and work shall be stopped and agreement concluded. If the command area project decreases the payment shall be reduced accordingly.
15. Preparation of working estimate and approval thereof from the competent authority.
16. Preparation of tender document, agreement, NIT, Schedule of quantity etc. required for tender and approval thereof from the competent authority.
17. In the event the survey being incorrect at any stage, consultant shall prepare the revised DPR at his own cost after conducting the fresh survey.
18. The proposal should include complete automation of the project with provision of all modern equipment and material is to be used for construction of the project. The Detailed Project Report should include the long term for operation and maintenance of the project.
19. Hydraulic and structural design submitted for all components should be in detailed along with elaborate design calculation. Keeping in view all the external forces including wind land

side, earth quake etc. and shall be dully vetted from renowned institute i.e any NIT, PEC, IIT Rurki / IIT Dehli.

20. The consultant should have the experience successfully completing at least two major projects of similar nature in the state.
21. The firm should be held responsible for the its submission and approval of from State as well as Central Govt.
22. The total time to complete the work is 30 days, the consultant will be liable to pay of penalty of 2% of the awarded amount for each delayed week in submission of the report, subject to maximum 10% . In case consultant fail to submit the report after 6 weeks of the schedule date the work shall rescinded and security shall be forfeited.
23. The following time strictly adhere to the consultant for submission of the Report to the department.
24. In case rescinded of work, it shall be awarded to next lowest, under same terms & conditions
 - a) submission of PER 10 days after the award
 - b) Submission of Draft-DPR 20 days after the award
 - c) submission of final DPR 30 days after the award
25. The DPR has to be got approved by consultant from the Competent authority of the state Govt. as well as center Govt.. In case any observations raised by the higher offices the same will be removed by the Consultant.
26. Payment schedule
 - a) On submission of draft DPR for STAC approval 20%
 - b) After STAC approval and submission of DPR 50%
 - c) On clearance of State Government 15%
 - d) On approval of competent authority of center Govt. 15%

Executive Engineer
Irrigation & PH Division
Dharampur at Bharari

HIMACHAL PRADESH

IRRIGATION CUM PUBLIC HEALTH DEPARTMENT

State: - Himachal Pradesh

Division: Dharampur at Bharari
Sub-Div: - Sandhole

Name of Work: Providing consultancy services for preparation of Detailed Project Report for Providing Lift Irrigation facilities to group of panchayat Sohar, Rawara, Ghanalla, Jamulla, Tekerer and Neri in Tehsil Sandhole Distt. Mandi HP under PMKSY

Funds:-

Major Head:-

Minor Head:-

Detailed Head:-

This estimate initiated by Rajmal Saklani Junior Engineer, prepared by Er. Sakher Katoch Assistant Engineer framed by Er. Mukesh Hira, Executive Engineer, I&PH Division Dharampur at Bharari for the probable cost of only. **Rs 12,00,000/- only.**

REPORT:-

This estimate amounting to Rs. **12,00,000 /-** only has been framed to cover the probable cost of deployment of consultant, conducting field investigation, surveys and preparation of detailed project report, removal of any observation raised during the sanctioning process from the competent authorities of state Govt. as well as central Govt..

It has been felt during the past that due to limited man power available with department which is already over burdened due to day to day work & it has become difficult to prepare the DPR which involves huge amount of man hours to conduct the field investigation, collection of hydraulic data, field survey work and many other allied investigations required to prepare the DPR and its feasibility report. It has been proposed to outsource the above mentioned field works/design work to independent agency which is expert in this field.

Keeping in view of the above mentioned facts and position this estimate is being submitted for getting the necessary approval from the competent authority.

Estimated cost: - **Rs. 12,00,000 /- only**

Rate: - Analysed Rates prepared on present market rates.

Time Period: - One month subject to availability of funds.

Method: - Through Contract.

**Junior Engineer
I & PH Sub Division
Sandhole (HP)**

**Assistant Engineer
I & PH Sub Division
Sandhole (HP)**

TERMS AND CONDITIONS

Name of Work :- Providing consultancy services for preparation of Detailed Project Report for Providing Lift Irrigation facilities to group of panchayat Binga, Samour and Saklana in Tehsil Dharampur Distt. Mandi HP under PMKSY

1. GST, labour cess, income tax and security will be deducted from each running bill of the contractor as admissible as per Govt. notification.
2. The work shall be executed as per HP,IPH, PWD specification and as per direction and satisfaction of the Engineer-in-Charge.
3. The schedule of quantity shall form part of agreement.
4. The rates offered in the tender are through rates.
5. Nothing extra shall be paid on account of field visits, camps. Experts visit any other type of Investigations. Machinery or equipments used/hired.
6. DPR shall be prepared strictly in accordance to the latest guidelines of PMKSY programme of CWC (Ministry of water resources New Delhi)/HP IPH/working group report of ministry.
7. The rates to be adopted in the DPR shall be based on the HPSR/analyzed rates on market prices. The labour and material rates approved from the department before submission of DPR.
8. The CCA of the scheme/DPR can be increased or decreased as per the actual revenue record and accordingly the cost of DPR/payments to be made to the firms for preparation of DPR will be increased or decreased accordingly
9. Survey of complete CCA with the help of total station, contouring of complete CCA, marking of proposals (existing as well as proposed), preparation of L-section of R/main and distribution system etc.
10. The all drawings should be prepared on modern soft ware such as CAD etc. with GIS interface. The software along with soft copy and hard copy is to be provided to the department.
11. The consultant shall submit the three (03) copies of pre-feasibility report(PFR) for approval base on reconnaissance survey to the on approval of Draft DPR 6 copies (Six copies) of final DPR shall be submitted.
12. Preliminary feasibility report shall contain following details:-
 - (a) Command area i.e CCA which can be covered under the project
 - (b) Available discharge in source
 - (c) Crop Water requirement.
 - (d) Preliminary geological investigations to ascertain feasibility of Extension, Remodeling and Modernization of project.
13. Field data collection:- Preparation of Shajra maps and collection of detailed revenue record from Revenue Department.
14. Preparation of draft DPR will depend upon the prefeasibility report. If as per above report project is not feasible then no further report shall be required and work shall be stopped and agreement concluded. If the command area project decreases the payment shall be reduced accordingly.
15. Preparation of working estimate and approval thereof from the competent authority.
16. Preparation of tender document, agreement, NIT, Schedule of quantity etc. required for tender and approval thereof from the competent authority.
17. In the event the survey being incorrect at any stage, consultant shall prepare the revised DPR at his own cost after conducting the fresh survey.
18. The proposal should include complete automation of the project with provision of all modern equipment and material is to be used for construction of the project. The Detailed Project Report should include the long term for operation and maintenance of the project.
19. Hydraulic and structural design submitted for all components should be in detailed along with elaborate design calculation. Keeping in view all the external forces including wind land

side, earth quake etc. and shall be dully vetted from renowned institute i.e any NIT, PEC, IIT Rurki / IIT Dehli.

20. The consultant should have the experience successfully completing at least two major projects of similar nature in the state.
21. The firm should be held responsible for the its submission and approval of from State as well as Central Govt.
22. The total time to complete the work is 30 days, the consultant will be liable to pay of penalty of 2% of the awarded amount for each delayed week in submission of the report, subject to maximum 10% . In case consultant fail to submit the report after 6 weeks of the schedule date the work shall rescinded and security shall be forfeited.
23. The following time strictly adhere to the consultant for submission of the Report to the department.
24. In case rescinded of work, it shall be awarded to next lowest, under same terms & conditions
 - a) submission of PER 10 days after the award
 - b) Submission of Draft-DPR 20 days after the award
 - c) submission of final DPR 30 days after the award
25. The DPR has to be got approved by consultant from the Competent authority of the state Govt. as well as center Govt.. In case any observations raised by the higher offices the same will be removed by the Consultant.
26. Payment schedule
 - a) On submission of draft DPR for STAC approval 20%
 - b) After STAC approval and submission of DPR 50%
 - c) On clearance of State Government 15%
 - d) On approval of competent authority of center Govt. 15%

Executive Engineer
Irrigation & PH Division
Dharampur at Bharari

HIMACHAL PRADESH

IRRIGATION CUM PUBLIC HEALTH DEPARTMENT

State: - Himachal Pradesh

Division: Dharampur at Bharari
Sub-Div: - Dharampur

Name of Work: Providing consultancy services for preparation of Detailed Project Report for Providing Lift Irrigation facilities to group of panchayat Binga, Samour and Saklana in Tehsil Dharampur Distt. Mandi HP under PMKSY

Funds:-

Major Head:-

Minor Head:-

Detailed Head:-

This estimate initiated by Pawan Kumar Junior Engineer, prepared by Er. Yash Pal Sharma Assistant Engineer framed by Er. Mukesh Hira, Executive Engineer, I&PH Division Dharampur at Bharari for the probable cost of only. **Rs 981885/- only.**

REPORT:-

This estimate amounting to Rs. **981885 /-** only has been framed to cover the probable cost of deployment of consultant, conducting field investigation, surveys and preparation of detailed project report, removal of any observation raised during the sanctioning process from the competent authorities of state Govt. as well as central Govt..

It has been felt during the past that due to limited man power available with department which is already over burdened due to day to day work & it has become difficult to prepare the DPR which involves huge amount of man hours to conduct the field investigation, collection of hydraulic data, field survey work and many other allied investigations required to prepare the DPR and its feasibility report. It has been proposed to outsource the above mentioned field works/design work to independent agency which is expert in this field.

Keeping in view of the above mentioned facts and position this estimate is being submitted for getting the necessary approval from the competent authority.

Estimated cost: - **Rs. 981885 /- only**

Rate: - Analysed Rates prepared on present market rates.

Time Period: - One month subject to availability of funds.

Method: - Through Contract.

**Junior Engineer
I & PH Sub Division
Marhi (HP)**

**Assistant Engineer
I & PH Sub Division
Dharampur (HP)**