


HIMACHAL PRADESH  
IPH DEPARTMENT

CORRIGENDUM

The following tenders invited by this office vide NIT No-IPH-CBA-GA-G-Tender/2018- 1045-70 dated 20/04/2018 which was scheduled to be opened on dated 10.05.2018 is hereby postponed due to non publication in the news paper. Now the same is to be opened on dated 19.05.2018. The terms & condition of the above said works will remain unchanged.

Sr No	Name of work	Estimated cost	Earnest money	Time Limit	Cost of tender form
1	Balance work of Providing sewerage for leftout villages of Bharmour Tehsil Bharmour Distt. Chamba (SH:- C/o manhole laying and jointing of Di pipe to connect sewerage system in Sachuin 84 temple to PWD rest house).	394054/-	7881/-	Six Months	250/-
2	A/E& M/O to WSS Bharmour and its surrounding area Tehsil Bharmour Distt/ Chamba (SH:- Replacement of filter media of existing filter bed 275.00sqm)	296428/-	5929/-	Six Months	250/-
3	C/O WSS Miyul Molala from Mamoon source Tehsil Bharmour Distt. Chamba HP (SH:-Laying, Jointing & testing of GI & HDEP pipe & Dismantalling & Re-laying of GI pipe in Distribution System.	965702/-	19314/-	One year	250/-

  
Executive Engineer,  
I & P.H. Division Chamba.


NO-IPH-CBA-GA-G-Tender/2018

2221-71

Dated :- 19.05.2018

Copy is forwarded to following for information and necessary action :-

1. The Chief Engineer I & P.H. ( NZ) Dharmasala .
2. The Superintending Engineer I & P. H. Circle, Chamba .
3. All the Executive Engineers under this Division .
4. All the Assistant Engineers under this Division.
5. The President Contractors Association Chamba .
6. Drawing branch/ Account branch and Supdt . in this office.  
Notice Board .

  
Executive Engineer,  
I & P.H. Division Chamba