Government of Himachal Pradesh
Jal Shakti Vibhag

SHORT TERM "NOTICE INVITING TEDER"

The Executive Engineer, Jal Shakti Division Keylong (H.P) invites tender on behalf of Governor of Himachal Pradesh from approved eligible contractors for the following works through Offline Process:-

Job No.	Name of Work	Estimated Cost	Earnest Money	Time of completion
1	Restoration of Rain damages to WSS Rawalling in GP Ranika in Distt . L&S (SH:-Providing ,Laying ,Jointing , and Testing of HDPE 20 mm dia at various Rd's= 1400 Rmt,s & 32 mm dia at various Rd.s= 750 Rmt,s and Providing and Fixing of 1 No MS Tank 270 Ltr,s Capacity.)	4,97,727/-	9,955/-	Two months
2	Providing FHTC's in Bargul Section Distt L&S (HP)(SH:- Providing, Laying, Jointing & Testing of HDPE pipe 50mm dia).	3,73,560/-	7,471/-	Three months
3	Providing of FHTC's to balance Households under JSV Section Gondhla Distt. L&S (H.P.) (Providing WSS Yuramurti) (SH:- P/F of MS Tank 270 ltrs, Providing,Laying Jointing and Testing HDPE pipe of 40mm dia and C/o S/Tank 5000 ltrs capacity).	4,94,237/-	9,885/-	45 days
4	Remodelling of WSS Shila Gompa in GP Gondhla Distt Lahual & Spitti (Sh:- Providing,Laying, jointing & testing of HDPE pipe 32 mm dia at RD 0 to 1500 and 20 mm dia at RD 1500/0 to 1500/300 at Shila Gompa and providing of MS tank 270 ltr capacity = 1 No) Job-I	3,23,726/-	6,475/-	Six months
5	Remodelling of WSS Shila Gompa in GP Gondhla Distt Lahual & Spitti (Sh:- C/O storage tank 20,000 ltr capacity and providing barbe wire fencing around the storage tank at Shilla Gompa) Job-II	4,48,197/-	8,964/-	Six months
6	Remodelling of FIS Hinsa in GP triloknath Distt L&S (HP).(SH:-Providing and supplying of HDPE pipe welding Machine suitable for dia 63mm to 160mm,75mm to 250mm dia & supplying of PPR welding machine 1 No Each)Job-I	4,93,648/-	9,873/-	Three months
7	Remodelling of FIS Hinsa in GP triloknath Distt L&S (HP).(SH:-Providing and supplying of HDPE pipe welding Machine suitable for dia 63mm to 160mm,75mm to 250mm dia & supplying of PPR welding machine 1 No Each)Job-II	4,93,648/-	9,873/-	Three months
8	Providing WSS to PC Habitation of Keylong Distt. L&S (SH:- providing Water proofing treatment/Seepage protection & Cementitious Food Grade Coating at water Tank at Keylong.	4,56,742/-	9,135/-	Three months
9	Providing FHTC's to the balance Households under JSV Section Gondhla Distt L&S (HP).(SH:-Tapping of additional source of WSS for village Yuramurti, Rangche and Sarkhang in GP Koksar,)Job -I	4,94,622/-	9,892/-	Three months
10	Providing FHTC's to the balance Households under JSV	4,94,622/-	9,892/-	Three months

	Section Gondhla Distt L&S (HP).(SH:-Tapping of additional source of WSS for village Yuramurti, Rangche and Sarkhang in GP Koksar) Job-II			
11	Augmentation of WSS to village Tumroo in GP Chimret Distt L&S (SH:- C/o 1 No intake chamber, C/o protection wall (with wire crate) at source and Providing, laying, jointing and testing of HDPE pipe 25 mm dia pipe at RD 0 to 300= 300 Rmt) Job-I	4,99,039/-	9,981//-	Six months
12	Augmentation of WSS to village Tumroo in GP Chimret Distt L&S (SH:-Chiseling work RD 300 to 570 = 270 Rmt and Providing , laying, jointing and testing of HDPE pipe 25 mm dia pipe at RD 300 to 750= 450 Rmt) Job-II	4,96,161/-	9,923/-	Six months
13	Remodelling of WSS Shila Gompa in GP Gondhla Distt Lahual & Spitti (Sh:- Energisation of Hand pump near village Gondhla and Providing, laying jointing & testing of HDPE pipe 40 mm dia at RD 0 to 200, 32 mm dia at RD 200/0 to 200/300 and 20 mm dia at various RD's) Job-III	2,96,062/-	5,921/-	Six months
14	Remodelling of WSS Shila Gompa in GP Gondhla Distt Lahual & Spitti (Sh:- C/o RCC storage tank 20,000 ltr capacity, energisation of Hand pump near village Sheltu and Providing, laying jointing & testing of HDPE pipe 40 mm dia at RD 0 to 300, 32 mm dia at RD 300/0 to 300/300 and 20 mm dia at various RD's) Job-IV	4,95,886/-	9,918/-	Six months
15	Improvement of WSS Udaipur in Sub-Tehsil Udaipur Distt L&S (HP).(SH:-Dismentaling,Relaying, Jointing & Testing of GI pipe at various Dia at various RD,s)	3,51,797/-	7,036/-	Three months
16	Providing FPW to village Churput in GP Tingret Distt L&S (HP).(SH:-c/o wire crate embankment at Rd 105 to 117.50= 12.50 Mtr) Job-I	4,91,384/-	9,828/-	Three months
17	Providing FPW to village Churput in GP Tingret Distt L&S (HP).(SH:-c/o wire crate embankment at Rd 117.50 to 130= 12.50 Mtr) Job-II	4,91,384/-	9,828/-	Three months
18	Improvement of WSS Keylong town in GP Keylong Distt L&S (HP).(Sh:- C/o rain water harvesting structure near JSV Division Keylong)	1,85,831/-	3,717/-	Three months
19	Remodeling of FIS Ropsang in G.P. Sissu Distt. L&S HP (SH:- C/o Retaining Wall at RD 60 to 69 =9 Rmt's and Brest Wall at RD 200 to 225= 25 Rmt to protect the RCC Channel) Job No I	4,80,962/-	9,619/-	Six months
20	Remodeling of FIS Ropsang in G.P. Sissu Distt. L&S HP (SH:- C/o Retaining Wall at RD 72 to 78 =6 Rmt's and Brest Wall at RD 233 to 250= 17 Rmt to protect the RCC Channel) Job No III	4,98,086/-	9,962/-	Six months
21	Special Repair of FIS 3 Km from Shaksh Nallah to Uti Nallah in GP Keylong Distt. L&S HP (SH:- C/o Retaining Wall at Rd 150 to 162 =12 Rmts And Brest Wall at Rd 180 to 195 =15 Rmt's)Job No I	4,96,365/-	9,927/-	Six months
22	Special Repair of FIS 3 Km from Shaksh Nallah to Uti Nallah in GP Keylong Distt. L&S HP (SH:- C/o Retaining Wall at Rd 165 to 177 =12 Rmts And Brest Wall at Rd 200 to 215 =15 Rmt's)Job No II	4,96,365/-	9,927/-	Six months

23	C/o WSS Sara Goat to Amcha Village Lindoor GP Gohrma Distt. L&S (SH:-Providing, Laying ,Jointing and Testing of HDPE 25 mm Dia=1300 Rmt's And 20mm Dia =750 Rmt's at various RD's)Job -I	4,97,395/-	9,948/-	Six months
24	C/o WSS Sara Goat to Amcha Village Lindoor GP Gohrma Distt. L&S (SH:-Providing, Laying ,Jointing and Testing of HDPE 25 mm Dia=1200 Rmt's And 20mm Dia =800 Rmt's at various RD's)Job -II	4,96,997/-	9,940/-	Six months
25	Providing EI in Lab ,Office, Chowkidar quarter & Pump house of LIS in I&PH Department at Udaipur sub Tehsil Udaipur Distt L& S (HP)	2,19,357/-	4,387/-	Six months
26	Special Repair of FIS Gangso Chhaling in G.P Tingret Distt Lahaul & Spiti (H.P) (SH:-C/o of wire crate at RD 0 to 15 to protect the source) Job-I	4,94,975/-	9,900/-	Six months
27	Special Repair of FIS Gangso Chhaling in G.P Tingret Distt Lahaul & Spiti (H.P) (SH:- C/O CC lining at RD 810/0 to 210 = 210 Rmt and C/O 1 No collection chamber) Job-VI	4,98,656/-	9,973/-	Six months
28	PWSS to PC habitation Keylong in GP Keylong Distt L&S (HP).(SH:-C/o Patra cutting at RD 0 to 1500, Providing, Laying, Jointing and Testing of HDPE pipe 50mm dia at various Rd's)	4,99,216/-	9,984/-	Three months
29	Restoration of rain damages to WSS Thirot in GP Thirot Distt L&S (HP).(SH:-C/o Crate work at Rd 37 to 46= 9 Mtr to protect the HDPE pipe at various Dia).Job-I	4,06,693/-	8,134/-	Three months
30	PWSS to PC habitation of Jhooling in GP Thirot Distt L&S (HP).(SH:- C/o crate work at Rd 15 to 25=10 Rmt to protect the HDPE pipe at various Dia)Job-I	4,06,676/-	8,134/-	Three months
31	Restoration of Rain Damages to FIS Tailling in G.P. Koksar Distt. L&S HP (SH:- C/o Retaining Wall at RD 65 to 75 =10 Rmt's & RD 122 to 125 =3 Rmt's)Job No I	4,97,097/-	9,942/-	Six months
32	Remodelling of FIS Hinsa in GP triloknath Distt L&S (HP).(SH:-C/o wire crate work for protection of intake chamber at Rd 1300 to 1310=10 Rmt,Rd 1390 to 1410 =20 Rmt & Rd 1450 to 1480= 30 Rmt) Job-I	4,96,215/-	9,924/-	Three months
33	Remodelling of FIS Hinsa in GP triloknath Distt L&S (HP).(SH:-C/o wire crate work for protection of intake chamber at Rd 1770 to 1820= 100 Rmt) Job-III	4,07,527/-	8,151/-	Three months
Last date of sale of tender form from divisional office:-		10.08.2022 upto 11.00 A.M		
Last date of submission of tender:-		10.08.2022 upto 2.30 PM		

The tender forms and other detailed conditions can be downloaded from the website www.hpiph.org or can be had from the office of Executive Engineer, Jal Shakti Division Keylong upto 5.00 PM 09.08.2022.

HIM SUCHNA AVAM JANSAMPARK

Executive Engineer,
Jal Shakti Division Keylong