

Government of Himachal Pradesh
Jal Shakti Department

SHORT TERM “NOTICE INVITING TEDER”

The Executive Engineer, Jal Shakti Division Keylong (H.P)
invites tender on behalf of Governor of Himachal Pradesh from approved eligible contractors for
the following works through Offline Process:-

Job No.	Name of Work	Estimated Cost	Earnest Money	Time of completion
1	Providing WSS Baror from new source in G.P Tindi Distt Lahual & Spiti (SH:- C/o intake chamber, B.P Tank,C/o collection channel at head of source and laying, jointing and testing of HDPE pipe 50mm dia at RD 0 to 1600) Job No-I	4,99,713/-	9,994/-	Six months
2	Providing WSS Baror from new source in G.P Tindi Distt Lahual & Spiti (SH:- C/o wire crate at spring source) Job No-III	4,11,866/-	8,237/-	Six months
3	Providing WSS Baror from new source in G.P Tindi Distt Lahual & Spiti (SH:- C/o 5 Nos public stand post and laying, jointing and testing of HDPE pipe in distribution system at various at RD's) Job No-II	3,44,161/-	6,883/-	Six months
4	Providing WSS Baror from new source in G.P Tindi Distt Lahual & Spiti (SH:- C/o wire crate at spring source) Job No-IV	4,11,866/-	8,237/-	Six months
5	A/R & M/O to various WSS under Jispa Section.(SH:-L/J & Testing of HDPE pipe various dia at various RD's)	2,07,384/-	4,148/-	Six months
6	C/o FIS Tisoti through syohon system in GP khangsar distt L&S (HP).(SH:-C/o Nallah crossing & Sluice valve & C/o Crate work)	4,94,900/-	9,898/-	Six months
7	Remodelling of FIS Ropsang in GP Sissu Distt L&S (HP).(SH:-C/o wire crate Embankment for provision of CC Channel at RD 150 to 195(Hill Side).	4,72,526/-	9,451/-	Six months
8	A/R & M/O WSS Sissu in GP Sissu Distt L&S (HP).(SH:-Energisation of handpump near Sissu Helipad, Near Sissu Narsury & near Sissu Gompa)	4,81,889/-	9,638/-	Six months
9	A/R & M/O WSS Udaipur in GP Udaipur Distt L&S (HP).(SH:-Energisation of handpump near Mrikula Mata Temple and Govt. Primary school)	1,77,745/-	3,555/-	Six months
10	A/R & M/O WSS Keylong in GP Keylong Distt L&S (HP).(SH:-Energisation of handpump Near Raj Gundha hotel, new bus stand)	2,33,715/-	4,674/-	Six months
11	A/R & M/O WSS Tandi in GP Tandi Distt L&S (HP).(SH:-Energisation of handpump Near ITBP camp)	1,09,770/-	2,195/-	Six months
12	A/R & M/O WSS Pasparg in GP Barbog Distt L&S (SH:- Fixing of MS tank 270 Ltr cap and Laying Jointing & testing of HDPE pipe 25mm dia at RD 0 to 1200 RD)	2,26,044/-	4,521/-	Six months
13	A/R & M/O WSS Keylong town in GP Keylong Distt L&S (HP).(SH:-Laying Jointing HDPE pipe 90mm Dia 600 Rmts)	4,91,756/-	9,835/-	Six months
14	Stock Storage .(SH:-Supplying & Fixing of Fencing	1,83,550/-	3,671/-	Six months

	panel=50 Nos)			
15	Tapping additional source to WSS Urgosh in GP Tingret Distt L&S (HP).(SH:-C/o crate work at various RD's)	3,76,280/-	7,526/-	Six months
16	Special repair of FIS Lapchang Kardang in GP Kardang Distt L&S (HP).(SH:-C/o R/Wall at RD 440 to 443, RD 560 to 562, 90 to 93 RD 580 to 582 and C/o Crate work (with wire crate) Job-I	4,89,918/-	9,798/-	Six months
17	Special repair of FIS Lapchang Kardang in GP Kardang Distt L&S (HP).(SH:- Providing, Laying, Jointing and testing of HDPE pipe 110 mm dia at Rd 2800 to 3500 and 225 mm dia at various Rd's) Job-II	2,86,313/-	5,726/-	Six months
18	Special repair of FIS Lapchang Kardang in GP Kardang Distt L&S (HP).(SH:- C/o removal of slips at various Rds) Job-III	4,64,697/-	9,294/-	Six months
19	Providing WSS Pyaso from Peukar nallah (Samdo) in GP Barbog Distt L&S (HP).(SH:-P/L/J & Testing HDPE pipe 32mm dia at various RD's and C/o wire crate to protect the HDPE pipe at various Rd's)	4,99,035/-	9,981/-	Six months
20	Augumentation of WSS Goharma in GP Goharma Distt L&S (HP).(SH:-C/o R/Wall to protect the Storage tank).	3,36,149/-	6,723/-	Six months
21	Remodelling of FIS Karpet in GP Chimret Distt L&S (HP).(SH:-C/o crate work at head of the source for protection of source)	4,95,155/-	9,903/-	Six months
22	A/R & M/O rain damages to FIS Tailing in GP Koksar Distt L&S (HP).(SH:- C/o R/Wall at RD 95 to 122 to protect the HDPE pipe 225mm dia). Job-II	4,79,899/-	9,598/-	Six months
23	A/R & M/O rain damages to FIS Koksar in GP Koksar Distt L&S (HP).(SH:- C/o Retaining wall at Rd 230 to 240 & 260 to 267).	4,97,956/-	9,959/-	Six months
24	A/R & M/O rain damages to FIS Koksar in GP Koksar Distt L&S (HP).(SH:- C/o Retaining wall at Rd 280 to 290 and 267 to 274)	4,92,956/-	9,859/-	Six months
25	A/R & M/O rain damages to FIS Tailing in GP Koksar Distt L&S (HP).(SH:- C/o B/ wall at Rd 35 to 65 to protect the HDPE pipe 225mm dia) Job-I	4,90,725/-	9,815/-	Six months
26	A/R & M/O rain damages to FIS Kharchod I n GP Koksar Distt L&S (HP).(SH:- C/o CC Wall at RD 0 to 15, C/o B/ wall at Rd 90 to 110 and providing of CC lining at Kuhal at Rd 0 to 15).	4,56,778/-	9,136/-	Six months
27	A/R & M/O rain damages to FIS Halkun in GP Gondhla Distt L&S (HP).(SH:- C/o R/Wall at Rd 150 to 165 & B/wall at Rd 310 to 323 & Removal of slips at RD 700)	4,21,858/-	8,437/-	Six months
28	A/R & M/O rain damages to FIS Halkun in GP Gondhla Distt L&S (HP).(SH:- C/o R/Wall at Rd 30 to 40 & RD 60 to 75)	4,93,791/-	9,876/-	Six months
29	A/R & M/O rain damages to FIS Kharchod in GP Koksar Distt L&S (HP).(SH:- C/o R/Wall at rd 45 TO 65 to protect the Kuhal)	4,97,122/-	9,942/-	Six months
30	Augumentation of WSS Jhooling in GP Thiroth Distt L&S (HP).(SH:-C/o R/wall at RD 700 to 710 ,C/o Breast wall to protect the storage tank 5000 ltr cap. At Jhooling-I and	4,23,592/-	8,472/-	Six months

	P/F Barbed wire fencing around the storage tanks)			
31	Augumentation of WSS Jhooling in GP Thirost Distt L&S (HP).(SH:-wire crate to protect intakes and C/o 6 Nos Stand posts)	2,12,681/-	4,254/-	Six months
32	Augumentation of WSS Jhooling in GP Thirost Distt L&S (HP).(SH:-C/o of R/Wall at Rd 1000-1020 to protect Storage tank 5000 ltr cap. at Jhooling-II)	4,80,428/-	9,609/-	Six months
33	Augumentation of WSS Nalda in Distt L&S (HP).(SH:-Laying,Jointing & Testing of HDPE pipe 32mm dia, 25mm dia & 20mm dia at various Rd).	4,87,988/-	9,760/-	Six months
34	Remodelling of WSS Jahalma in GP Jahalma Distt L&S (HP).(SH:-Laying Jointing & Testing of HDPE pipe 20mm dia & 25mm dia at various RD's and placing of 270 ltrs MS tank)	4,96,250/-	9,925/-	Six months
Last date of sale of tender form from divisional office:-		04.04.2022 upto 5.00 PM		
Last date of submission of tender:-		05.04.2022 upto 11.30 AM		

The tender forms and other detailed conditions can be downloaded from the website www.hpiph.org or can be had from the office of Executive Engineer, Jal Shakti Division Keylong upto 5.00 PM 04.04.2022.

HIM SUCHNA AVAM JANSAMPARK

**Executive Engineer,
Jal Shakti Division Keylong**