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I Kullu at B;\untar
GOVERNMENT OF HIMACHAL PRADESH

IRRIGATION & PUBLIC HEALTH DEPTT.

Division: IPH Division Kullu 11

Sub-Division: IPH Sub Division : Shamshi.

NOTICE INVITING TENDERS

Tenders are hereby invited on behalf of the Governor of Himachal Pradesh for the work of “C/O Lift Irrigation
Scheme to village Jard GP Bashona in Tehsil Bhuntar Distt. Kullu HP (SH:C/O Pump house,Laying and jointing of
rising main and supplying and erection of pumping machinery).

Estimated cost Of Rs,255259/ -only.
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N

Contract documents consisting of the detailed plans, complete specifications, the schedule of quantities of the
various items of work to be done, and the set of “conditions to contract to be compiled with by the person
whose tenders may be accepted, which will also be found printed in the form of tenders can be seen/purchased
at the divisional office between the hours 11AM to 5 PM everyday, except on Sunday and public holiday up to
24/01/2018
—The site for the work is available.
Tenders which should always be placed in sealed covers, with the name of the work written on the envelops,
will be received by the Executive Engineer IPH Division, Kullu Il up to 12.00 Noon on 27/01/2018 _and
will be opened by him in his office at 12.30 PM on same day.
Tender are to be on PWD from No. 6 & 8 which can be obtained from the office of Divisional officers IPH
Division, Kullu-1l on payment of a sum of Rs 250/- in cash. The time allowed for carrying out of the work will
Six month to be reckoned from the fifteenth day after the date of written orders to commencement of work.
The contractors should quote rates in figures as well as in words the rate and amount tendered by them. The
amount for each item should be worked out and the requisite total be given.
When a contractor signs a tender in an Indian language, the percentage above or below of the tendered amount
in the case of PWD form No. 7 and the total amount tendered in the case of PWD form No. 8 and 12 should
also be written in the same language. In the case of illiterate contractors, the rates or the amount tendered
should be attested by a witness.
Issue of tender form will be stopped one day before the time fixed for the opening of tenders.
Earnest money amounting to Rs.5105/- only. (unless exempted) must accompany each tender in the shape of
National saving certificate in any post office in Himachal Pradesh duly pledged in the name of Executive
Engineer IPH Division, Kullu-11 and each tender is to be in a sealed cover subscribed tender for above work
and address to the Executive Engineer | &PH Division Kullu-11. OR certificate of exemption of Earnest Money
Deposit alongwith an affidavit about the number of tenders in which he is participating during this period in
any of the division of HP I&PH Department and total value of their EMD involved. In case of false
information , the contractor will be liable to be black listed. Exemption shall be limited to two times the
deposited amount.
The tenders of those contractors who do not deposit the Earnest Money/Security Bond in the prescribed
manners will summarily be rejected.
The contractor whose tender is accepted, (unless exempted) will be required to furnish by way of security deposit for the
due fulfillment of his contract, such sum as shall amount.
(i)In the case of work costing upto Rs. 5,00,000/- @ 10% of the tendered amount of the work.
(i) In the case of work costing above Rs. 5,00,000 and upto Rs.10,00,000 @ (i) +7.5%
(i) In the case of work costing above 10 lacs (ii)+5%
The security deposit will be collected by deduction from the running bills of the contractor at the rates
mentioned above. However the security amount in excess of Rs.2.00 lacs shall be given in the shape of National saving
certificate in any Post office in HP duly pledged in favour of Executive Engineer | &PH Division Kullu-1 will be
accepted.

10. The acceptance of a tender will rest with the Executive Engineer, who does not bind himself to accept the
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lowest tender and reserves to himself the authority to reject any or all of the tenders received without
assignment of reason. All tenders in which any of the prescribed conditions are not fulfilled or are incomplete
in any respect are liable to be rejected.

Canvassing in connection with tenders in strictly prohibited and the tenders submitted by the contractors who
resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.

Item rate tender containing percentage below/ above will summarily be rejected however when a tenderer
voluntarily offers a rebate for award within a stipulated period this may be considered.

On acceptance of the tender, the name of the authorized representative (s) of the contractor who would be
responsible for taking instructions from the Engineer-in-Charge shall be communicated to the Engineer-in-
Charge.

Special care should be taken to write the rates in figures as well as in words and the amount in figures only in
such a way that interpolation is not possible. The total amount should be written both in figures and in words. In
case of figures, the word ‘Rs’ should be written before the figure of ‘Rs.” and words ‘P’ after the decimal, i.e.
Rs. 2.15 P and in case of words, the word Rs. should precede by the word only. It should invariably be up to
decimal place.

The Governor of Himachal Pradesh does not bind himself to accept the lowest or any tenders and reserves to
himself the right of accepting the whole and any part of the tender and the tenderer shall be bound to perform
the same at the rates quoted.

GST or any other tax on material in respect of this contract shall be payable by the contractor and Govt. will
not entertain any claim whatsoever in this respect.

The contractor must produce income tax clearance certificate before the tender can be sold to him.

The contractor shall not be permitted to tender for work in HPIPH Circle responsible for award and execution
of contract in which his near relative is posted as Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Assistant Engineer (both inclusive). He shall also intimate the name of
persons who are working with him in any capacity or are subsequently employed by him who are near relative
to any gazetted officer in HP IPH in the Ministry of works, housing and rehabilitation. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of contractors of this
Department.

The contractor shall give a list of non- gazette HP IPH employee related to him. No engineer of Gazetted rank
or other Gazetted Officer employed in Engineering /administrative duties in an Engineering Department of the
Govt. of HP is allowed to work as a contractor for a period of two years of his retirement from Govt. Service
without the previous permission of the Govt. of HP. The contract is liable to be cancelled if either the contractor
or any of his employee is found at any time to be such a person who had not obtained the permission of the
Govt. of HP as aforesaid before submission of the tender of engagement in the contractor’s service.

Tender for a work in HP shall remain open for acceptance for a period of 120 days from the date of opening of
tenders.

Contractor exempted from payment of earnest money/Security deposit in individual cases should attach with
the tender an attested copy of the Chief Engineer’s letter exempting them from the payment of earnest money
and security deposit and should produce the original whenever called upon to do so.

The tender for the work shall not be witnessed by a contractor (s) who himself/ themselves has/have tendered
or who may tender for the same work. Failure to observe this condition would render tenders of the contractors
tendering as well as witnessing the tender liable to summarily rejected.

While quoting the rate in the schedule of quantities the word “ONLY” should be written cost following the
amount and it should not be written in the next line.

In case the original tender of the successful tender is on plain paper it should be drawn up by HP. IPH Contract
for signing of the contractor and in the event of letter’s refusal to sign his earnest money shall be forfeited.

The contractor shall submit a list of the works which are in hand/progress.

Over writing in the tender is strictly forbidden and correction if any should be initialed. Tender containing
doubtful figure shall be rejected.

The tenderer shall sign each page of the tender form.

Ambiguous/telegraphic/ conditional tenders and the tenders without earnest money will summarily be rejected

Contractor Executive Engineer

I &PH Division No.ll,
Kullu at Bhuntar Distt.Kullu



ILP.H./PW.D.8
GOVERNMENT OF HIMACHAL PRADESH
IRRIGATION & PUBIC HEALTH DEPATMENT

Division: IPH No.l11Kullu Sub Division IPH Shamshi..

ITEM RATE — TENDER AND CONTRACT FOR WORKS FOR THE GUIDANCE OF
CONTRACTORS GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF
CONTRACTORS

1. All works proposed for execution by contractor will be notified in a form of invitation to
tender pasted on public places signed by the Executive Engineer. This form will state the work to be
carried out as well as the date for submitting and opening tenders and the time allowed for carrying out
the work, also the amount of earnest money to be deposited with the tender and the percentage at which
the Security deposit shall be deducted from the bills of the successful tenderer. Copies of the
specification, designs drawing and a schedule of quantities and the rates of the various descriptions of
work and any other documents required in connection with the work signed for the purpose of
identification by the Executive Engineer shall also be opened for the inspection by the contractor in the
office of the Executive engineer of concerned division during office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each
partner thereof or in the event of the absence of any partner it must be signed on his behalf by a person
holding a power of attorney authorizing him to do so such power of attorney to be produced with the
tender and it must disclose that the firm is duly registered under the Indian Partnership Act.

3. Receipts for payments made on account of work, when executed by a firm, must also be
signed by the several partners expect where the contractors are described in the tender as a firm in
which case the receipts must be signed in the name of the firm by one of the partners or by some other
person having authority to give effectual receipts for the firm.

4, Any person who submits tender shall fill up the usual printed form stating at how much
percent above or below the estimated rated specified in rule 1, he is willing to undertake the work. Only
one rate of percentage more or less all the estimated rates / scheduled rates shall be named. Tenders
which propose any alteration in the work specified in the said form of invitation to tender or in the time
allowed for carrying out for the work or which contain any other condition or any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to tender for
tow or more works shall submit a separate tender for each. Tenders shall have the name and number of
the work to which they refer, written outside the envelop. How much percent above or below the
estimated rates specified in the Rule No. 1, he is willing to undertake the work only rate of percentage
more or less at the estimated rates / Scheduled rates shall be varied.
or
4.(A). The rate (S) and / or amount (S) must be quoted in decimal coinage for item of work.

5. The Executive Engineer or his duly authorized assistant will open tenders in the presence of
any intending contractors who may be present at the time and will enter the amount of several tenders
in Comparative Statement in a suitable form. In the event of a tender being accepted receipt for the
earnest money forwarded therewith shall there upon be given to the contractor who shall there upon for
the purpose of identification sign copies of the specifications and the document mentioned in rule 1. In
the event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall
thereupon be returned to the contractor making same.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will
not be bound to accept the lowest tender.
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7. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment to the Executive Engineer and the contractor shall be
responsible of seeing that he procures a receipt by the Executive Engineer or a duly authorized cashier.

8. The memorandum or work tendered for and the schedule of materials to be supplied by the
Public Works Department ad their issues rates shall be filled in, completed in the office of the
Executive Engineer before the tender form is issued. If a form is issued to an intending tenderer without
having been so filled in he shall request the office to have this done before he competes and delivers his
tender.

9. If it is found the tender is not submitted in proper manner or contains too much corrections or
absurd rates or amounts it would be open for the Governments to take suitable disciplinary action
against the contractor.

10. The tenderer shall sign a declaration under the official’s secret act for maintaining secrecy of
the tender documents drawing other records connected with the work given to them. The Unsuccessful
tenderer shall return all the drawings when given to them.

DECLARATION

I / We hereby declare that I / We shall treat the tender documents, drawings and other records
connected with the work as secret confident documents and shall not communicate information /
derived there from to any persons others than a persons to whom | //We / am / are authorized to
communicate the same or use the information in any manner prejudice to the safety of the same .

ITEM RATE TENDER FOR WORKS

I / We hereby tender for the execution for the Governor of H.P. of the works specified in the
under written time specified in such memorandum at the rates specified in figures and words in the
attached Bill of quantities on pages, ......c..ccccuvuen. [ (o I and in accordance in all respect with
the specifications , designs , drawings and instruction in writing referred to in Rule lin the attached
schedule of quantity and in clause Il of the conditions of contract and with such materials as are
provided for by and in all other respect in accordance with such conditions so far as applicable .

NAME OF WORK: Providing WSS to Sub Village Sirsu of CV Ratocha in Tehsil
Bhuntar Distt. Kullu HP (SH:C/O Intake chamber,storage tank 5000 Itr. Capacity, L/J

of Gl Pipes from RD 0 to 6900 & stand posts).
(@) General description:  As Above

(b) Estimated cost Rs. 600960/-only
(c) Earnest Money Rs.12019/-only

AMOUNT OF EARNEST MONEY TO BE DEPOSITED WITH EACH TENDER 1S

i) For works costing up to ~ 1500000/- @ 2%.

i) For works costing between ~ 1500000- to ~ 50, 00,000/- = (i) + 1.5%.

iii) For works costing above ~ 50, 00,000/- = (ii) + 1% (with Maximum limit of RS: 5 lacs).

The Security Deposit will be collected by deductions from the running bills of the contractor
at the rates mentioned above and the Earnest money, deposited in the shape of National Saving
Certificate in any of the Post office in H.P. at the time of tender, will be treated as part of security
deposits. The security deposit will also deposited in the shape of National Saving Certificate pledged in
favour of Engineer — In — Charge in any of the Post Office in H.P.

1. Cash
2. Promissory notes and stock certificate of Central Govt. of State Govt.
(e Time allowed for the work from the 15th day after the date of written order to commence

Six Months should this tender be accepted in whole or in part, I/We hereby agree.

Contractor Executive Engineer




(i To abide by and fulfill all the terms and provisions of the said conditions annexed
here to and all the terms and provisions contained in notice inviting tenders so far as applicable and or
in default there of to forfeit and pay to the Governor of H.P. or his successors in office , the sum of
money mentioned in the said condition . A sum of Rs.12019/- is here by forwarded in the shape of
National Saving Certificate in any of the Post Office in H.P. as Earnest Money . If / We fail to
commence the works specified in the above memorandum, 1/We agree that the said Governor or his
successors in office shall, without prejudice to any other right or remedy, be at liberty to forfeit the said
Earnest money absolutely, otherwise the said earnest money shall be retained by him towards security
deposit mentioned against clause (d) of the above mentioned memorandum.

(ii) To execute all the work referred to in the tender documents upon the terms and
conditions contained or referred to their in and to carry out such deviations as may be ordered, up to a,
maximum of 30% at the rate quoted in the tender documents and those in excess of that limit at the
rates to be determined in the accordance with the provisions contained in clause 12-A of the tender
form.

EXEMPTION FROM THE PAYMENT OF EARNEST MONEY :

I/We have already furnished security to the Governor of H.P. in lieu of earnest money and
have deposited with the Chief Engineer/ Engineer —in- Chief HP IPH Shimla , a lump sum security of
Rs. ...... /- as earnest money in individual cases and 1/We therefore claim exemption in terms of bond
executed by me / us and bearing NO........ccooeveriviiniinnicnnns dated the ......cccoovvinnnn. day of
............................ against necessity of depositing earnest money in respect of the above tender for work
. I/We agree that should 1/We fail to commence the work specified in the above memorandum as the
amount equal to the amount for the earnest money mentioned in the form of invitation of tender shall
be absolutely forfeited to the Governor of HP and the same may at the option of the Governor of HP be
recovered out of the deposit in so far as the same may extend in terms of the said Bond and in the event
of deficiency out of any other moneys due to me / us otherwise.

Dated the ........cccueeee. day of......cccevenen Signature of the Contractor
Witness .

Address: 1&PH Division No 1l Kullu

Occupation. Govt. Services.

The above tender for the sum  Of RS, (Rupees
................................................................ ) is here by accepted by me Executive Engineer.,
1&PH Division Noll Kullu. on behalf of the Governor of H.P.

Signature of contractor before submission of tender.

Signature of witness to contractor's signature
Contractor

Executive Engineer
I&PH Division No Il Kullu

Contractor Executive Engineer




CONDITION OF CONTRACT
DEFINITION:-

(1)  The contract means the documents forming the tender and acceptance there of and the formal
agreement executed between the Governor of H.P. and the Contractor, together with the documents
referred to there in including these conditions, the specifications, designs, drawings and instructions,
issued from time to time by the Engineer-in-Charge and all these document taken together, shall be
deemed to form one contract and shall be complementary to one another.

(2)  In the contract the following expressions shall, unless the context otherwise requires, have the
meanings, here by respectively assigned to them.

(@ The expression ‘work' or “Works" shall , unless the something in the subject or context,
repugnant such construction , be constructed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original , altered ,
substituted or additional .

(b)  The 'Site’ shall mean the land and / or other places on , into or through which work is to
be executed under the contract or any adjacent land , path or street through which , may be allotted or
through used for the purpose of carrying out the contract .

(c) The ' Contractor ' shall mean the individual or firm or company , whether incorporated
or not , undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company , or the successors of such firm or company and the
permitted assigns of such individual or firm or firms or company .

(d) The Governor means the Governor of H.P. and his successor.

(e) The 'Engineer-in-Charge' means the Executive Engineer or Assistant Engineer as the
case may be who shall supervise and be in charge of the work and who shall sign the contract on be
half of the Governor.

()] ‘Government' or Government of H.P. or H.P. Government shall mean the Governor of
H.P.

) The term 'Chief Engineer' means Engineer-in-chief / Chief Engineer, Himachal
Irrigation Cum Public Health Department. Words imparting the singular number includes the plural
number and vice versa.

CLAUSE-1: Security Deposit

The person/persons whose tenders(s) may be accepted hereafter recalled the contractor, shall
permit Government at the time of making any payment to him for work done under the contract to
deduct such sum as along with the already deposited earnest money will amount .

i) In the case of work costing up to Rs. 2, 00,000/- @ 10% of the work.

i) In case of works cost More than of Rs 2, 00,000/- to Rs. 5, 00,000/- = (i) + 7.5%.
iii) For works costing " 5, 00,000/- to™ 50, 00,000/- = (ii) + 5%.

iv) For works costing above * 50, 00,000/- = (iii) + 2.5% (without any limit).

The security deposit will be collected by the deduction from the running bills of the contractor at
the rates mentioned above and the earnest money deposit in the shape of National Saving Certificate /
Time deposit Account / P.O. Saving Account in any of the Post Office . H.P. duly pledged in favour of
the Engineer in charge HP IPH Division No Il Kullu accepted .Recovery of the compensation of the
delay (clause-2) can be done from the security provided under this clause and form and work being
executed/executed by the contractor in the state.

Such deductions to be held by Government by way of Security Deposit . Provided always that the
government for this purpose shall be entitled to recover Ten percent of the amount of each running bill
till the balance of the amount of Security Deposit is released . All compensation or other sums of
money payable by the contractor under the terms of this contract may be deducted from or paid by the
sale of are a sufficient part of his security deposit or from the interest arising there from or from any
sums which may be due to or may become due to the contractor by Government on any account what
Contractor Executive Engineer




so ever and in the event of his Security Deposit being reduced by reason of any such deductions or sale
or aforesaid, the contractor shall within 10 days make good in the shape of National Saving Certificate/
Time Deposit Amount/ Post Office Saving Account in any of the Post Office in H.P. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned above and the
Earnest Money if deposited in the shape of National Saving Certificate / Time Deposit Amount / Post
Office Saving Account in any of the Post Office in H.P. at the time of tender will be treated part of the
security deposit .

Note: - Govt. Securities will include all from and securities mentioned in HPFR Rules fidelity bond.
This will be subjected to the observance of the conditions mentioned under this rule against each from
of security.

Note: - In case a fixed deposit and the bank goes in to liquidation or for any reason unable to make
payment against the said fixed deposit receipt of any bank, is furnished by the contractor to the
government as part of the security deposit receipt, the loss caused there by shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Govt. to make good the
deficit.

CLAUSE-2 COMPENSATION FOR DELAY

The time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall be deemed to be the essence of the contract on the part of the contractor and
shall be reckoned from the fifteenth days after the date on which the order to commence the work is
issued to the contractor. The work shall throughout the stipulated period of the contract the proceeded
with all due diligence and the contractor shall pay as Compensation as amount equal to one percent of
such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may
decide on the amount of the tendered cost of the whole work as shown in the tender for every day that
the work remains uncommented or unfinished, after the proper dates . And further, to ensure good
progress during the execution of the work, the contractor shall be bound in all cases in which the time
allowed for any work exceeds one month save for special job to complete one eighth of the whole of
the work ,before one fourth of the whole time allowed under the contract has elapsed, three-eighth of
the work, before one half of such time has elapsed and three fourth of the work, before of such time as
elapsed .

However for special jobs if a time -schedule has been submitted by the contractor and the same has

been accepted by Engineer-in-charge, the contractor shall comply with the said time schedule . In the
event of the, contractor failing to comply with his condition, he shall be liable to pay as compensation
an amount equal to one percent or such smaller amount as the Superintending Engineer (whose
decision in writing shall be final), may decide on the said tendered cost of the whole work for every
day that the due quantity of work remains incomplete, provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed ten percent, on the
tendered cost of the work as shown in the tender .
CLAUSE-3:-  The Engineer-in-charge may without prejudice to this against the contractor in any
respect of any delay or inferior workmanship or otherwise or to any claims for damage in respect of
any breaches of the contract and without prejudices to any rights or remedial under any of the provision
of this contract or otherwise and whether the date for completion has or has not elapsed by notice in
writing absolutely determine the contract in any of the following case.

(i) If the contractor having been given by the Engineer-in-charge in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any inefficient or
otherwise improper or un workman like manner shall omit to comply with the requirements of such
notice for a period of the seven days thereafter or if the contractor shall delay or suspend the execution
of the work so that either in the judgment of the Engineer-in-charge (which shall be final and binding)
he will be unable to secure completion of the work by the date for completion or he has already failed
to complete the work by the date .

Contractor Executive Engineer




(i) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be bound up or if a receiver or manager on behalf of a creditor shall be
appointed or if circumstances shall arise entitle the Court to make a winding up or e.g.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(iv)  If the contractor commits any acts mentioned in Clause-21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-charge on behalf of the Governor of Himachal Pradesh shall have powers :-

€)] To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive
evidence). Upon such determination or rescission the security deposit of the contractor shall be liable to
be forfeited and shall be absolutely at the disposal of Government.

(b) To employ labour paid by the IPH Department and to supply materials to carry out
the works or any part of the work deleting the contractor, with at the cost of the labour and the price of
the materials (of the amount of which cost and price certified by the Engineer-in-charge shall be final
and conclusive against the contractor) and crediting him with the value of the work done in all respects
in the same manner and at the same rates as if it had been carried out by the contractor, under the terms
of his contract .The certificate of the Executive Engineer as to the value of the work done shall be final
and conclusive against the contract or provided also that if the expenses incurred by the department are
less than the amount payable to the contractor at this agreement rates, the differences shall not be paid
to the contractor .

(© After giving the notice to the contractor to measure up the work of the contractor and
to take such part thereof as shall be unexecuted out of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by him (of the amount of
which excess the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any money due to him by
Government under this contract or any account whatsoever or from his security deposit or the proceeds
of sales thereof or a sufficient part thereof as the case may be .

In the event of any one or more of the above courses being adopted by the Engineer-in-charge
the contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchases all procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of contract. And in case action
is taken under any of the provisions aforesaid, the contract shall not be entitled to recover or be paid
any sum of any work thereto for actually performed under the contract unless and until the Engineer-in-
charge has certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

CLAUSE-4: Contractor of remain liable to pay compensation if action not taken under
clause 3 powers to or take possession of or removal of contractor’s plant.

In any case in which any of the powers conferred upon the Engineer-in-charge by clause 3 hereof,
shall have become exercisable and the same shall not be exercised the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of the contractor
for compensation shall remain unaffected. In the event of the Engineer-in-charge putting in force all or
any of the powers vested in him under the proceeding. Clause he may, if he show desires after giving a
notice in writing to the contractor take possession of (or at the sole discretion of the Engineer-in-charge
which shall be final) use as on hire (the amount of hire money being also in the final determination of
the Engineer-in-charge) all or any tools, plant, materials and stores, in or upon the works of site thereof,
belonging to the contractor, or procured by contractor if intended to be used for the execution of the
work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case
of these not being applicable at current market rates to be certified by the Engineer-in -charge ,whose
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certificate thereof shall be final, otherwise the Engineer- in charge by notice in writing may order the
contractor or his clerk or the works foreman or other authorize agent to remove such tools, plant
.materials or stores from the premises (within a time to be specified in such notice),and in the event of
the contractor failing to comply with any such requisition , the Engineer- in- charge may remove them
at the contractor 's expenses or sell them by auction or private sale on account of the contractor and at
his risk in all respects and the certificate of the Engineer- In charge as to the expenses of any such
removal and the amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

CLAUSE-5: EXTENSION OF TIME

If the contractor shall desire an extension of time for completion of work the grounds of his
having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to
the Executive Engineer within 30 days of the date of hindrance on account of which he desires such
extension as aforesaid and the Executive Engineer shall, if in his opinion (which shall be final)
reasonable grounds be shown therefore, authorizes such extension of time, if any, as may, in ?opinion
be necessary or proper.

CLAUSE-6: COMPLETION CERTIFICATE

Within ten days of the commotion of the work the contractor shall give notice of such
completion to the Engineer -in -charge and within ten / thirty days of the receipt of such notice, the
Engineer-in -charge shall inspect the work and if there is no defect in the work. He shall furnish the
contractor with a certificate of completion otherwise a provisional certificate of completion, indicating
defect(s) to be rectified by the contractor and / or (b) for which payment will be made at reduced rates,
shall be issued but no certificate of completion, provisional or otherwise, shall be issued , nor shall
work be considered to be completed until the contractor shall have removed from the premises on
which the work was executed all scaffolding surplus materials, rubbish and all huts and sanitary
arrangements required for his/ their work, people on the site in connection with the execution of the
work as shall have been erected or constructed by the contractor (s) and cleaned off the dirt from Il
wood work, door, windows, wall , floors or other parts of any building in, upon or about which work is
to be executed or of which he may have had possession for the purpose of the execution thereof and not
until the work shall have been measured by the Engineer- in -charge. If the contractor shall fail to
comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish
and all huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed for
the completion of the works, the Engineer- in -charge may at the expense of the contractor remove such
scaffolding, surplus material and rubbish etc. and dispose of the same as he thinks fit and clean off such
dirt as aforesaid and the contractor shall have no claim in respect of any scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

CLAUSE - 6A:  When the annual repairs and maintenance works is carried out , the splashes and
dropping from white washing , color washing ,painting etc, walls floors , doors , windows etc. shall
removed and the surface cleaned simultaneously with the completion of those item of work in the
individual rooms, quarters of premises etc. whether the work is done without waiting for the actual
completion of all other items of work in the contract, In case the contactor fails to comply with
requirements of this clause, the Engineer -in -charge shall have the right to get his work done at the cost
of contractor, either departmentally or through another agency. Before taking such action, the Engineer
-in - charge shall give two days notice in writing to the contractor

N.B. Ten days will apply in the case of work at the head quarters of the Engineer -in -
charge and thirty days will apply in the case of works at a station under then the headquarters of
Engineer -in-charge .

CLAUSE-7: Payment of interment at certificate to be regarded as advance.
No payment shall be made for work estimated cost rupees five thousand or less till after the
whole or the work shall have been completed and certificate of completion given. But in the case of
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work estimated to cost more than rupees five thousand the contractor shall on submitting the bill
thereof be entitled to receive a monthly payment proportionate to the part thereof than executed to the
satisfaction of the Engineer- in -charge whose certificate of the sum so payable shall be final and
conclusive against the final payment only and not as payments for work actually done and completed
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed
and taken away and reconstruction or re - erected or be considered as an admission of the due
performance of the contract, or any part thereof, in any respect or the accruing of any claim, nor shall it
conclude, determine or affect in any way the powers of the Engineer- in -charge under these conditions
or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other
way vary or affect the contract. The final bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work or of the date certificate of completion furnished by the
additional items is up to Rs. 2 Lakhs and in 6 month of the same exceeds Rs. 2 Lakhs of the submission
of the bill. If there shall be any dispute about any items or times of the work then the undisputed item
or items only shall be paid within the said period of three month or six months as the case may be. The
contractor shall submit a list of the disputed item within the 30 days from the disallowance thereof and
if he fails, to do this, his claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE-7A: Whenever there is likely to be delay in recording detailed measurements for making a
running payments in the case of residential buildings, advance payments without detailed
measurements for work done other than foundation and finishing items up to

@) Lintel level (including sun shade etc.) and

(b)  Slab level for each floor worked out as 75% of the tendered rates may be made in running
accounts bills by the Engineer- in -charge, in his direction on the basis of a certificate from the
Assistant Engineer to the effect that the work has been completed up to level in question. The Advance
payments so allowed shall be adjusted in the subsequent running bills by taking detailed measurements
thereof. Final Payments shall be made only on the basis of detailed measurements.

CLAUSE -8: Bill to be submitted Monthly

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month and the Engineer -in-charge shall take
or cause to be taken the requisite measurement for the purpose of having the same verified and the
claim as far as admissible, adjusted as far as possible before the expiry of ten days from the
presentation of the bill. If the contractors does not submit the bill within the time fixed as aforesaid, the
Engineer -in-charge may depute with seven days of the date fixed as aforesaid, a subordinate to
measure up the said work in the presence of the contractor whose countersignature to the measurement
list will be sufficient and the Engineer-in-charge may prepare a bill from such list.

CLAUSE-8A: Contractor's to be given a week to file objections to the measurements recorded by
Department before taking any measurement of any work as has been referred to in clause 6,7 and 8
hereto the Engineer -in-charge or a subordinate deputed by him shall give reasonable notice to the
contractor .If the contractor fails to attend at the measurements after such notice or fails to countersign
or to record the difference within a week from the date of measurement in the manner required by the
Engineer -in-charge then in any such event the measurements taken by the Engineer -in-charge or by
the subordinate deputed by him as the case may shall be final and binding on the contractor and the
contractor shall have no right to dispute the same .

CLAUSE 9: Bill to be on Printed Forms

The contractor shall submit all bills on the printed forms to be had on application from
the office of the Engineer -in-charge and the charges in the bills always be entered at the rates specified
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in the tender or in the case of any extra works ordered in pursuance of these conditions and not
mentioned or provided for in the tender at the rates hereinafter provided for such work.

CLAUSE 9A: Payment of Contractors Bills to Bank

Payment due to the contractor may, if so desired by him be made to his bank instead of
direct to him , provided that the contractor furnishes to the Engineer -in- charge (1) authorization in the
form of a legally valid document such as a power of attorney conferring authority of the bank to
receive and (2) his own acceptance of the correctness of the account made out as being due to him by
Government or his signature on the bill or other claim preferred against Government , before decrement
by such bank shall constitute discharge for the payment the contractor should wherever possible,
present his duly receipted and discharged through his bankers.

CLAUSE 10: Stores Supplied by Government

If the specifications of schedule of items provided for the use of any special materials to
be supplied from Engineer-in -charge 's stores , or if it is required that the contractor shall use certain
stores to be provided by the Engineer - in -charge as shown in the schedule of materials here to
annexed, the contractor shall be bound to procure and shall be supplied such material and stores as are
from time to time required to be used by him for the purpose of contract only and the value of the full
quantity of materials and stores so supplied at the rates specified in the said schedule of materials may
be set off or otherwise , or against or from the security deposit, or the proceeds of sale thereof if the
same is held in Government securities , the same or a sufficient portion thereof being in this case sold
for the purpose. All materials so supplied to the contractor shall remain the absolute property of the
Government and shall not be removed on any account from the site of the work and shall be at all time
open to inspection by the Engineer- in -charge. Any such materials remaining unused and in perfectly
good condition at the time of the completion or termination in the contact shall be returned to the
Engineer- in - charge at a place directed by him , if by a notice in writing under no hand be hand be
shall so require but the contractor shall not be entitled to return any such material unless with such
consent and shall have no claim for compensation on account of any such materials so supplied to him
as aforesaid not being used by him or for any wastage in or damages to any such materials. On being
required to return the store material the contractor shall hand over the stores / material on being paid or
credited such prize as the Engineer- in- Charge shall determine having due regard to the condition for
the stores / materials . The price allowed to the contractor, however, shall not exceed the amount
charged to him excluding the storage if any. The decision of the Engineer - in -charge shall be final
and conclusive. In the event of breach of the aforesaid conditions, the contractor shall in addition to
throwing himself open to account for contravention of the terms and of the licenses or permit and / or
for criminal breach of trust be liable to Govt. for all advantages or profits resulting or which in the
usual course would have resulted to him by reason of such breach. Provided that the contractor shall in
no case be entitled to any compensation or damages on account of any delay in supply or non - supply
thereof of all or any such material and stores. Provided further that the contractor shall be bound to
execute the entire work if the materials are supplied by the Govt. within the scheduled time for
completion of the work plus 50 percent thereof (Scheduled time 6 months if the time of completion of
the work exceeds 12 months) but if a part only of the materials has been supplied within the aforesaid
period, then the contractor shall be bound to do so much of the work as may be possible with the
materials and stores supplied in the aforesaid period. For the completion of the rest of the work the
contractor shall be entitled to such extension of time as may be determined by the Engineer - in- charge
whose decision in this regard shall be final.

Surplus materials which originally procured, by the contractor for themselves can also be taken
over by Govt. if required to use, other work in progress only on special arrangements and the prevailing
markets rates (i.e. rates at which the articles similar description can be procured at a given time at the
stores go down , from the public market suitable to division for the obtaining a supply thereof.
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CLAUSE 10 -A:  The Engineer - in -charge shall have full power to require the removal from the
premises of all materials which in his opinion are not in accordance with the specification and in case
of default the Engineer - in -charge is to be at liberty to employ other persons to remove the same
without being answerable or accountable for any loss or damages that may happen or arise to such
materials. The Engineer -in-charges shall also have full powers to require other proper material to be
substituted thereof and in case of default the Engineer -in-charge may cause the same to be supplied
and al costs which may attend such removal and substitution are to be borne by the contractor.

CLAUSE10-B:  The contractor on singing and indenture in the specified by the Engineer -in-charge
shall be entitled to be paid during the progress of the execution of the work up to 75% of the estimated
value of any material which are in the opinion of the Engineer -in-charge non-perishable and are in
accordance with the contract and which have been brought on the site in connection therewith and are
in adequately stored and /or protected against damage by weather or other cause but which have not at
the time of advance been incorporated in the work. When materials on account of which advance has
been made under this sub clause are incorporated in the work the amount of such advance shall be
deducted from the next payment made under any of the clause or clauses for this contract.

CLAUSE10-C: Price Escalation

If during the progress of the works, the price of any materials incorporated in the
works ,(not being a material supplied from the Engineer -in -charge 's stores in accordance with clause
10 here of and /or wages of labour increases as direct result of the coming into force of any fresh law,
or statutory rule order (but not due it any changes in sales tax )and such increases exceeds 10%of the
price and for wages prevailing at the time of acceptance of the tender for the works ,and the contractor
thereupon necessarily and properly pays in respect of that materials (incorporated in the works )such
increased price and /or in respect of labour engaged in the execution of the work such increased wages,
then the amount of the contract shall accordingly be varied ;provide always that any increases so
payable is not ,in the opinion of the Superintending Engineer (whose decision shall be final and binding
) attributable to delay in the execution of the contract with in the control of the contractor.

If during the progress of the works , the price of any material incorporated in
the works (not being a material supplied from the Engineer -in-charge's stores in accordance with
clause 10thereof )and /or wages of labour is decreased as a direct result of the coming into the force of
any fresh low or statutory rule order (but not due to any changes in sales tax) and such decreases
exceeds ten percent of the prices and /or wages prevailing at the time of acceptance of the tender of the
work . Govt. shall in respect of materials incorporated in the works (not being materials supplied from
the Engineer -in-charge 's stores in accordance with clause 10 here of and / or labour engaged on the
execution of the work after the date of coming into force of such law , statutory rule or order be entitled
to deduct from the dues of the contractor such amount as shall be equivalent to difference between the
prices of the materials and / or wages as they prevailed at the time of acceptance of tender of for the
work minus ten percent thereof and the prices of materials and / or wages of labour on the coming into
force of such law , statutory rule or order .

The contractor shall ,for the purpose of the conditions , Keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and
shall allow inspection of the same by duly authorized representative of Govt. and further shall , at the
request to the Engineer -in -charge furnish , verified in such a manner as the Engineer -in -charge may
require any documents so kept and such other information as the Engineer - in - charge mat require .
The contractor shall, within a reasonable time of his becoming aware of any alternation in the price of
any such material and / or wages of labour , give notice thereof to the Engineer -in -charge stating that
the same is given pursuant to this conditions together with all information relating there to which he
may be in a position to supply .

Only increase exceeding 10 % on the price of material and / or wages is to be reimbursed and
up to 10% increase on the Price of material and / or wages of labour is to be borne by the contractors .
No adjustment of profit is allowed under clause 10-C for the extended period .
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CLAUSE 10 D: The contractor shall treat all materials obtained during dismantling of a structure
excavation of the site for a work etc. as Govt’s property and such material shall be disposed of to the
best advantage of Govt. according to the instructions in writing issued by the Engineer - in- Charge.

CLAUSE 10 E: (i) Tendered rates are inclusive of all taxes and levies payable under the respective
statutes .However pursuant to the constitution (Forty Sixth Amendment) Act. 1982. If any further tax
or levy is imposed by Statutes, after the date receipt of tenders and the contractors there upon
necessarily and properly pays such taxes / levies the contractor shall reimburse the amount so paid
provided such payment, if any, is not in the opinion of Superintending Engineer (whose decision shall
be final and binding) attributable to delay in executing of work within the control of the contractor.

(if) The contractor shall keep necessary books of account and other documents for the purpose of this
condition as may be necessary and shall allows inspection of the same by a duly authorized
representative of Govt. and further shall furnish such other information / documents as the Engineer -in
-charge many require .

(iii)  The contractor shall within a period of 30 days of imposition of any further tax or levy. Pursuant
to the constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the Engineer -in -
charge that the same is given pursuant to this condition together with all necessary information relating
thereto.

RETURN OF EMPTY CEMENT BAGS:

CLAUSE 10 F: (i) The recovery rate of cement is inclusive of cost of jute or paper bags. The
contractor shall have to return at least ninety percent of the cement jute bags in serviceable condition to
the bag collecting agents. The payment for the cost of empty cement bags will be made to the
contractor by the bag collecting aments at the prevailing rate as fixed of the D.G.S. &D. The contractor
shall get the name of the bag collecting agents from the Engineer - in-charge in writing. The contractor
must produce the certificate on the printed letter head from the authorized bag collecting agents as
proof for the number of bags returned by him. The certificate must be produced by him while claiming
payment against each running bill .In case , the number of serviceable bags returned is less than 90% of
the bags issued compensation at the rate of rupee 1.26 per bags returned short of the minimum number
shall be recovered from the contractor .

(i) The contractor should send registered intimation to the Bags collecting agent of the cement
factories for collecting the bags within a period of 30 days .If the bag collecting anent fails to turn up
within the specified period, the contractor shall be at liberty to dispose of the bags.

(iii) In case the empty cement jute bags the required by HP IPH for bonafide use in work the Executive
Engineer - in- charge of the work shall have powers to collect the bags himself and the contractor shall
have to return the desired the empty jute bags in serviceable condition to him on the same condition as
for bag collecting agents.

CALUSE 11: Work to be executed in accordance with specifications, orders, drawing etc.

The contractor shall execute the whole and every part of the work in the most substantial and work
man like manner both as regards materials and every respect in strict accordance with the specifications
.The contractor shall also conform exactly , fully and faithfully to the designs , drawings and
instructions in writing in respect of the work signed by the Engineer-in-charge and the contractor shall
be furnished free of charge one copy of the specification, and of all such designs ,drawings and
instructions as are not included in the H.P.IPH Department compilation entitled specification of work
1987 Vol. -1 in force from time to time or any other publication on general specification referred to
elsewhere in the contract .

CALUSE 12: Alterations in Specifications and Designs.
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The Engineer-in-charge shall have power to make any alteration in , omission from additions to
or substitution for , the original specification , drawing designs and instructions , that may appear to
him to be necessary during the progress of the work , and the contractor shall carry out the work in
accordance with any instructions which may be given to him in writing signed by the Engineer-in -
charge , and such alterations , omission , additions or substitutions shall not invalidate the contract and
any altered additional or substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out the contractor on the same conditions in all
respect on which he agreed to do the main work . The time for the completion of the work shall be
extended in the proportion that the altered ,additional or substituted work bears to the original contract
work ,and the certificate of the Engineer-in-charge shall be conclusive as to such proportion .Over and
above this , a further period to the extent of 25% of the time so extended shall be allowed to the
contractor .The rates for such additional , altered or substituted work under this clause shall be worked
out in accordance with the following provisions in their respective order.

M If the rates for the additional altered or substituted work are specified in the contract of work
the contractor is bound to carry out the additional, altered or substituted work at the same rates as are
specified in the contract for the work.

(i) If the rates of the additional, altered or substituted work are not specifically provided in the
contract for the work, the rate will be derived from the rates for a similar class of work as are specified
in the contract for the work.

(iii) If the altered, additional or substituted work includes any work for which no rate is specified in
the contract for the work and cannot be derived from the similar class of work in the contract then such
work be carried out the rates entered in H.P. Schedule of Rates with up to the date correction of tender
minus / plus percentage which the total tendered amount bears to the estimated cost of entire work put
to tender.

(iv) If the rates for the altered additional or substituted work cannot be determined in the manner
specified in clause (i)to(iii) above , than the rates for such work shall be worked out on the basis of the
schedule of rates of the district specified above minus / plus the percentage which the total tendered
amount bears to the estimated cost of the entire work put to tender. Provided always that if the rate for
a particular part or part of the item is not in the schedule of rate, the rate for such part or parts will be
determined by the Engineer-in-charge on the basis of prevailing market rate when the work was done.

(V) If the rates for the altered , additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iv) above , then the contractor shall , within 7days to the date of receipt of
order to carry out the work , in form the Engineer-in -charge of the rate which it is his in tension to
charge for such class of work , supported by analysis of the rates claimed and the Engineer-in-charge
shall determine the rate or rates on the basis of prevailing market rates and pay the contractor
accordingly . However, the Engineer-in- charge, by notice in writing will be at liberty to cancel his
order to carry out such class or work and arrange to carry it out in such manner as he may consider
advisable. But under no circumstances, the contractor shall suspend the work on the plea of non
settlement of rates of items falling under this clause.

(vi) Expect in case of the item relating to foundation , provisions contained in sub clause (i) to (v)
above shall not apply to contract or substituted items as individually exceed the percentage set out in
the tender document (referred to herein below as " deviation limit")subject to the following restriction

@ The deviation limit referred to above is the net effect (algebrical sum) of all additions and
deduction ordered.
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(b) Inno case shall the additions / deductions (arithmetical sum) exceed twice the deviation limit.

(c) The deviations ordered on items of any individuals trade included in the contract shall not exceed
plus / minus 50% of the value of that trade in the contract as a whole or half the deviation limit
whichever is less.

(d) The value of additions of items of any individual trade not already included in the contract shall
not exceed 10% of the deviation limit.

For the purpose of operation of clause 12 (vi) the following work shall be treated as work relating to
foundations.

(@) For building plinth level or 1.2 meter (4ft.) above ground level whichever is lower, excluding
items for flooring and DPC but including base concrete below the floors.

(b)  For abutments piers, retaining walls of the culverts and bridges walls of the water reservoirs, the
bed or floor level.

(c)  For retaining wall where floor level is not determinate 1.2 meters above the average ground level
or bed level.

(d) Forroads, all items of excavation and filling including treatment or sub base and soling work.

(e) For water supply lines, sewer lines, underground Storm water drains and similar work all items
of work below ground level except items of pipe work proper masonry work.

(f)  For open storm water drains all items of work except lining of drains.

Note : Individual trade means the trade sections into which a schedule of quantities annexed to the
agreement has been divided or in the absence of any such division the individual sections of the H.P.
IPH Department Schedule of Rates specified above such as excavation and earth work, concrete , wood
work & Journey etc. The rates of any such work except the items relating to foundations which is in
excess of the deviation limit shall be determined in accordance with the provisions contained in clause
12-A.

CLAUSE 12 A:- In the case of contract , of substituted items which individually exceed the quantity
stipulated in the contract by more than the deviation limit except the items relating to foundation work
which the contractor is required to do under clause 12 above the contractor shall within 7 days from the
receipt of order claim revision of the rates supported by proper analysis in respect of such item for
quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist in
the tender for the main work or can be derived in accordance with the provision of sub clause (ii) of
clause 12 and the Engineer-in-charge may revise their rates , having regard to the prevailing market
rates and the contractor shall be paid in accordance with the rates so fixed . The Engineer-in-charge
shall, however, be a liberty to cancel his order to carry out such increased quantities of work by giving
notice in writing to the contractor and arrange to carry it out in such manner as he may be considered
advisable .But, under no circumstances the contractor shall suspend the work on the plea of non
settlement of rates of items falling under this clause.

All the provision of the preceding paragraph shall equally apply to the decrease
in the rate of items for quantities in excess of the deviation limit, notwithstanding the fact that the rates
for such items exist in the tender for the main work or can be derived in accordance with the provisions
of sub clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having
regard to the prevailing market rates.
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CLAUSE 13: No compensation for alteration in the restriction of work to be carried out.

If at any time after the commencement of work the Governor of H.P. shall for any
reason what so ever not require the whole work there of as specified in the tender to be carried out
Engineer -in-charge shall give notice in writing of the fact to the contractor who shall have no claim to
any payment of compensation whatsoever on account of any profit or advantages which he might have
derived from the execution of the work in full, but which he did not derive i n consequence of the full
amount of the work not have been carried out, neither shall he have any claim for compensation by
redason of an alternations having been made in the original specifications , drawing , designs and
instructions which shall involve any curtailment of the work as originally contemplated ..

Provided that the contractor shall be paid the charges on the carriage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered as a result of the
abandonment or curtailment of the or any portion thereof and then taken back by the contractor,
provided however, that the Engineer -in-charge shall have in all such cases the option of taking over all
or any such materials at their purchases price or at local current rates whichever may be less. In the
case of such stores, having been issued from Govt. stores, supervision charges and storage charges
shall be refundable in addition to the issue fate of the material .In the case of such stores having been
issued from Govt. stores and returned by contractor to Govt. stores credit shall be given to him by the
Engineer -in-charge at rates not exceeding those at which were originally issued to him after taking
into consideration and deduction for claims on Engineer -in -charge shall be final this respect the
custody of the contractor and in this respect the decision of the Engineer -in-charge shall be final

CLAUSE -14: Action and compensation in case of bad work

If it shall appear to the Engineer -in - charge or his subordinate in charge of the work that any
work has been executed with unsound , imperfect or unskilled workmanship or with materials of any
inferior description or that any materials or articles provided by him for the execution or the work
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract
the contractor shall on demand in writing which shall be made within six months of the completion of
the work from the Engineer-in -charge specifying the work , materials of or article complained of
notwithstanding that the same may have been passed certified and paid for forthwith rectify or removal
and reconstruct the work so specified in whole or in part as the case may require or as the case may be
, remove the materials or articles so specified an provide other proper and suitable materials or articles
at his own proper charge and cost and in the event of his failing to do so within a period be specified
by the Engineer in charge in his demand aforesaid , then the contractor shall be liable to pay
compensation at the rate of one percent on the tendered cost of the work for every day not exceeding
10 days , while his future to do so small continue and in the case of any such failure ,the Engineer-in -
charge may rectify or remove an re -execute the work or remove an replace with other , the materials or
articles complained of as the case may be at the risk and expenses in all respect of the contractors .

CLAUSE 15: Work to be opened to inspection

All work under or in course of execution or executed in pursuance of the contract shall at all
time be open to the inspection and supervision of the Engineer -in- charge and his authorized
subordinates and the contractor shall at all times during the usual working hours and at all other times
at which reasonable notice of the intention of the Engineer -in - charge or his subordinate to visit the
work shall have been given to the contractors , either himself be present to receive orders and
instructions , or have a reasonable agent duly accredited in the writing present for the purpose .Orders
given to the contractors agent shall be considered to have the save force as if they had been given to
the contractor himself .

CLAUSE 16: Notice to be given before work covered up
Contractor Executive Engineer




17

The contractor shall give not less than seven days notice in writing to the Engineer -in- charge or
his subordinate in charge of the work before covering up or otherwise beyond the measurement any
work in order that the same may be measured and correct dimension thereof be taken before the same is
so covered up or placed the reach of measurement and shall not cover up the place beyond the reach of
measurement any work without the consent in writing of the Engineer -in- charge or his subordinate
in charge of the work Engineer -in- charge shall within the aforesaid period of seven days inspect the
work and if any work shall be covered up or placed beyond the reach of measurement without such
notice having been given to the Engineer-in-charge's consent being obtained the same shall be
uncovered at the contractor's expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed .

CLAUSE 17: Contractor liable for damage done for imperfection noticed within the prescribed
maintenance period after the certificate.

If the contractor or his work people or servants shall break , deface , injure, or destroy any part
of building in which they may be working or any building , road curb, fence, enclosure, water pope,
cables, drains , electric or telephone post or wires, trees , grass - land or cultivated ground continuous to
premises on which the work or any part of it being executed or if any damage shall happen to the work
while in progress from any cause whatever or if any defect , shrinkage or other faults appear in the
work other than work costing Rs.20,000/-and below after issue of a certificate final or other wise of its
completion made have been given by the Engineer-in-charge as aforesaid arising out of defective or
improper materials or work man  ship the contractor shall upon a receipt of a notice in writing in that
behalf make the same good as his own expense form any sums that may be then or at any time there
after may become due the contractor or from his security deposit except from the position pertaining to
asphalted work which is Governed by sub- para (iii)of clause (35)shall not be refunded before the
expiry or six months in case of any work other than road work costing Rs.20,000 and below after the
issue of the certificate final or other wise of completion of work or till the final bill has been prepared
and passed whichever is later ; provided that in case of road work if in the opinion or Engineer-in-
charge half of the security deposit is sufficient to meet all the liabilities of the contractor under this
contract half of the security deposit will be refundable after three months and the remaining half after
six months of the issue of the said certificate or completion or after the final bill has been prepared and
passed whichever is later.

CLAUSE 18: Contractor to supply paints, ladders, scaffolding etc.

The contractor shall supply and provide at his own cost all material (except such special
materials , if any , as may in accordance with the contract be supplied from the Engineer-in-charge's)
stores plant , tools , appliances , implements , ladders , cordage , tackle , scaffolding and temporary
works requisite or proper for the proper execution of the work , whether original , altered or substituted
and whether included in the specification or other documents forming part of the contract or referred to
in these conditions or not or which may be necessary for the purpose of satisfying r complying with the
requirements of the Engineer-in -charge as to any matter as to which under these conditions he is
entitled to be satisfied or which he in entitled to require together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out work and counting, weighing and assisting of the
measurement or examination at any time and from time to time the work or materials. Failing his so
doing the same may be provided by the Engineer-in-charge at the expense of the contractor and the
expenses may be deducted from any money due to the contractor , under the contract and or from his
security deposit or the proceeds of sale there of or a sufficient portions thereof

CLAUSE 18A : In every case in which by virtue of the provisions of section 12 , sub section (1) of
the Workmen's Compensation Act ,1923, Govt. is obliged to pay compensation to a workman
employed by the contractor , in execution or works , Govt. will recover from the contractor the amount
of the compensation so paid ; and without prejudice to the rights of the Govt. under section 12,
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subsection (2) of the said Act, Govt. shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any some due by Govt. to the contractor whether under
his contract or otherwise Govt. shall not be bound to contest any claim made against it under section 12
, sub-section (1) of the said Act, except on the written request of the contractor and upon his giving to
Govt. full security for all costs for which Govt. might become liable in consequence of contesting such
claim.

CLAUSE 18 B: Inevery case in which by virtue of the provision of the Contract Labour (Regulation
and Abolition ) Act , 1970 and of the contract labour ( Regulation and Abolition ) H.P. Rules , 1974
Govt. is obliged to pay any amount of Wages to a workman employed by the contractor in execution of
the work or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the Rules , Under Clause 19 H or under H.P. IPH contractors labour
regulation or under the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers , employed by H.P. IPH Contractors , Govt. will recover from the contractor
amount of wages to so paid or the amount of expenditure so incurred and with Under Section (20) Sub.
Section (2) and Section 21 , sub section (4) of the contractor labour (Regulation and Abolition ) act
1970 , Govt. shall be at liberty to recover such amount or any part there of deducting it from security
deposit from any some due to Govt. to the contractor whether under this arrangement or other wise
Govt. shall not be bound to contest any claim made against to under section 20 , subsection (1) and
section 21, subsection (4) of the said act except on the written request of the contractor and upon his
giving to the Govt. full security for all cost of which Govt. might become liable in contesting such -
claim .

CLAUSE 19:Labour

The contractor shall obtain a valid license under the contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition ) H.P. Rules , 1974 before the commencement of the work
and continue to have a valid license until the completion of work . Any failure to fulfill this
requirement shall attract the panel provisions of the contract arising out of the resultant non -execution
of the work .

CLAUSE 19 A: Fair wages clause
No labour below the age of eighteen years shall be employed on the work . No amount by way
of commission or otherwise is deducted or recovered by the jamadar from the wages of workman .

CLAUSE 19 B : Payment of wages of Labourers :

(a) The contractor shall pay not less than fair wages to laborers engaged by him on the work ,
as per fair wages fixed by the Govt. from time to as indicated below: Fair wages shall be applicable as
notified by the H.P. Govt. and applicable on the date of opening of the tender. The rates will be
uniformly applicable to all areas including backward and tribal Area of State w.e.f 01-01-94. In
continuations of this office letter no. PWE-74 (MW) 95-Es-111 2118-2217 Dt.07-03-95 and even file
No. 20029-20128 dt. 19-03-96 a copy of notification No. Sharan (A) 4-27/93 Il dated 26-11-96 from
the deputy secy. (lab) to the Govt. of H.P. Shimla -2.This ha the approval of the Finance Deptt.
Obtained vide their Dy No. 30 Dt.28-11-95 as conveyed by the commissioner -cum-secretary (PW) to
the Govt. of H.P.Shimla vide his letter No. PW(A)-(5) 1/95 dated 07-03-95. (Fin Commissioner -cum -
Secy. (Fin) to the Govt.of H.P. Shimla
Revision of Rates notification No. Fin (R) (7)-15/98 dt.22-09-2001, No. FIN(PR)B(7)-15/98-111 dated
1.01.08, No. FIN(PR)B(7)-15/98-111 dated 30.01.09,

Sr. Category of Worker Revised Wages
No.
1 Beldar , Mate ,Cook, Mali, T. Mate (Electrical ), Chowkidar, Helper, | 170.00
Sweeper ,Cleaner, Sewerman , Gatekeeper , Khalasi, Electrical Belder
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, Bhisti, Store Attendant, Laboratory Assistant , Pump Attendant , Boat
Man , Process Server , White Washer , System , Peon, Frash ,
Chainman , Un -skilled labourer, Quarry Man ,Jumper Man , Driller ,
Sprayman , Assistant Saw Mill Operator, Feller (Garani) , Loggar ,
Dresser , Climber (Looper) ,Zoo Animal Attendant ,Fire Watcher ,
Grinder for chips , Flooring , Calliperman , Misc. Labourer, Chaarcoal
Burning Labour , Pipe Lineman , Survey Khalasi , Bill Distributor,
Ferro- Khalasi , Guard ,Stone , Dresser , Keyman ,

Assistant Fitter , Valueman.

Upholstar , Carpenter (Grade 1V ) , Firemen ,
Pump Operator cum -helper ,
Plumber 2nd class ,

182.00

Painter 2nd class, White Washer , Bar Binder , Sawyer (Charanj ),
Muleteer

185.00

Telephone Attendant , Electrical Mistry, Refrigerator Mechanic, Fitter
Gr -1l , fitter Gr -1 , Turner , Fitter Structural , Black Smith , Welder
Mechanic , Electrical Chargeman , Pump Operator , Sand

Plant Operator , Driver Oxygen Plant , Hot mix Plant Operator |,
Plumber Gr -1l , Plumber Gr- 1, Mason Gr - Il, painter Gr-1, Blastman
Gr-11 , Floor finisher , Pipe Fitter Gr-11 , Mate Gr-1 , Earth work
Mistry , Work Inspector , Ferry Inspector , Store Munshi , Forest
Guard , Receptionist, Lab. Assistant , Electrician - Il, Electrician Auto
, Air Compressor / Operator.

197.00

Carpenter Gr-11 , Complaint Clerk, Assistant Operator, General
Operator Telephone Operator, Road Inspector ,Work Supervisor , Store
Clerk , Store Keeper, Water Work Clark , Patwari , Cinema Projector
Operator, Mechanic Computer, Plumber , Data Entry Operator |,
Electrical Mistry,

Tailor , Clerk , Saw Mill Operator, Plumber work mistry , Wireman,
Asstt. Pump Operator Price Store , Ledger Clerk , Bill Clerk , Meter
Reader Assistant Store Keeper , lab. Technician , Instrument Mechanic,
Fetter Mechanic, Loader Operator , Chargeman.

200.00

Operator , Carpenter Grade Il, Driver (Tractor /Jeep /Car /Truck /
Boldozer/ Road Roller ) , Driver Shawal , Stone Chiseler , Carpenter
2nd Class (Forest Department ) , Distempers (Forest Deptt. ) Masson
2nd Class (Forest Deptt.) , Painter Ist Class ( Forest Deptt.)

212.00

. Junior Draftsman (Tracers), Junior Scale Steno , Agriculture
Extension Officer

Ship Modeling Instructor , Surveyor, Electrical Gr-1, Driller , Assistant
Driller ,

260.00

Junior Tailoring Mistries ,Mason Ist Class (Forest Deptt.) Carpenter
Gr-l, Assistant Chemist ,Foreman , Assistant Foreman ,Carpenter (Ist
Class (Forest Deptt.)

291.00

Investigators

319.00

10

Instructors

350.00

11

Junior Engineer/ Draftsman/ Draftsman (Arch. Wing)

380.00

12

Hdrogelogist

440.00

Coach

Sd/-

Special Secretary (Fin-PR)

Contractor
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to the Government of H.P.

This has the approval of the Finance Dedtt. obtained vide their Dy.N0.30 dt. 28-02-95, as
conveyed by the commission -cum -secretary (PW) to the H.P. Shimla vide his letter No. PW (A)-C-
(5) 1/95dt.07-03-95.

(b) The contractor shall not withstanding the provisions of any contract to the contrary cause to
be paid pair wage to labourers indirectly engaged on the work including any labour engaged by his
subcontractors in connection with the said work , as if the labourers has been immediately employed
by him

(©) In respect of all labour directly or indirectly employed in the works for performance of the
contractor 's part of this agreement the contractor shall comply with or cause to be complied with the
Himachal Pradesh IPH department contracts Labour Regulations made by Government from time in
regard to payment of wages , wage period , deducting from wages, recobery of wages not paid and
deductions unauthorizedly made maintenance of wage books or wages silps publication of scale of
wages and other terms of employment, inspection and submission of periodical return and all other
mattersd of a likem nature of as per the provision of the Contract Labour (Regulation and Abolition)
Act 1970 and the Contract Labour (Regulation and Abolition) HP Rules 1974 where ever applicable .

(d) The Executive Engineer concerned shall have the right to deduct from the moneys due to
contractor any sum requieed or estimated to be requirad for making good the koss suffered by a worker
or workers by reasons of non-fulfillment of the conditions of the contract for the benefit of the workers
non-payment of wages or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the regulations .

(e) The contractor shall comply with with the provisions of the payment Wages Act , 1936
Minimum Wages Act 1936 Minimum Act. 1948 Employees Liability Act .1938 Workmen s
Compensation Act . 1923 Industrial Disputes Act 1947 . Maternity Benefits Act 1961 Interstate
migrant Workmen (Regulation of Employment and condition of Service) Act .1979.

U] The contractor shall indemnity government against payments to be made under and for the
observance of the Laws aforesaid and the HP IPH Contractors labour Regulations without Prejudice to
his right to claim indemnity from his sub, Contractors.

(9) The ragulation aforesaid shall be deemed to be a part of this contract and breach there or shall
be deemed to be breach of this contract.

(h) Under the provision of the Mimimum wages Act, 1948 pradesh Administration Minimum
Wages Rules 1978 the contractor is bound to allow or cause to be allowed to the labourers directly or
indirectly employed in the works one days rest for six days in the continuous work and pay wages at
the same rate a as for duty in the event of default the Engineer -in -charge shall have the right to deduct
the sum or sums not paid on aaccount of wages for weekly holidays to any labourers and pay the same
to the persons entitled thereto from any money due to the contractor by the Executive Engineer or
Assistant Engineer concerned .

CLAUSE 19 C : In respect of all labour directly employed in the work for the pertormance of the
contractors part of this agreement the contractor shall at his own expense arrange for the safety
provusuons as per Safety Code framed from time and shall at his own expense provide for all facilities
in connection therewith . In case the contractor fails to make arrangement and provide necessary
faclities as aforesaid he shall be lible to pay a penalty of Rs 50 for each default and in addition the
Engineer-in charge shall be at liberty to make arrangement and provide facilities as aforesaid and costs
incurred in that behalf from the contractor .
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CLAUSE 19 D: The contractor shall submit , by the 4th and 19th of every mounth to the Engineer-in-
charg a true statment showing in respect of the second half of the preceding mounth and the first half
of the current mounth ,respectively(1) the number of the lavourers employed by him on work ,(2) their
work hours,(3) Wages paid to them ,(4) the laboures employed by him on work , (2) their working
hours, (3) which they happend ,and the extent of damege & injury coverd by them .(5) The number of
female workers who have been allowed maternity benefit according to clause 19F and the amoount
ppagid to them , failing which the contractor shall be liable to Government sum not exceeding Rs.50
for each default for materially incorrect statement . The decision of the Executive Engineer shall be
final in deducting from any bill due to contract the amount levied as fine .

CLAUSE 19 E: Health and Sanitary arrangement for Workers. In respect of all labour directly or
indirectly employed in the works for performance of contractors part of this agreement the contractor
shall comply with cause to be complied with all the rules framed by Govt. form time for the protection
of health &Sanitary arrangement for worker employed by H.P IPH deptt .&its contractor .

CLAUSE 19F : Materntiy Benefit Rules for female workers employed by Contractors Leaver and
during leave shall be regulated as follows:
1. Leave : (i) in case of delivery , maternity leave not exceeding 8 weeks, 4 weeks, up to and
including the day of delivery and 4 weeks following that day .

(ii) In the case of miscarriage up to 3 weeks from the date of miscarriage .

2. Pay : (i) In case of delivery : leave pay during maernity leave will be at the rate of the
woman's average daily earnings calculated on the total wages earned on the days when full time work
has done during a period of 3 months , immediately preceeding the date on which she gives notice that
she expects to be confirmed or at the rate of seventy five paise a day whichever is greater .

(iii) In case of miscarriage leave pay at rate the rate of average daily earning
calculated on the total wages earned on the days when full time works was done during a period of 3
months immediately preceding the date of such miscarriage .

3. Condition for grant of maternity leave : No maternity leave benefit shall be admissible to a
woman umless she has been employed for a total period of not less than 6 month immediately
preceding the date on which she proceeds on leave.

4, The contractor shall maintain a register of maternity (benefit )in the prescribed form as shown
below and the same shall be kept at place of work .
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REGISTER OF MATERNITY BENEFIT (Clause 19-F of the Conditions of contract ) ]

Name and Address of the Contractor(s)

Name and 10CALION OF The WOTK..........oiiiiiiieii ettt e st e e ettt e e et e e e s sb e e e e st it e e st aeessaes sesreas

Name of | Father / Husband | Nature of | Period of actual | Date on which
employee s Name Employment Appointment notice of
confinement give

1 2 3 4 5

Date of delivery / miscarriage

Date on which maternity leave
commenced

In case of ended

7

In case of miscarriage commenced

Leave pay paid to the
employees in case of delivery
and rate of amt.

In case of miscarriage rate of
leave amount pay

Commenced Ended

Leave Paid

Pay Paid

9 10

11 12

13. 14

Specimen form the register regarding maternity benefit admissible to the cotractor's lobour in
Himachhal Pradesh irrigation & Public Health Department )

1. Name of work .

2. Name of contractor
3. Designation

4. Date of appointment
Contractor
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5. Name of woman and her husband ‘s name

6. Date with months and years in which she is employed

7. Date of discharge , dismissed , if any

8. Date of production of certificate in respect of pregnancy

9. Date on which the woman informs about the expected delivery

10. Date of delivery / miscarriage / death.

11. Date of production of certificate in respect of delivery / miscarriage

12. Date with the amount of maternity / death benefit paid in advance of expected delivery.

13. Date with the amount of subsequent payment of maternity benefit.

14. Name of the persons nominated by the woman to receive the pay ment of the maternity benefit
after her death.

15. If women dies , the date of her death, the name of the person to whon maternity benefit amount
was paid , the month thereof and the date of payment .

16. Signature of the contractor authenticating entries in register.

17. Remarke columns for the use of the inspecting Officer.

CLAUSE 19-G : In the event of the contractor (s) committing a default or dreach of the provisions of
Himachal Pradesh IPH Department Contractor's Labour Regulation and Madel Ruler for the protection
of heath and sanitary Arrangements for the workers as amended from time to time or furnishing any
information or submitting or any statement under the provision of the above regulations and rules
which is materially incorrect , he / they shall without prejudice to any other liability to pay to the
Government a synm not exceeding Rs.50 for every default , breach or furnishing continuously in this
respect the penality may be enhance 50 per day of default making , submitting , filling , such materially
incorrect satements and in the event of the contractor (s) default subject to a maximum of 5 percent of
the tendered cost of the work.The decision of the Engineer-in -charge shall be final and binding on the
parties .

Should it appear to the Engineer-in-charge that Contractor (s) is / are not properly observing and
complying with the provision of the HP IPH. Contractor Labour Regulation and Model rules and the
provision of health and sanitary arrangements for work people employed by the
Contractors(Hereinafterreferred as"the said rules "the Engineer -in charge shall have powerto give
notice in writing to the contractors requiring that the said rules be complied with an the amenities
prescribed therein be provided to the work -people within a reasonable time to be specified in the
notice. If the contractor (S)shall fail within the period aforesaid , the Engineer -in -charge shall have
the powers to provide the amenities hereinaftermantioned according to approved standards and at the
cost of he contractor (s) . The contractor (s)shall erect , make and maintain , at his /their own expense
& to approved standared all necessary huts &Sanitary arrangements required for his /their work -
people on the site in connection with the execution of the works and if the sane shall not have been
erected or constructed , according to approved standards , the Engineer-in charge shall have power to
give notice in writing to the contractors requiring that the said huts and sanitary arrangements be
remodelled and /or reconstructed according to theapproved standard within the period specofied in the
notice the Engineer - in charge have the powerto remodel or reconstruct such huts and sanitary
arrangementaccording to approved standard at the cost of the contractor ().

CLAUSE 19 H: The contractors shall at his /their own cost providehis / their labour with sufficient
number of huts (hereinafter referred to as the camp )of the following specofocation on suitable plot of
land to be approved by the Engineer -in -charge .

1 €)] The minimum height of each hut at the eye lavel shall be 7feet and the floor area to
be provide will be at the rate of 30 sq .feet for each member of the worker;s family staying with the
labourer

(b) The contractor (s) shall in addition construct cooking places having a minimum area
of 65" adjacent to the hut for each family.
(© The contractor (s) shall also construct temporay latrines and urinals for the use of the

labourers each on the scale of not less than four per each one hundred of the total stength, separate
latrines and urinals being provided for women.
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(d) The contractor (s) shall construct sufficient number on bathing and wahing places,
one unit for ever 25 pjersons residing in the camp. These bathing and washing places shall be suitably
sceened.

2 .(a) All the huts shall have walls of sum-dried or burnt bricks laid in mud mortar or other
suitable local materials as may be approved by the Engneer-in-charge .In case of sum - dried bricks ,
the wall should be plastered with mud gobri on both sides . The floor may be kutcha but plastered mud
gobri and shall be at least 6 inches above the srounding ground. The roofs shall be laid with thatched or
any materials as may be apporved by the Engineer-in-charge and the contractor shall ensure that
throughout the period of their occupation the roofs remain water- tight

(b)  The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows and ventilators shall be provided with suitable leaves for security
purposes.

(d) These shall be kept on open space of at least 8 yards between the rows of huts which
may be reduced ot 20 feet according to the avaliability of the site with approval of the Engineer- in-
charge, back to back construction will be allowed.

3. WATER Supply:- The contractor (s) shall provide adequate supply of the use of labourers. The
provisions shall not be less than 2 gallons of pure and wholesome water per head per day for drinking
purposes and 3 gallons of clean water per head per day for bathing and washing purposes . Where pipe
water supply is available ,supply shall be at stand posts and where the supply is from well river ,banks
which may be of metal or masonry , shall be provided .The contractor (s)shall also at his /their own
costmake arrangements for laying pipe lines for water supply to his /their labour camp of exisping
mains whereever the available shall pay all fees and charges there of .

4, The site selected for the camp shall be high ground ,removed from jungle .

5. Disposal of Excreta :  The contractor (s)shall make necessary arrangements for the disposal of
excreta from latrines by trenching or incineration which shall be according to the requirement laid
down by the local health authorities . If trenching or incineration is note allowed the contractor (s)shall
make arrangement for the removal of the edcreta through the Municipal Committee /Authority and
informi it about the number of labourers employed so that arrangement may be made by such
committee/Authority for the removal of the excreta . All charges on this accont shall be borne by the
contractor and paid direct by him to the Muicipality /Authority .The contractor shall provide one
sweeper for every 8 seats in case of dry system .

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away sullage
water so as to keep the camp neat and tidy .
7. The contractor (s)shall make necessary arrangement of keeping the camp area sufficiently

lighted to avoid accidents to the workers .

8 .Sanitation :  The contractor (s)shall make arrangement for conservancy and sanitation in the labour
campsaccording to the rules of the local public health and medical authorities .

CLAUSE 19. 1: The Engineer -in-charge may require the contractor to dismiss or remove from the
site of the work any person or person in the contractor employ upon the work who may be in
incompetent of misconduct himself and contractor shall forthwith comply with such requirements .

CLAUSE 19-J: It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorizedly during construction and to hand over to the
Engineer-in-charge vacant possession of complete building. If such building thugh completed, is
occupied illegally then the Engineer-in-charge will have the option of refuse to accept the said
building/ building in that postition and delay in acceptance on this account will be trated as dealy in
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completion and for such delay in completion levy up to 5% of the completion estimated cost put to the
tender may be imposed by the Seperintending Engineer whose decision shall be final both with regard
to the justification and quantum.

However, the Superintending Engineer may require the contractor through a notice to remove
the illegal occupation any time on or before construction and delivery.

CLAUSE 20: The contractor shall comply with all the provisions of the Minimum wages Act, 1948
Contractor labour(Regulation&Abolition) Act, 1970 and rules famed therunder and other labour laws,
affecting contract labour that may be brought into force from time to time.

CLAUSE 21: Works no to be sublet contract may be rescinded and security deposit for intended for
subletting bringing or if contractor becomes insolvent.

The contractor shall not the assign or sublet the entire work or part there of without the written
approval of the Engineer-in-charge. And if the contractor shall assigne or sublet his contract or sttemp
so to do, or become insolvent or commence any insolvency proceeding or make any composition with
his creditor or atempt so to do, or if any bribe, gratuity gift, loan, perquisite, rewared or advantage
pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the
contractor, or any of his servants or agents to any public officer or persons in the employ of Govt. in
any way relating to his office or employment , of if anu such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in- charge o behalf of the Governor of
Himachal Pradesh shall have power to adopt any of the couses specified in clause 3 as he may deem
best suited n the interestof Govt. and in the event of any of these courses being adoped the consequence
specified in the said clause 3 shall ensures.

CLAUSE 22: Sum payable by way of compensation to be considered as reasonable
compensaation without reference to actual loss.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Govt. without reference to the actual
loss of damage sustained , and whether or not any damages shall have been sustained.

CLAUSE 23 : Change in consititution

When the contractor is a partnership firm , the previous approval in writing of the
Engineer-in-charg shall be obtained befor any changee is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concerns such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the work hereby undertaken by the
contractor. If previous approvels as afroesaid is not obtained the contract shall be deemed to have
been assigned in contravention of claule 21here of and the some actions may be taken and the same
consequence shall ensure as provided in the said caluse 21 .

CLAUSE 24: Works to be under direction of Engineer -in -charge

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respects of the Engineer -in -charge who shall be entitled to direct at what point
and in what manner and they are to be commenced and from time to time carried on .

ARBITRATION CLAUSE
CLAUSE 25: Settlement of disputes by Arbitration
Except where otherwise provided in thecontract , all questions and disputes relating to the

meaning of the speciffications , designs , drawings and instruction here -in force mentioned and as to
the quality of work manship of materials used on the work or as to any other questions , claim ,right ,
matter ro thing whatsoever in any way arising out of relating to the contract designs ,drawings |,
specifications ,estimate , instructions, orders or these conditions or ofherwise concerning the work or
the execution or failure to execute the same whether arising during the progress of the works or after
the completion or abandonment thereof shall be referred to the sole arbitration of the person appointed
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by the Engineer -in -charge / Chief Engineer , Himachal Pradesh Irrigation &Public Health Department
. It will be no objectionto any such appointment that the arbitrator so appointed is a Government
servant that he had to deal with matters to which the contract relates and that in course of his duties as
Govt. servant . He had expressed views on all or any of the matters in dispute of difference . The
arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason to Engineer -in-charge/Chief Engineer , Himachal Pradesh IPH , at the
time of such transfer vacation of office or inability to act shall appoint another person to act as
arbitrator in accordance with the terms of the contract . Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor. It is also a term of this contract that
no person other than a person appointed by the Engineer -in - charge /Chief Engineer ,Himachal
Pradesh IPH should act as arbitrator and , if for any reason , that is not possible , the matter is not to be
referred to arbitration at all . In all cases where the amount of the claim in dispute is Rs.50,000 and the
above , the arbitrator shall give reasons for the award.

Subject as aforesaid the provision of Arbitration Act ,1940 or any statutory modification or re-
enactmment and the rules made thereunder and for the time being in force shall apply to the arbitrarion
proceedings under his clause.

It is also a term of the contract that the party invoking arbitration shall specify the disputes to
be referred to arbitration under this clause together with the amounts claimed in respect of each such
dispute.

It is also a terms of the contract there if the contractor (s) do not make ant demand for
arbitratons is respect of any claim (s) in writing 90 days of receiving the information from the
government , that the bills is ready forpatment the claim of the contractor (s)will be deemed to have
been waived and absolutely barred and the Govt . shall be discharged and released of all liabolities
under the contract in respect of these claims .

The arbitrators may from time to time with cinsent of parties enlarge the time , for making and
publishing the award.

CLAUSE 26 : PATENT RIGHTS

The contractor shall fully indemnify the Gogernor of Himachal Pradesh against any
action, claim or proceeding relating to infringement or use of any patent or design or any alleged
pantent or design rights and shall pay any royalties which may be payable in rspect of any article or
part thereof included in the contract .In the event of any claims, made under or action brought against
Government in respect of any such matters as aforesaid the contractor shall be immediately notified ,
thereof and the contractor shall be at liberty , at his own edpense to settle any dispute or to conduct and
litigation that may therfrom. Provided that the contracrtor shall not liable to indemnify the Governor
of Himachal Pradesh if the infringement of the patent or design or any patent or design right is the
direct result of order passed by the Engineer -in-charge in this behalf.

CLAUSE 27: Lump sum estimates

When the estimate on which tender is made includes lump sums in respect of parts of
the works the contractor shall be entitled to payment in respect of the items of work involved or the
part of work in question at the sea rates , as are payable under this contract for such items or the pary
of the work in question is not , in the ppinion of the Engineer -in-charge payable of smeasurement , the
Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the
certoficate in writing of th Engineer -in-charge shall be final and conclusive against the contractor with
regerd to any sum payable to him under the provisions of the clause.

CLAUSE 28: Action Where no specification

In the case of any class of work for which a there is no such spoecification as is mentioned
in rule 1 ,such work shall be carried out in accordance with the distinct specification and in the event of
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there being no distinct specification , then in such case the work shall be carried out on all respect in
according with the instruction and requirements of the Engineer-in-charge.

CLAUSE 29: With holding line in respect of sums claimed .

1) Whenever any claim ,against the contractor for the payment of a sum or oiney arise out of or
under the contract, Govt. shall be entited to recover such sum by appropriating , in part or whole ,
thesecurity deposit of the contractor and to seal any Govt. promissory notes etc . forming the whole or
part of such security . In the event of the security being insufficient or if no security has been taken
from the contractor , then the blance or the tatal sum recoverable ,as the case may be shall be deducted
from any sum then due or which at any time thereafter may become due from the contractor under this
or any other contractor with Govt. should this sum be not sufficient to cover the full amount
recoverable the contractor shall pay to Govt, no demand balance remaining due .

2 Govt. shall have the right to cause an audit and technical examination of the works snd the
final bills of the contractor including all supporting vouchers etc ., to be mad after payment of the
final bills and if as a result such audit and techinical examination any sum is found to nave been over
paid in respect of any work done by the contractor under the contract ofr any work claimed by him to
have done by him under the contract and found not to have been executed , the contractor shall be
liable to refound the amount of overpayment and it shall be lawful for Govt to recover the same from
him in the manner prescribed in sub clause(1) of this clause or in any other manner legally permissible
and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it , the amount of such under payment shall be duty paid by
government to the comtractor .

Provided that Governmemt shall not be entitled to recover any sum overpaid , not the
comtractor shall be entitiled to payment of any paid short where such payment has been agreed upon
between the Superintending Engineer or Executive Engineer on the hand the contractor on the other
any term of the contract permittimg payment for works after assessment by the Su;erintending Engineer
or the Executive Engeneer.

CLAUSE 29 : Lien in respect of claims in other contracts

Any sum of money due and payable to the contractor (incluking the same security deposit
returnable to him under the contract may be withheld or retained by way of lien by the Engineer -in-
charge or the Government or any other contracting person or person through Engineer -in- charge
against any claim of theEngineer -in-charge or Government or such other person or persons. In respect
of payment of a sum of money arising out of or under any other contract made by the contractor with
the Engineer-in-charge or the Government or with such other person or persons.

It is agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer -in-charge or the Government will be kept with retained as such by the Engineer
-in-charge or the Government till his claim arising out of in the same contract or any other contractor is
either mutually settled or determined by the arbitrator (if the contractor is governed by arbitration
clause )or by the competent authority as the case may be and that the contractor shall have no claim for
interest or damage whatsoever on this account on any other ground in respect of any sum of money
withheld or retained under the clause and duty notified as such the contractor .

CLAUSE 30: Prohibition against the employment of coal mining or controlled area labour
The contractor shall not employ coal mining or controlled area labour failing under any
category whatsoever in connection with the work or recruit - labour from area within a radius of 20
miles of the controlled area . Subject as above the contractor shall employ imported labour only
i.e.depot imported labour or contractors from areas, from which import is permitted .
Where ceilling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceilling price shall be paid to the labour by the Contractor .
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The contractor shall immediately remove any labourer who may be pointed out by the
Engineer-in-charge is being a coal mining os controlled area labour failure to do so shall render the
contractor liable to pay to the Government a sum calculated at the rate of Rs . 10 per day per labour the
cerificate of the Engineer -in- charge about the number of coal mining or controlled area labour and the
number of days for which they worked shall be final and binding upon all parties to this contract .

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one
in which the public are interested within the meaning of the exception of section74 of India Contract
Act 1872

CLAUSE 31: Condition relating to the supply of water

The contractor (s) shall make his /their own arrangements for unfiltered water required for the
work and nothing extra will be paid for the some this will be subject to the following conditions. (i)
That the water used by the contractor (s)shall br fit for construction purpose to the satisfaction of the
Engineer-in -charge .
(i) The Engineer -in -charge shall make alternative arrangements for supply of water at the risk
and cost of contractor (s) if the arrangements made by the contractor for prourement of water are in the
opinion of Engineer -in -charge unsatisfactory .

CLAUSE 31A : Unfiltered water if available will be supplied to the contractor by thr department
subject to the following condition :

(1) The water charge @(one and half percent shall be recovered on gross amount of the work
done .

(2) The contrantor (s)shall make his /their own arrangement of water connection and the laying of
pipeslines from existing mains or source of supply .

3 The department do not guarantee to maintain uninterrupted supply of water and it will be

incumbent on the contractor (s) to make alternative arrangements for water at his /their own cost in the
event of any temporary break down in the Govt. water main so that the progress of his /their work is
not and held up for want of water . No claim of damage or retund of water charges will be entertained
on account of such break down .

CLAUSE 32A : (1)Where there is no pipe water supply arrangement and the water is taken by the
contractor from the wells or hand pumps , constructed by the Govt. on charge shall be recovered from
contractor on that account . The contractor shall however , draw water at such hours of the day that it
does not interfer with the normal use for which the hand pumps well are intentded .He will also be
responsible for all damages and abnormal repairs arising out his use the cost of which shall be
recoverable from him .The Engineer-in-charge shall be the final authority to determine the cost
recoverable from the contractor on this account .

(2) The contractor shall be allowed to construct temporary wells in Govt. land for taking water for
construction purprses only after he has got permission of the Engineer-in-charge in writing. No charge
shall be cecovered from the contractor on this amount , but the contractor shall be required to provide
necessary safety arrangement to avoid any accident or damage to adjecent builkings, roads and service
lines . He shall be responsible for any accident or damage caused due to construction and subsequent
maintenance of the walls and shall restore the ground to its original its after the wells are dismantled on
completion of the work

RETURNS OF SURPLUS MATERIAL

CLAUSE 33: Notwithstanding anything contained to the contrary in any or all clauses of this contract
, Where any material for the execution of the contract are procured with the assistance of Govt . either
by issue from Govt . stocks or purchase made under orders or permits or licenses issued by
Government the contractor shall hold the said matrial economically and soley for the purpose of the
contract and not dispose of them without thepermossion of the Government and return , if required by
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the Engineer-in-charge all surplus or unserviceable material that may be left with him after the
completion of the contract or at its termination for any reason whatsoever in being paid for credited
such price as the Engineer-in-charge shall determine having due regard to the condition of the
materials . The Price allowed to the contractor however shall not exceed the amount charge to him
excluding the storage charge ,if any . The decision of the Engineer-in-charge shall be final and
conclusive. In the event of breach of the aforesaid condition the contractor shall in addition to throwing
himself open to action for contravention of the terms of the licenses or permit and / or for criminal
breach of trust be liable to Government for all moneys, advantages or profits resulting of which in the
usual courses would have resulted to him by reason of such breach.

HIRE CHARGES OF PLANTS AND MACHINES
CLAUSE 34:
€)] The following plant and machinery required for the work be issued to the contractor on hire on
conditions given below:

SI. No. Description Hire Charges

Per Day Per Hour

N[O bW

(b) Plant and machinery when supplied shall be handed over and taken back at the departmental
equipment shed at ..............cc....... and the contractor shall beat cost of their carriage from the shed to the
site of work and back .The contractor shall be responsible to return the plant and machinery with
condition in which it was handed over to him and he shall be responsible for all damege caused to the
said plant and machinery at the site of the work or elsewhere in operation and otherwise during transit
including damege to or loss of plants for all loses due to his failure to return the same soon after the
completion of the work for which it was issued . The Engineer-in-charge shall be the sole judge to
determine the liability of the contractor and its extent in his regard and his decision shall be final and
binding on the contractor.

(© The plant and machinery as stipulated above will be issued as and when available and if
required by contractor rollers when required should be obetained from the Department . The contractor
shall arrange his programme of work according to the availability of the plant and machinery and no
claim, whatsoever , will be entertained from his for any delay in suplly by the Department .

(d) The hire charge shall be recovered at the prescribed rate from the contractor from and inclusive
of the date of the plant and machinery is handed over up to and inclusive of the date of its return in
good oder.Even though the same may not have been working for any cause except for major
breakdown due to no fault of the contractor of fauilty use requiring more than 3 working days
continuously(i.e . excluding intervening holidays and Sundays)for bringing the plant in order . The
contractor shall immediately intimate in writing to the Engineer -in-charge , when any plant or
machinery gets out of order requiring major repairs as aforesaid . The Engineer-in-charge shall record
the date the time of receipt of such intimation in logsheet ot the plant or machinery. Based on this if
the break down will be computed considering half a days break down on the day of complaint , if the
break down occurs in post of lunch period of complaint . The period of major break down will be
computed starting from the next working day . In case of any dispute under this clause the decision of
the Superintending Engineer shall be final .
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(e) The hire charges shown above are for each days of 8 hours (in clusive of the one hour lunch
break )or part thereof . In case of steam road roller , the period of 8 hours will be inclusive of time
required to make up the boiler pressure before start of work and to lower the boiler pressure at the close
of work

(j] Hire charge will include service of operating staffs required and also supply of lubricating oil
and when issued . Power fuel of approved types firewood , kerosene oil etc. for running the plant and
machinery and also the full time chowkidar regarding the plant and machinery against any loss or
damage shall be arranged by the contractor who shall be fully rasponsible for the safeguard and
security of plant and machinery. The contractor shall on or befor the supply of plant and machinery
sign an agreement indemnifying the department against any loss or damage caused to the plant and
machinery either during transit or at site of work .

(9) Originally no plant and machinery shall work for more than 8 hours day inclusive of on hour
lunch break . In case of an urgent work , however , the Engineer-in-charge , at his discretion, allow the
plant and machinery to be worked for more than normal period of 8 hours a day in that case the hourly
hire charge for overtime to be bone by the contractor shall be 50% more that the normal proportionate
hourly charge (1/8th of the deily charge)subject to a minimum of half a mormal charge on any
particular day. For working out hire charge for overtime a period of half an hour and above will be
charge as one hour and a period of lass than half and hour will be ignored.

(h) The contractor shall release the plant and machinery every 10th day for periodical serviving
and /or wash out which may take about three to four hours or more . He shall also provide for a labour
and water that may be required for wash out of steam rollers. Hire charge for full day shall be
recovered from the contractor for the day of rervicing wash out irrespective of the period employed in
servicing / wash out.

0] The plant and machinery once issue to a contanctor shall not be returned by him on account
of act of arrangements of labour and materials etc. On his part , the same will , be returned only when
they required major repairs or when in the opinion of the Engineer-in-charge the work or a portion of
work which the same was issued is completed .

Recovery on account of hire charge for road rollers shall be the minimum number of days
worked out in the asumption that a roller con consolidate per and maximum quantity of meterial, arers
of surfacing as noted against each in the ennexured statement (see attached annexure ).

M Log Book for recording the hours of daily work for each of the plant and machinery supplied
to the contractor will be maintained by the Department and will be attested by the contractor or his
authorized agent daily . In case the contractor contests the correctness of the entries and / or fails to
sign the Log Book the decision of the Engineer-in-charge shall be final and binding on him . Hire
charges will be calculated according to the entries in the Log Book and will be binding on the
contractor . Recovery on account of hire charges for road shall be made for the minimum number of
days worked out on the assumption that a roller can consolidate per day and minimun quantity of
material , area of surfacing as noted against each in the enneded statement (See attached annexure ).

(K) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the
dreum washed at the close of the work each day or each occasion.

M In the case of road rollers for consolidation are employed by the contractor himself ,log book
for such rolleres shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any times to be consolidated for such roller day shall also be same as in
Annezure to Clasuse 34(j).For less use of Rollers, recovery for the less rollers days shall be made at the
stipulated hire issue rate.
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(m) The contractor shall be responsible to return the plant and macinery in the same condition in
which it was handed over to him and he shall be responsible for all damages caused to the said plant
and machinery at the site of work or elsewhere when in operation or otherwise or during transit
including damage to or loss or parts , and for all losses due to his failure and return the same soon after
the completion of the work for which it was issued, The Engineer-in-charge shall be the sole judge to
determine the liability of the contractor and its extent in this regard and his decision shall be final and
finding on the contractor .

SUPPLY OF CONCRETE MIXER ON HIRE
1. Mechanical concrete mixer for mixing the mortar and concrete will be supplied by the Govt. if
any available and if so required by the contractor and contractor shall bear the cost of its cartage from
the store to the site of work and back .

2. The mixer shall be handed over and taken back at the mixer shed and hire charges shall be
recovered at Rs.per day from the date the mixer is handed over to the date of its return irrespective of
its being put into use or not except for the major break-down during which period charges shall not be
recovered .The breakdown for a period of full day or more shall be considered as major breakdown
.The certificate of the Engineer-in-charge for the period of breakdown shall be final binding on the
contractor.

3. The contractor shall have to engage a full time chowkidar for watch and ward of the concrete
mixer and shall be responsible for its safety . The chowkider for safe gurding the road roller shall be
employed by the contractor whan these are hired out to him and they shall sign an agreement
indermnifying the department against any loss or damage caused to the machine either during the
transit at the site or work .

CLAUSE 35 CONDITION RELATING TO USE OF ASPHALTIC MATERIALS

0] The contractor undertake s to make arrangement for the supervision of the work by the
firm supplying the or bitumen used.
(i) The contractor shall collect the total quanitity of tar or bitumen required for the work as

per standard formulae , before the process of painting is started and shall hypothecate it to the
Engineer-in-charge . if any bitumen or tar remains unused on completion of the work on account of
lesser use of materials in actual execution for reasons other than authorized changes of specification
and abandonment of portion of work , a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer-in-charge shall be mede and the materials returned to the
contractor .Although the materials are aypothecated to Govt. the contractor undertakes the
responsibility for their proper watch , safe custody and protection againest all risks . The materials shall
not be removed form site of work without he consent of the Engineer-in-charge in writing .
(iii) The contractor shall be responsible for rectifying defects noticed within a year from the
date of completion of the work and the portion of the security deposit relating to asphalt work shall be
refunded after the expiry of this period .
CLAUSE 36 : The contractor shall employ the following technical staff during the execution of
this work .
0] For Building and Road Works:- One qualified Engineer / Junior Engineer/ supervisor
having experience of five years.
The contractors may be asked to give the name and other details of the graduate Engineer/ Dipoma
Holder / Junior Engineer .Who he intends to employ or is employed for the work .

The contractor should give a certificate to the effect that the Engineer / Diploma Holder Junior
Engineer is exculsively in his employment .

The technical staff should be available at site whenever required by Engineer-in-charge to
take in structions. In case to contractor fails to employ the technical staff as aforesaid , he shall liable to
pay a reasonable amount not exceeding a sum of Rs.2,000/-(Rupees two thousand only) for each month
of default in the case of qualified Diploma Holder (overseer).
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The decision of the Engineer -in-charge as to the period for which the required technical
staff was not employed by the contractor an as to the reasonableness of the amount to be deducted on
this account shall be final and binding on the contractor as to the amount and the contractor 's liability
to pay the said amount.

(i) For Sanitary and Water Supply Works:-The contractor shall employ the folloeing
technical staff during the execution of this work.

One qualified Junior Engineer with an experience of not less than five years out of which at
least one year should be sanitaty Engineering or water supply Works when the tendered cost of work to
be executed is more than Rs.25,000/- only . The technical staff should be available at the site whenever
required by the Engineer-in-charge to take instructions.

In case the contractor fails to employe the technical staff aforesaid he shall be liable to pay
reasonable amount not exceeding Rs.7,000/- for each month of default .

The decision of the Engineer-in-charge as to the period for which the required technical staff
was not employed by the contractor and as the reasonableness of the amount to be deducted on this
account shall be final and binding onthe contractor as the amount and the contractor 's liability to pay
the said amount.

CLAUSE 36 A : " The contractor shall comply with provision of the Apprentices Act, 1961 and the
rules and orders issued there under from time to time. If he fails to do so ,his failure will be a
breach of contract the superintending engineer may , in his discretion cancel the contract , the
Contractors shall also be liable for any pecuniary liability arising on account of any violation by him of
the provision of the Act"

CLAUSE 37: The whole work may be split up between two or more contractors or accepted in part and
not in entirely, if considered expedient.
SALESTAX CLAUSE

CLAUSE 38: (i) State Tax or any other tax on materials in respect of this contract shall be payable by
contractor and Government shall not entertain any claim whatsoever in this respect , 2% sales tax on
Gross amount of work done will be recoverable from all bills as per provisions of Sales tax Act. Such
deductions will be subjected to finalization by the Sales Tax authority in accordance with the Act.

TIMBER CLAUSE
(i) In pursuance to or under any law such notification or ordered any royalty, cost fee or the
like becomes payable by the Government of Himachal Pradesh and does not any time become payable
by the contractor , to the state Government local authorities in respect of any material used by the
contractor in the works , then in such case it shall be lawful for the Government of Himachal
Pradesh and it will have right and be entitled to recover the amount paid in the circumstances as
aforesaid , from the dues of the contractor .

CLAUSE 39: Without prejudice to any of the rights or remedies under this contract, if the contractor
dies, the executive Engineer on behalf of the Government of Himachal Pradesh shall have the option of
terminating the contract without compensation to the contractor.

CLAUSE 40: The contractor shall not be permitted to tender for works in Himachal Pradesh ,
Irrigation & Public Health Department (responsible for award and execution of contract) in which his
near relative is posted as Department Accountant or as an officer in any capacity between grades of
Superintending Engineer and junior Engineer (both inclusive). He shall also intimate the name of
persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives of any Gazetted Officer in the Himachal Pradesh IPH Department . Any breach of this
condition by the contractor would tender him liable to be removed from the approved list of the
contractors of this department .
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Note: By the terms relatives , is meant wife , husband parents and grants parents , children and grant
children brothers and sisters, uncles and cousin and their corresponding -in-laws.

CLAUSE 41: No Engineer of Gazetted rank of other Gazetted Officer employed in Engineering or
administrative duties in an IPH Department of Himachal Pradesh Government his allowed to work as
contractor for period of two years of his retirement from Government Service without previous
permission of Himachal Pradesh Government .The contract is liable to be cancelled if either to the
contractor or any of his employees is found at any time to be such a person who had not obtained the
permission of Himachal Pradesh Government as aforesaid , before submission of the tender or
engagement in the contractor 's service as the case may be .

CLAUSE 42(i) The contractor shall see that only the required quantities of materials are got issued
JAny such material remaining unused and in perfectly good condition at the time of completion or
termination of the contract shall returned to the Engineer -in-charge at a place where directed by him, if
by a notice in writing under his hand , he shall so require . Credit for such material will be given at the
prevailing market rate not exceeding the amount charged from him, excluding the storage charge levied
at the time of issue of the materials to him . The contractor shall also not be entitled to cartage and
incidental charge for returning the surplus material from to the stores where from they were issued .

(ii) After the completion of work the theoretical quantity of cement to be used in the work shall
be calculated on the basis of HP PWD. statement showing quantity of cement to be used in different
items of work provided in the HP Schedule of rates or in cases of non schedule items , It shall be
calculated on the basis of standard formula laid down by Superintending Engineer of the concerned
circle .

Over this theoretical quantity of cement shall be allowed a variation up to 5% Plus /minus for
works the tendered cost of the work not more than Rs.2 lacs, up to 4%Plus/minus for works tendered
cost of the works is more than Rs.2 lakhs up to Rs. 5 lakhs and up to 3 % Plus /minus for works the
tendered cost of works in above 5 lakes . The difference in quantity of cement actually issued to the
contractor and the theoretical quantity including authorize variations ,if not returned by the contractor ,
shall be recovered at twice the issue rate including storage charges , without prejudice to the provision
of the relevant conditions regarding return of materials Governing the contract. In the event of it being
discovered that the quantity of cement used is less than the quantity ascertained as herein before
provided (allowing variations on the minus side as stipulated above ) the cost of the quantity of cement
not used recovered from the contractor on the basis of stipulated issued rate including storage charges
and cartage to site .

(iii) The provisions of the foregoing sub-clause shall apply in the case of steel reinforcement of
structural steel section , except that theoretical quantity of steel shall be taken as the quantity
required as per design or as authorized by the Engineer -in -charge, including authorized lap -pages ,
Plus 5% wastage due to cutting in to pieces . Over this theoretical quantity , Plus 5% and minus 4%
shall be allowed as variation due to wastage being more less .

(iv) After the completion of the work, the actual quantity of cables (other than under -ground
cables) wires , conduits/G.l.pipes/ G.I./M.S. sheets used in the various items of works shall be
calculated on the basis of the measurements recorded in the measurement works books for purpose of
payment and for assessing the consumption of materials used in works. The differences in quantity
of material actually issued to the contractor and quantity recorded in the Measurement Book
including the authorized variation as stated above if not returned by the contractor shall be recovered
at twice the issue rate including storage charges and cartage to site without prejudice to the provisions
of the relevant conditions regarding returned of materials governing the contract.

(V) The provision made above are without prejudice the right of the Government to take action
against the contractor under the condition of the contract for not doing the work according to the
prescribed specification
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(vi) After the completion of the work , theoretical quantity of bitumen to be used on work shall be
calculated on the basis of HP PWD statement showing quantities bitumen to be used in different items
of work provided in the H.P. Schedule of Rates or in respect of agreement which do not provide for or
authorized application of the HP Schedule of Rates the theoretical quantity of bitumen to be used on
work shall be calculated on the basis of standard formula as laid down by Superintending Engineer of
the concerned circle . Over the said theoretical quantity of bitumen , a variation up to plus (excess) 2-
1/2percent shall be allowed.

The agreements which provide for free supply of bitumen , the value or price of the difference
in the quantity of bitumen actually issued to the contractor and the theoretical quantity including the
above mentioned authorized variation if not returned by the contractor shall be recovered at twice the
issue rate of RS..........ccce..e. per M. T. i/c storage charges without prejudice to the relevant conditions
in the agreements regarding return of materials . In the event of it being discovered the quantity of
bitumen used by the contractor is less than the quantity calculated in the manner aforesaid, there shall
be no recovery for less use of bitumen (no variation on the lower side shall be allowed). The cost of the
quantity of bitumen not so used shall be recovered from the contractor on the basis of stipulated issue
rate including storage charge there of up to site.

The agreement which provides for supply of bitumen at a fixed rate , the value of price of
differences in the quantity of bitumen actually issued to the contractor and the theoretical quantity
including the above mentioned authorized variation , if not returned by the contractor , shall be
recovered at twice the issue rate of bitumen plus cartage to site including storage charges thereof
without prejudice to the relevant conditions in the agreements regarding return of materials governing
the contract.

In the event of it being discovered that the quantity of bitumen used by the contractor is less
than the quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be
allowed ),
the cost for the quantity of bitumen not so used shall be recovered from the contractor on the basis of
stipulated issue rate including storage charge and cartage there of up to site . This is without prejudice
to the relevant conditions in the agreements regarding return of materials governing the contract .

In the event of it being discovered that the quantity of bitumen used by the contractor is less
than the quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be
allowed ), the cost for the quantity of bitumen not so used shall be recovered from the contractor on the
basis of stipulated issue rate including storage charges and cartage there of up to site . This is without to
prejudice to the relevant conditions in the agreements regarding return of materials governing the
contract .

In the event of it being that the quantity of bitumen by the contractor is less than the quantity
of bitumen calculated in the manner aforesaid (no variation on the lower side shall be allowed ) , the
cost for the quantity of bitumen not so used shall be recovered form the contractor on the basis of
stipulated issue rate including storage charges and cartage there of up to site. This is without prejudice
to declaration of substandard nature of the work done .

CLAUSE 43: The percentage referred to at page (2) of the tender will be deducted from / added to the
gross amount of the bill for work done .

CLAUSE 44: Clause pertaining to damage to works in consequence of Hostilities of War like
operators .

The work (whether fully constructed or not )and all materials , machine tools and plants ,
scaffolding , temporary buildings and other things connected there with shall be at the risk of the
contractor until the work has been delivered to the Engineer -in -charge and a certificate from him to
that effect obtained . In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war like
operations , the contractor shall , when ordered in writing by the Engineer - in - charge remove any
debris from the site , Collect and properly stack or remove in store all serviceable materials salvaged

Contractor Executive Engineer




35

from the damaged work and shall be paid at the contract rates in accordance with provisions of this
agreement for the work of cleaning the site of debris , stacking or removal of serviceable material
compensation up to the value of the work originally executed before being damaged or destroyed and
not paid for . In case of works damaged or destroyed but not already measured and paid for the
compensation shall addressed by the Executive Engineer Rs. 5,000/-and by the Superintending
Engineer concerned for a higher amount . The contractor shall be paid for the damage destruction
suffered and for restoring the material at the rates based on the analysis of rated tendered for in
accordance with the provisions of this agreement . The certificate of the Engineer -in - charge regarding
the quality and quantity of material and purpose for which they were collected shall be final and
binding on all parties to this contract .

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations unless the contractor had taken all such precautions against Air Raid as
are deemed necessarily by the A.R.P. Officer of the Engineer-in -charge, (b)for any materials, etc not
on the site of the work or for any tools and plant, machinery , scaffolding temporary building and other
thing not intended for the work .

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed which
extension of time for its completion as is considered by the Executive Engineer .

CLAUSE 45: The contractor shall comply with the provisions of the Apprentices Act , 1961 and the
rules and superintending Engineer may in his discretion, cancel the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation by of the provision of the Act.

CLAUSE 46: The contract shall deposit royalty and obtain necessary permit for supply of the Bajri ,
Kankar etc . from local authorities .

(D) The contractor will produce a certified copy from the Industries department that the royalty
has been paid by him on account of excavation of stones and sand from other than PWD , roads or
alternatively recovery of the material excavated and utilized in the construction as per the billed
quantities shall be recovered by the department .

(2) The contractor shall have to purchase the timber to be used on works from and authorized
dealer /agency and he would produce necessary receipts / vouchers and a proof before releasing the
payment or the wood work.

CLAUSE 47: Security deposit will not be re-funded till clearance certificates from Labour Officer is
obtained by the contractor.

Signature of Contractor Executive Engineer
I & P.H Division No Il Kullu(H.P.)

Schedule showing approximately materials to be supplied by the Irrigation & Public Health
Department under clause 1 of the conditions of contract for contract for work contracted to be executed
and the rate at which they are to be charged for.

Particulars Rates at which materials will be charged | Place of delivery
to the contractor

Unit Rs. Paise
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Note: The person or firms submitting the tender should see that the rates in the above schedule are
filled up by the Engineer —in-charge on the issue of the form prior to the submission of the tender.

SAFETY CODE
(REFERRED TO UNDERCLAUSE 19-C OF THE TENDER)
Safety code:-

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground or from said construction except such short period work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well , suitable foot holds and land holds shall be provided on
the ladder and ladder shall be given an inclination not steeper than ¥ to 1(1/4 horizontal and one
vertical).

(if) Scaffolding or staging more than 12 feet above the ground or floor , swung or suspended from an
over head support or erected with stationary support shall have a guard rail properly attached
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of the materials . Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

(iii) Working platform , gangways and stairways should be so constructed that they should
not sag unduly or unequally and if the height of the platform or the gangway or the stairway is more
than 12 feet above ground level or floor level , they should be closely boarded , should /have
adequate width and should be suitably fenced as described in (2) , above.

(iv) Every opening in the floor of a building orina working platform be provided with
suitable means prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall 3°-0.

(v) Safe means of access shall be provided to all working platforms and other working
places .Every ladder shall be securely fixed . No portable single ladder shall be over 30 feet in
length while the width between side rails in rung ladder shall in no case be less than 11-1/2 inches
for ladder up to and including 10 feet in length . For longer this width should be increased at least
Y inches for each additional foot of length uniform step spacing shall not exceed 12 inches.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites of work shall be stacked or placed asto cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident and shall be bound to bear the expenses of defense of every suit action or
other proceedings at law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded in any
such suit ,action or proceeding to any such person or which may with the consent of the contractor
be paid to compromise any claim by any such person

EXCAVATION AND TRENCHING

(vi) All trenches, our feet or more in Deptt. Shall at or time be supplied with at least
one ladder for each 100 feet in length or fraction thereof . Ladder shall be extended from bottom
of the trench to at least 3 feet above the surface of the ground . The site of the trenches which are
5 feet or more in depth shall stopped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides to collapse
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The excavated materials shall not be placed within 5 feet of the edges of the trench or half
of the depth of the trench whichever is more . Cutting shall be done from top of bottom. Under
no circumstances under mining or under cutting shall be done.

(vii) Demolition  before any demolition work is commenced and also during the
process the work :

(@) All roads and open areas adjacent to the work site shall either be closed or
suitable protected.

(b) No electric cable or apparatus which is liable to be a source of danger over
a cable or apparatus used by the operator shall remain electrically charged . (c) All
practical steps shall be taken to prevent danger to person employed from risk of the fire of
explosion or flooding . No floor, roof or other part of the building shall be so over loaded
with debris or materials asto render it unsafe

(viii)  All necessary personnel safety equipment as considered adequate by the Engineer-in-
charge should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use and the contractor should take adequate steps to ensure proper
use of equipment by those concerned . (a)Workers employed on mixing asphaltic materials, cement
lime mortars shall be provided with protective foot wear and protective goggles.(b) Those engaged in
white washing and mixing or stacking of cement bags or any material which is injurious to the keys
shall be provided with protective goggles. (c) Those engaged in welding works shall be provided with
welders  provided with welders protective eye lids.(d) Stone breakers shall be provided with
protective goggles and protective goggles and protective clothing and seated at sufficiently safe
intervals. (e) When workers are employed in sewers and manholes, which are in use, the contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into manholes and manholes so opened shall be cordoned off with suitable
railing and provided , with warring signals or boards to prevent accident to the public .(f) The
contractor shall not employ men and women below the age of 18 years and women on the work of
lead painting with products containing lead in any form. Wherever men above the age 18are employed
on the work of lead painting , the following precautions Should taken .

1 (i) No paint containing lead products shall be used except in the form of paste or ready
made paint

(i) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scrapped .

(iii) Overalls should be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of work .

(iv) (@  White lead, sulphate of lead or product containing these pigments , shall not be
used in painting operation except in the form of pastes of paint ready for use. (b) Measures shall be
taken , whenever practicable , to prevent danger arising out of from caused by the dry rubbing down
and scrapping.

(2) (@  Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work .
(b) Overall shall be worn by working painters during the whole of working period.
(c) Suitable Arrangement shall be made to prevent clothing put off during working hour
being spoiled by painting materials.
3) €)] case of lead poisoning and of suspected lead poisoning shall be notified and be

subsequently verified by medical man appointed by competent authority of HPIPH.(b) The HPIPH
may require when necessary medical examination of workers.

4) Instruction with regard to the special hygienic precaution to be taken in the painting trade shall
be distributed to working painters.
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iX). When the work is done near any place where there is risk of drowning , all necessary
equipment’s should be provided and dept ready for use and all necessary steps taken for prompt rescue
of any person in danger and adequate provision should be made for prompt first and treatment of al
injuries likely to be sustained during the course of the work.

X). Use of hosting machine and tackle including their attachment anchorage and supports shall
confirm to the Following standards or condition:-

1. (a) These shall be of good mechanical construction, sound material and adequate strength and
free from patent defect and shall be kept in good repair and in good working order. (b) Every rope used
in hosting or lowering material or as a mean of suspension shall be of durable quality and adequate
strength and free from Patent defects.

2. Every crane drive or hosting appliance operator shall be property qualified and no person
under the age of 21years should be in charge of any hoisting machine including any scaffold which or
give signals to operator.

3. In case of every hoisting machine and of every crane ring hook , suckle shrivel and pulley
block used in Hoisting or means of suspension the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above, shall plainly marked with the safe
working load . In case of a hoisting machine having a variable safe working load, each safe working
load of the conditions under which it is applicable shall be clearly indicated . No part of any machine or
any gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

4, In case of department machine the safe working load shall be notified by the Electrical
Engineer —in -Charge . As regards contractors machines the contractors shall notify the safe working
load of the machine to the Engender —in —charge whenever he brings any machinery to site of the work
and get it verified by the Electrical Engineer concerned .

Xi). Motors , Gearing ,Transmission, Electrical wiring and other dangerous part of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental descent of the load , adequate
precautions should be taken to reduce to the minimum the risk of a suspended load becoming
accidentally displaced , When worker is employed on electrical installations which are already
energized , insulating mats, wearing apparel such as gloves sleeves and both as may be necessary shall
be provided , The workers should not wear any rings , watches and carry keys or other materials which
are good conductors of electricity.

Xii). All scaffold, ladders and other safety devices mentioned or described herein shall be
maintained in sale Condition and scaffold ladder or equipment shall be altered or removed while it is in
use. Adequate washing facilities should be provided at or near places of work.

xiii).  These safety provisions should be brought to the notice of all concerned by display on notice
board at a prominent place at work spot The person responsible for compliance of the safety code shall
be named therein by the contractor .

xiv).  To ensure effective enforcement of the rules and regulation relating to safety precautions . the

arrangements made by contractor shall be open to inspection be the Lbour Officer , Engineer — in —
charge of the department or their representatives .
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XV). Notwithstanding the above clauses (i) to (xiv) there is nothing in these to exempt the
contractor from the operations of any other Act, or rules in force in the H.P. Government.

MODEL RULES FOR THE PROTECTION OF HEAL AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY HIMACHAL PRADESH PUBLIC WORKS
DEPARTAMENT OR ITS CONTRACTORS.

1. Application :-  These rules shall apply to all building and construction works in charge
of Himachal Pradesh Irrigation & Public Health Department.

2. Definitions:- (i) Work place means a place at which at an average fifty or more workers
are employed in connection with construction works.

ii). Large work place means a place at which, at an average 500 or more workers are
employed in connection with constructions work.

3. First —Aid Facilities

i At every work place there shall be maintained in a readily accessible place first aid
appliance including an adequate supply of sterilized dressing and sterilized cotton wool. The
appliances shall be kept in good order and in large work place they shall be placed under charge of a
responsible person who shall be available during working hours.

ii. The first aid box shall be distinctly marked with a red cross on white ground and

contain the following equipment , namely:
@) For work places in which the number of contract labour employed does not
exceed 50-each first aid box shall contain the following equipments.

i 6 small sterilized dressing. (ii) 3 medium size sterilized dressing. (iii) 3 large size
sterilized dressing. (iv) 3 large size sterilized burn dressing. (v) 1(30ml) bottle containing a two
percent alcoholic solution of iodine. (vi) 1930ml bottle containing salvolatile having the dose and
mode and administration indicated on the label.

vii. 1 roll of adhesive plaster.

viii. 1 snake — bite lancet. xi). 1(30gms) bottle of potassium permanganate crystal. (x) 1
pair scissors.

Xi. 1 copy of the first aid leaf let issued by the Director, Health Services, Himachal
Pradesh.

Xii. A bottle of suitable surgical antiseptic solution. xiii). Ointment for burns. xiv). A

bottle of suitable surgical antiseptic solution.
(b) For work places in which the number of contract labour employed does not

exceed 500-each first aid box shall contain the following equipments.

i 12 small sterilized dressing. (ii) 6 medium size sterilized dressing. (iii) 6 large size
sterilized dressing. (iv) 6 (15 gms) packets sterilize cotton wools (v) 1(60ml) bottle containing a two
percent alcoholic solution of iodine. (vi) 1(60ml) bottle containing salvolatile having the dose and
mode and administration indicated on the label.

vii. 1 roll of adhesive plaster.

viii. 1 snake — bite lancet. xi). 1(30gms ) bottle of potassium permanganate crystal. (x) 1
pair scissors.

Xi. 1 copy of the first aid leaf let issued by the Director , Health Services, Himachal
Pradesh.

A bottle of suitable surgical antiseptic solution . xiii). Ointment for burns. xiv). A bottle of
suitable surgical antiseptic solution

3. Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
4, Nothing except the prescribed contents shall be kept in the First-Aid — box.
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5. The first Aid Box shall be kept in-charge of a responsible person who always be readily
available during the working hours of the work place.

6. A person in-charge of First-Aid box shall be a person trained in First — Aid treatment in work
place where the number of contract labour employed is 150 or more.

7. In work places where the number of contract labour employed in 500 or more and hospital
facilities are not available within easy distance of the work, First —Aid Posts shall be established and
run by a trained Compounder . The Compounder shall be on duty and shall be available at all hours
when the workers are at work .

8. Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to the
nearest hospitals.

4. Drinking Water:- (a) In every work place , there shall be provided and maintained at suitable
places easily accessible to labour , a sufficient supply of cold water fit for drinking .

(b) Where drinking water is obtained from an intermittent public water supply , each work
place shall be provided with storage where such drinking water shall be stored .

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any
latrine, drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine drain of any other sources of pollution. The well shall be properly
chlorinated before water is drawn from if from drinking . All such wells shall be entirely closed in
and be provided with a trap - door which shall be dust and water —proof.

(d) A reliable pump shall be fitted to each covered well , the trap —door shall be kept locked
and opened only of cleaning or inspection which shall be done at least once a month .

5. Washing and bathing places :- (i) Adequate washing and bathing places shall be provided,
separately for men and women.
(ii) Such places shall be kept in clean and drained condition.

6. LATRINES AND URINALS:-

i). Latrines shall be provided in every work palace on the following scale, namely :- (a) where
females are

(b) Where males are employed , there shall be at least one latrine for 25 males.
Provided that here the number of males or males or females exceeds 100, and one for every 50
thereafter .

ii). Every latrine shall be under cover and so partitioned off as it secure privacy , and shall
have a proper door and fastenings.

7. Construction of Latrines:- The inside walls be constructed of masonry or some suitable heat
resisting non — observant materials and shall be4 cement washed inside and outside at least once a year
.Latrines shall not be of a standard lower than bore- whole system and should have thatched roofs.
(a)Where workers of both sexes are employed there shall be displayed outside each back of latrine and
urinal a notice in the language understood by the majority of the workers “for ~ Women only “as the
case may be.

(b) The notice shall also bear the figure of a man or of a woman , as the case may be.

(c) There shall be at least one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time Provided that where the number of male or female workers as the case may be.
Exceeds 500 it shall be sufficient if there is one urinal for every 50 males or females up to the 500
and one for every 100 or part thereof , thereafter .

(d) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

(e) Latrines and urinals other than those connected with a flush sewerage system shall comply with
the requirements of the Public Health Authorities.
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(f) Water shall be provided by means of a tap or otherwise so as to conveniently accessible in or
near the latrines and urinals.

8. Disposal of excreta- Unless otherwise arranged for by the local sanitary authority , arrangements
for proper disposal of excreta by incineration at the work place shall be made by means of a
suitable incinerator . Alternately excreta may be disposed of by putting a layer of night soil at the
bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse
& then covering it with layer of earth for a fortnight (when it will turn into manure)

(ix) The contractor shall , at his own expense, carry out all instruction issued to him by the Engineer
—in-charge to effect proper disposal of soil and other conservancy work in respect of the contractor :
workmen or employees on the site . The contractor shall be responsible for payment of any charges
which may be levied by municipals or cantonment Authority for execution of such work on his
behalf.

9. Provision of shelters during rest- At every work place shall be provided, free of cost, two
suitable sheds one for males and the other for rest separately for men and women for the use of labour .
The height of the shelter shall not be less than 11 feet from the floor level to the lowest part of the roof.
The sheds should be Sheds should be kept clean and the space should be on the basis of at least 5
square feet per head.

10. Créches :- (a) At every work place, at which 50 or more women workers are ordinary employed.
There shall be provided two huts for the use of children under the age of 6 years, belonging to such
women. One hut used for infants, games and play and the at here as other bed - room. The huts shall
not be constructed on a lower standard than following :-

0] Thatched roofs , (ii) mud floors and walls, (iii) planks spread over the mud floor and
covered with matting.
(b) The rooms shall be provided with suitable and sufficient opening for light and ventilation.

There shall be adequate provision of sweepers to keep the places clean. (c) The contractor shall supply
adequate number of toys and games in the playroom and sufficient number of cots and bedding in the
bedroom. (d) The contractor shall provide one Day to look after the children in the creches when the
number of women workers does not exceed 50 and the Dais when the number of women workers
exceed 50 . (e) The use of the rooms earmarked as créche shall be restricted to children, their
attendants and mothers of the children.

11. CANTEEN: -

@ In every work place where the work regarding the employment of contractor labour is likely
to continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed an adequate canteen shall be provided by the contractor for the use of such contract
labour. (2) The Canteen shall be maintained by the contractor in and efficient manner. (3) The
canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing places
separately for workers and utensils. (4) The canteen shall be sufficiently lighted at all times when
any person has accesstoit. (5) The floor shall be made of smooth and impervious material and
inside walls shall be lime washed or colour washed at least one in each year. Provided that the inside
walls of the kitchen shall be lime washed every four months. (6) The percents of the canteen shall be
maintained in a clean and sanitary condition.(7) Waste water shall be carried away in suitable covered
drains and shall not be allowed to accumulate so as to cause a nuisance.(8) Suitable arrangements shall
be made for the collection and disposal or garbage. (9) The dining hall shall accommodate at a time
30 percent of the contract labour working at a time .(10) The floor area of the dining hall , excluding
the area dinner occupied by the counter and any furniture except tables and chairs shall not be less than
one square meter per dinner to be accommodated as prescribed in sub rule 9,11(i) A portion of the
dining hall , service counter shall be partitioned off and reserved for women workers in proportion
to their number. (ii) Washing places for women shall be separate and screened to secure privacy.
(12) Sufficient tables, stools, chairs or benches shall be available for the number of dinners to be
accommodated as prescribed in sub rule 9(13) (a) (i) There shall be provided and maintained
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sufficient utensils, crockery, furniture and any other equipments necessary for the efficient running
of the canteen . (ii) The furniture, utensils and other equipments shall be maintained in a clean and
hygienic condition. (b) (i) Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained . (ii) A service counter if provided shall have top of smooth and
impervious materials. (iii) Suitable facilities including an adequate supply of hot water shall be
provided for the cleaning of utensils and equipment’s .

(14).  The food - stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contractor labour .

(15).  The charges for food — stuffs , beverages and any other items served in the canteen shall be
based on No Profits , No Loss and shall be conspicuously displayed in the canteen .

(16). In arriving at the price of food -stuffs, and other articles served in the canteen the following
items shall not be taken in to consideration as expenditure, namely .

(@) The rent of land and building . (b) The depreciation and maintenance charges for the building and
equipment’s provided for in the canteen . (c) The cost of purchase, repairs and replacement of
equipment including furniture, cutlery and utensils . (d) The water charges and other charges incurred
for lighting and ventilation . (e) The interest and amounts spend on the provision and maintenance and
equipment provided for in the canteen .

(17 )The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10 ANTI- MALARIAL PRECAUTION

The contractor shall at his own expense , conform to all anti- malarial instruction
given to him by the Engineer - in -charge including the filling up of any borrow pits which may have
been dug by him.
11. The above rules shall be incorporated in the contractors and in notices inviting tenders and
shall form an integral parts of the contractors .
Amendments : Government may, from time to time add to or amend these rules and issue such
directions as it may consider necessary for the purpose of removing any difficulty which may arise in
the administration.

HIMACHAL PRADESH , IRRIGATION & PUBLIC HEALTH / PUBLIC WORKS
DEPARTMENT CONTRACTORS LABOUR REGULATIONS

Short Title:- These regulation may be called the Himachal Pradesh Irrigation & Public Heath / Public
Works Department Contractor Lobour Regulations. The labour advisory has decided that certain
clauses may be added in the contract labour regulation appearing in P.W.D. form 7 & 8 accordingly It
has been decided that following amendments be made in said forms under the rules mentioned against
them.

1. MODEL RULES FOR THE PROTECTION HEALTH AND SANITARY
ARRANGEMENTS FOR WORKER

(A) WELFARE AND HEALTH OF CONTRACT LABOUR : The following clauses may added as
(a) and (b) regulations:-

€)] It is the responsibility of the Contractor to provide canteen , rest room / shelter , drinking
water , latrine , urinals washing facilities and first aid boxes on the prescribed scales within 7 days of
the commencement of the employment of contract labour . The rest room or alternative

accommodation within 15 days and canteen within 60 days to be provided.
It the amenities provide under section 16to 19 for the contract labour is not provided by the
contractor then such amenities have to be provided by the Principal employer within such time , and all
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expenses incurred by the principal employer in providing the amenities be recovered from the
contractor by the Principal employer by deduction from an amount payable to the contractor .

(B) CONTRACT LABOUR REGULATIONS

REGISTRATION:- Every principal Employer of an establishment in which 20 or more workmen
have been employed as contract labour has to obtain a certificate of registration for this establishment
from the Registering Office (Labour) of the area in which his establishment is located within 7 days
from the date of constitution of the establishment covered under the Act.

2. LICENSING OF CONTRACTORS :

Every contractor to whom the Act Applies (i.e. , the employees 20 or more workmen ) has to
obtain license from Licensing Officer ( labour Officer ) of the area in which the establishment is
located . After 31st December , 1976 , no contractor covered under the Act, shall undertake or execute
any work through contract labour except under and in accordance with the license issued in that hehalf
by the Licensing Officer within the territory of the Himachal Pradesh .

The work “Principal Employer “ may be added before the work contract first line of
regulation No 6 with will be read under . Labour record(i) The Principal employer / contractor shall
maintain a register of persons employed on work on contact on from xiii of the CL (R&L) H P Rules
1874 (Appendix B)

3 ANNUAL /HALFLYEARLY RETURNS:

Every contractor is to sent half yearly return in form No xxiv (in duplicate ) which should
reach the Licensing Officer within 30 days from the close of that half year.

Every Principal Employer of a registered Establishment is also to send annually a return in
form No. xxv(in duplicate ) so as to reach the Registering Officer by 15th February , following the
end of the year to which it relates.

Note :- Any person required to produce any document or thing or to give information
required shall be deemed to be legally bound to do so within the meaning of 175 and 176 of the India
Penal Code . The provision of the Code of Criminal Procedure, 1989 shall so far as may be , apply to
any search or seizure under section (2) as they to any search or seizure made under the authority of
a W. A (Rent) issued under section 94 of the said code.

The following clause may be added under regulation 2(i) (c)(ii)

PAYMENT OF MINIMUM RATES OF WAGES

The employed has to pay to every employees and in a scheduled employment under him
wages at a rate not less than the minimum rate if wages fixed by the Govt. for that class of employees
in that employment without any detections except as may be authorized before the expiry of the seven
days (In case of establishment in which less than 1000 employees) or before the expiry of the 10 days (
In case of other establishment) After the last days of the wage paid in respect of which are payable).
The following clause may be added as 2 (i), C (iv).

4. OVER TIME /EXTRA FOR OVER TIME:

Where an employee whose minimum rates of wages fixed under the Act. may on any day in
excess of the number of hours constituting a normal working day , the employer is to pay him for every
hours including over time shall not exceed 10 hours in a day or 60 hours in a weak , provide that the
total over time shall not exceed 50 hours in a period of three months .

The following may be added as added as paragraph 2 to regulation No. 2 (i)(1):
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5 WEAKLY DAY OF REST:

An employee in scheduled employment is to be allowed a day of rest every week which
shall ordinarily be Sunday but the employer may fix any other day of the week as the rest day for
any employee or class of employee in the schedule employment .

Provided he has been in continuous employment for six days . Further no employee is to be
engaged on work for more than 10 days consequently without a rest day for full one day.
The following clause may be added as regulation No. 2(c) (iv)and 2(c) (v):-

i. CONTRACT LABOUR (R&A)ACT, 1970
Principal Employer, means

(i) In relation to any office department of the Govt. of a local authority , the Head of that office
or department or such other officer that the Government or the local authority , as the case may be ,
specify in this behalf .

(i) In a factory , the owner or occupier of the factory and where a person has been named as the
Manager of the factory under the Factory , the owner or occupier of the factory and where a person
has been named as the Manager of the Factories Act , 1948 (63 of 1948) , the person so named .
(iii):
(iv):

ii. THE INTER STATE MIGRATE WORKMEN (RE & CS) ACT, 1979
"Principal Employer' means:

(i) In relation to any office of department of the Govt. or a local authority, the Head of that
office or department or such other officer and that the Government or the local authority,
as the case may be, may specify in this behalf.

(i) In relation to a factory, of occupier of the factory and where a person has been named as
the Manager of the factory under the Factories Act, 1948, the person so named.

()

(iv) In relation to any other establishment, any person responsible for the supervision and
control of the establishment.

The following clauses may be added as clauses (iii) in the place of the existing.

6. FORM OF REGISTERS AND RECORDS:-

0] A Register of wages shall be maintained by every employer and kept at work site in  such form
as may be convenient to him and shall include the following particulars.

(@  The minimum rates of wages payable to each person employed.

(b)  The number of days for which each employed for each wage period.

(c)  The gross wages of each person employed person worked over time for each wages period.

(d) All deduction made from these wages, with an indication in each case, of the kind of

deduction s mentioned in sub rule(2) of rule 22.

(e The wages actually paid to each person employed for each wage period and the date of

payment.
(i)  Wages slips containing the aforesaid particulars and such other particulars as may be notified by
the State Government shall be issued by every person employed by him at least a day period to the
disbursement of wages.
(iii). Every employed shall get the signature or the thumb impression of every person employed on
the wage book and wage slip. (iv) Entries in the register of wages and wage slip shall we authenticated
by the employer or any person authorized by him in this behalf.(v) A muster roll shall be maintained by
every employer and kept in form VI. (vi). A register of employees shall be maintained by every
employer at the works / not in form VIII.

Not with standing anything contained in this rule where a combined form in sought to be used

by the employer to avoid duplication of work for compliance with the provisions of any other Act of
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rules farmed there under an alternative suitable from in lieu of any of the forms by prescribed under
this rules may be used with previous approval of the labor Commissioner, Himachal Pradesh.

Provided that the state Govt. on sufficient cause being shown, may be notification in the
official gazette, exempt an schedule employment or unit of such employment, conditionally or
otherwise from the observance of any of requirements under this rule or may very these requirements,
in respect of the employers or a class or classes or employees in such employment.

7. RETURNS

All registers viz. Deduction register from-1. Fire register form-II. Overtime register of wages,
Register of Employees in form VII and Muster roil in form VI has to be preserved for a period of there
years after the date of last entry made there in. Every employer is required to send annually a return in
form 111 in from —I11 so as 1* February, following the end to the year which it relates.

The following may be added as Para 2 to regulation No. 2(c) (11):

8. NOTICE/ PUBLICITY TO THE MINIMUM WAGES:

Notice in form IV containing the minimum rates of wages fixed by the Government and the
name and address of the inspector shall be displayed in the language understood by the majority of
workers, at the main entrance of the establishment.

Note: Every inspector shall be deemed to be public servant within the meaning of the Indian Penal
Code.

Any person required to produce any document or thing or give any information desired by and
Inspector Under the Act shall be legally to do so within the meaning of section 175 of the Indian Penal
Code. The rule relating inter-state Migrant, Workman may be appended in form PWD 7 & 8.

THE INTER STATE MIGRANT WORKMEN REGULATION OF EMPLOYMENT AND
CONDITION OF SERVICE ACT, 1979
Himachal Pradesh Inter-State Migrant Workmen (EC & CS) Rules, 1983.

1. REGISTRATION:

i). Every Principal employer of a establishment in which 5 or more Inter-State Migrant
Workmen have been employed has to obtain a certificate of Registration of his establishment from the
Registering Officer (Labor Officer) of the area in which his establishment is located within the
prescribed period from the date constitution the Establishment covered under the Act.

2. LICENSING OF CONTRACTORS

Every contractor who engaged 5 or more Inter —State Migrant Workmen has obtain a license from the
licensing officer (Labour Officer) of the area in which the establishment is located. No contractor,
covered under the Act. Shall undertake or execute any work through the Inter State Migrant Workmen
except under and in accordance with a license issued in that behalf by the licensing officer within the
territory of the Himachal Pradesh.

3. DUTIES AND OBLIGATION OF CONTRACTOR:

It is statutorily compulsory for every contractor- (a) To furnish particulars of migrant Workmen in form
X within fifteen days to the Labour Officer (b) To issue a PASS BOOK to every state migrant
workmen affixed with a passport size photograph of the Workmen.(c) To furnish a (Page no-30)

4. PAYMENT OF WAGES AND OTHER ALLOWANCES:

(i) The migrant workman has to be paid wages at par with a workman of principal Employer
at the same of similar kind of work, as being performed by the employees of Principal Employer in the
establishment, and which in no case shall be less than the Wages, fixed under the Minimum wages Act,
1949,
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5. DISPLACEMENT ALLOWANCE:

The contractor has to every migrant workmen at the time of recruitment a DISPLACEMENT
ALLOWANCE equal to 5% of the monthly, wages payable to him or Rs.75/-whichever is HIGHER,
this amount paid on account of displacement allowances is not refundable and is in addition to the
wages or other amount payable to him.

6. JOURNEY ALLOWANCE:

A journey allowance of a sum not less than the fare from the place of residence of the Inter-
state migrant workman in his State to the place of work in the other State has to Paid by the contractor
to the workman both the outward and return journey. Such Workman gets also entitled payment of
wages during the period of such journey as if he was on duty.

7. OTHER FACILITIES:
Every contractor employing interstate migrant workman (men) in connection with the Work of
establishment which the Act applies is responsible for:

i). To ensure regular payment towages to such workmen.(ii) To ensure equal pay for equal work
irrespective of sex. (iii) To provide and maintain suitable residential accommodation: (iv) To provide
the prescribed medical facilities: (v) To provide the protective clothing as provided under rule 38 and
(vi) In case of total accident or serious bodily injury to any workman, to report to the Labour Officer/
Labour Commissioner of both state and also the next of kinds of the workman.

The contractor is also required to make the payment of wages also due allowances to each
inter-state migrate workmen employed by him in the presence of nominated and authorize
representative of the Principal Employer and it shall be the duty of such representative of certify the
amount paid as wages dues and allowance.

8. LIABILITY OF PRINCIPAL EMPLOYER:-

Wherein the case the contractor fails to make the payment of wages within the prescribed
period or makes short payment then the principal employer shall be liable to make the payment of the
wages in full or the unpaid balance due, as the case may be to the inter-state migrant workmen
employed by the contractor.

If any allowance required to be paid under section 15 to an inter- state migrant workman
employed in an establishment to which this Act applies is not paid by the contractor of any facilities
shall be provided by the principal employer within the prescribed period at the expenses of the
contractor.

Return in form Xi regarding migrate workman who have ceased to be employed to the labour
officer in the area within fifteen days from the migrant workman ceased to be employed.

(1) Definitions:- In these regulation, unless otherwise expressed or indicated the following words and
expression shall have the meaning hereby assigned to them respectively, that is to say:-

(i)  'Labour" means workers employed by Himachal IPH Department contractor directly or indirectly
through a sub, contractor or other persons or by an agent on his behalf on a payment not exceeding Rs.
400 per month and will not include supervisory staff like junior Engineer etc.

(i) 'Fair Wages' means wages whether free time or piece work notified at the time of inviting
tenders for the work and such wages have not been so notified, the wages prescribed by the Himachal
Pradesh IPH/ Public Works Department for wages the District which the work is done (it will be
notified/prescribed by the Himachal Pradesh IPH Department in consultation with the officer of the
industrial Relation Machinery located in the respective areas and will not be less than the minimum
rates of wages fixed by the Govt. for that class or employee engaged on the same type of work in the
same area )
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(iii) ‘Contractor' shall include every person whether s sub-contractor or head-man or agent,
employing labour on the work taken on contract.

(iv) Wages shall have the same meaning as defined in the payment of Wages Act and includes
time and piece rate wages.

(2) Working hours:- (a) Normally working hours of an adult employee should not exceed 9 hours a
day and in case of child 4-12 hours a day. The working day shall be so arranged that inclusive or
interval for rest, if any it shall not spread over more than 12 hours on any day.

(b) When a adult worker is made to work for more than 9 hours on any day or for than 48 hours of any
week he shall be paid overtime of the extra hours put in by him at double the ordinary rate of wages.
Children shall not be made to work extra hours.

(c) Every worker shall be given a paid weekly holiday normally on Sunday.

(d) In accordance with the provision Minimum wages control Rules, 1978 as a amended from time to
time irrespective of whether such workers are to be governed by the Minimum Wages Act, 1948, or
not.

(3) Display of notice regarding wages etc. The contractor shall (a) Before he commences his work
on contract, display and correctly maintain and continue to display and correctly maintain in a clean
and legible condition in conspicuous places on the notices in English and in the local Indian languages
spoken by the majority of the workers, giving the rate if wages shall have been certified by the
Executive Engineer, the Superintending Engineer, or Regulation Labour Commissioner, as fair wages
and the a Superintending Engineer, the Chief Engineer, or Regulation Labour Commissioner, as fair
wages and the hours of work for which such wages are earned,(b) Send a copy of such notices to the
certifying officer.

(4) Payment of wages
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coins or currency or in both.
(iii) Arrears claimed after 2 months after completion of work shall not be entertained.

5. Fixation of wages periods:- (i) The contractor shall fix the wages periods in respect of which the
wages shall be payable. (I1)No wages period shall exceed one month. (iii) Wages of every worker
employed on the contract shall be paid.(a) In case of establishments in which wages period is one week
within 3 day from end of the wages period and (b) In case of other establishment before the expiry of
the 7" day or 10" day from end of the wages period and according as the number of workers employed
in such establishment does not exceed 1000 or exceeds 1,000(iv) when the employment of any worker
in terminated by or on behalf of the contractor the wages earned by him shall be paid before the expiry
of the day succeeding thereon on which his employment is terminated.(v) All payment of wages shall
be made on a working day except when the work is completed before the expiry, of the wages period,
in which case final payment shall be made within 48 hours of the last working day at work site and
during the working time.

Note:- The term 'Working day' means a day on which the work on which the labour is employed is in
progress.

6 Wages Book and Wages slip etc:- (i) The contractor shall maintain a wage Book of each
worker in such form as may be convenient at the place of work, but the same shall include the
following particulars:-

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.
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(e) Dates and periods for which worked overtime.

(f) Gross wages payable for the work during each wage period.

(9) All deductions made from the wage with an indication in each case of the ground for which the
deduction is made.

(h) Wages actually paid for each wage period.

i). Signature or thumb impression of the workers.

(if) The contractor shall also issue a slip containing the aforesaid particulars to each worker
employed by him on the work at least a day prior to the day of disbursement of wages.

(iif) The contractor shall issue on Employment card in the prescribed from iii to each worker on
the day work on entry into his employment. If the worker has already any such card with him from
the previous employer, The contractor shall merely endorse that Employment Card with relevant
entries. On termination of employment the Employment Card shall again be endorsed by the
contractor and return to the worker.

(iv) Wage book and wage slip etc.- The contractor shall be issued and attendance cum wage
card as perform iv on this page to each worker on the day of work or entry into his employment.
Signature of Contractor Executive Engineer

I1&PH Division,No Il Kullu

FORM IV
ATTENDANCE-CUM-WAGE CARD

Card No. Dated

Name of contractor Name of worker

Name of work Address

Designation Rate of Wage

Date Attendance signature of person marking | Remarks
attendance

1.

2.

3.

4,

5.

6.

7.

8.

9.

10.

7. Register of unpaid wages: - The contractor shall maintain a register of unpaid wages in such from
as may be convenient at the place of work but the same shall include the following particulars:-
a). Full particulars of the laborers whose wages have not been paid.
b). Reference number of the muster roll and wages register.
c). Rate of wages.
d). Wages period.
e). Total amount not paid
f). Reasons for not making payment
g). How the amount of unpaid wages was utilized.
h). Acquaintance with dates.
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8. Register of accidents:- The contractor shall maintain a register of Accidents in such from as may

be convenient at the work place but the same shall include the following particulars:-
(@) Full particulars of the labors who met with accident.

(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cases of accident

(f) Time and date of accident

(g) Date and time when admitted in Hospital

(h) Date of discharge from the hospital

(i) Period of treatment and result of treatment

(j) Percentage of loss of earning capacity and disability as assessed by medical officer.
(k) Claim required to be paid under workman's compensation Act.

() Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the commensuration was assessed.

(0) Remarks

9. Fines and deduction which may be made from wages.

Contractor

(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following:-
(@) Fines

(TO BE ADDED TO SECTION (9A) IPH/HP PWD CONTRACTOR ACTOR LABOUR)
REGULATION

List of acts and Omission for which fine can be imposed.

1. Willful in subordination or disobedience, whether alone or combination with another.

2. Theft, fraud of dishonesty , in connection with contractors business or property of the
Himachal Pradesh IPH/Public works Department.

Taking of giving brides or any illegal gratifications.

Habitual negligence

Drunkenness, fighting vicious or disorderly behavior.

Habitual indiscipline.

Smoking near or around the area where combustible or other materials are stacked.

Habitual indiscipline.

Causing damage to work in progress or to property of the Himachal Pradesh IPH/Public
Works Department or of the contractor.

10. Sleeping on duty.

11. Malingering of slowing down work.

12. Giving of false information regarding name, age, father's name.

13. Habitual loss of wage cards supplied by the employers.

14. Un- authorized use of employer's property or making of unauthorized articles at the work
place.

15. Bad workmanship in constructions and maintenance by skilled workers which is not approved
by the Department and for which contractors are compelled to undertake rectification.

16. Making false complaints and /or misleading statements.

17. Engaging in trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19.Collection or canvassing for the collection of any money within the premises of any
establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanctions of the employer.

©ooNOoGA®
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21. (a) Threatening or intimidating any workmen or employer during the working hours within the

premises.

(b) Deduction for absence from duty i.e. from the place or the places where by the terms of his

employment he is required to work. The amount of deduction shall be in proportion to the period

for which he was absent.

(c) Deduction for damage to or loss of good especially entrusted to the employed person for

custody, or for loss of money or any other deduction which he is required to account where such

damages or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of over payment of wages, advance

granted shall be entered in register.

(e) Any other deduction which the Himachal Pradesh Government may from time to time allow.
(i) No fine should be imposed on any worker save in respect of such acts and omission on his
part as has been approved of by the Chief Labor Commissioner or any other person
authorized by the Himachal Pradesh Government .

(iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be
made from his wages units the worker has been given an opportunity of showing cause against
such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of the total wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment or after the
expiry of which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

10. Register of Fine etc:- (i) The contractor shall maintain a register of fines and register of deduction
for damage or loss in forms No. 1 and 2 respectively which should be kept at the place of work.

(ii) The contractor shall maintain both in English and the local Indian Language list approved
by the chief Labor Commissioner or any other person authorized by Himachal Pradesh Government
clearly stating the act and omission for which penalty or fine may be imposed on a work man and
display it in a good condition in conspicuous place of the work.

11. Preservation of Register:-

The wages book, the wages slips, the register of unpaid wages, the register of accidents, the register of
fine, deductions required to be maintained under these regulations shall be preserved for 36 months
after the date of the last date entry made in them and shall be made available for inspection by the
Engineer-in-charge, Labour welfare Officer or any officer authorized by the Himachal Pradesh
Government in this behalf.

12. Power of Labour Welfare Officer:- To make investigation or inquiry the Welfare Officer or other
persons authorized by Himachal Pradesh Government on their behalf power to make enquiries with a
view to ascertaining enforcing and due and proper observance of the fare wages clause and provisions
of these regulations. He shall investigate into any complaint regarding the default made by the
contractor or sub contractor in regard to such provision.

13. Report of labour Welfare officer:- The labour Welfare Officer or other person authorized as
afore said shall submit a report of result of this investigation or inquiry to the Executive Engineer
concerned indicating the extent, if any to which the default has committed with a rate that necessary
deductions from the contractors bill be made and the wages and other dues be paid to the laborers
concerned in case an appeal is made by the contractor under clause 14 of these regulations actual
payment to laborers will be made by Executive Engineer after the Regional Labour Commissioner has
given his decision on such appeal.
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The Executive Engineer shall arrange payment to the labourers concerned with 45 days from the
receipt of the report of the labour Welfare Officer or the Regional Labour Commissioner as the case
may be.

14. Appeal against the decision of the Labour Welfare Officer:- Any person aggrieved by the
decision and recommendations of the Labour Welfare Officer or other person so authorized may
appeal against such decision to the Regional Labour Commissioner concerned within 30 days from the
date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned
but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through lawyer:- (i) A workmen shall be entitled to be
represented in any investigation or inquiry under these regulations by:-

(a) An officer of a registered trade union of which he is a member.

(b) An officer of federation of trade unions to which the trade union referred to in clause (a) is
affiliated.

(c) Where the worker is not a member of any registered trade union ,by an officer of registered trade
union, concerned with or by any other workman , employed in the industry in which the worker is
employed.

(if) An employer shall be entitled to be represented in any investigation or any inquiry under
these regulation by:
(a) An officer of an association of employer of which he is member.
(b) An officer of an federation of association employers to which the association
referred to in clause (a)is affiliated.
(c) Where the employer is not a member of any association of employer , by an
officer of Association or employer, connected with or by any other employer,
engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
Inquiry under these regulations.

16. Inspection of book and slips:- The contractor shall allow inspection of the wage books and the
wage slips the register of unpaid wages, the register of accident and the register of fines and deductions
to any to his worker or to his agent at convenient time and place after the notice is received or to the
Labour Welfare Officer or any other person , Authorized by the Himachal Pradesh Government on his
behalf.

17. Submission or returns:- The contractor shall allow submit periodical returns as may be specified
from time to time.

18. Amendments:- The H.P. Govt. may, from time to time, add to or amend the regulation and on any
question as to the application, interpretation of effect of those regulations the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner to the Himachal Pradesh Govt. on any
other authorized by Himachal Pradesh Govt. in the behalf shall be final.
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From-111
EMPLOYMENT CARD (REGULATION 6 (I11)

Name and sex of the Worker Age or date of Birth Father's Name
Identification Marks Address

Particulars of next of kin(wife and children) if any or of dependent next of kin in case if the worker has
no wife or child.

Name
(Full Address of Dependent)
(Specify Village, District& State)

Sr. | Name and | Particulars of | Total period for | Annual Leave | Leave Taken
No. | address of | location of | which the worker is | number of | (No. of days
employer work site and | employed days worked should be
(Specify description  of | (from.......... specified)
Whether a | work done To.ooiinn. )
contractor or sub
contractor)
1. 2. 3. 4, 5. 6.

BACK SIDE OF THE CARD

Give Sr. | Nature of | Wages Wages rate | Total wage | Remarks | Sig.of
No. as on | Work  done | period (with earned by the Employer
reverse period by the particulars  of | worker during
unit in case of | the period
piece work) shown  under
column 5
7. 8. 9. 10. 11. 12. 13.

N.B:- If the worker is employed both on piece and the rates, relevant entries in each should be made
separately.

Annexure to clause 34 (j) showing quantities of materials for areas of surfacing to be considered for
working out the minimum period for which the charge to recovered.
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Sr. No. Materials surfacing

Quantity or area

1. Earth sub grade
2. Stone soling 6" to 9" thick
3. Brick soiling 4 % to 72 thick
4. Wearing costs of stone ballast 3" to 42 thick
5. Wearing cost of bajri spread and consolidated with road roller
6. ¥ Inch thick red brick ballast 3' to 4 thick
7 .Painting one coat with stone grit %" quage @ 5to 5% Cft/100
Sft with binder and second coat with stone grift 31/2
guage at rate of 31/1Cft100 Sft & binder and binder being
hot bitumen or tar as specified

8. Painting two coats first coat with stone grit %" guage
@ 5 Cft per 100Sft with binder and second coat with
stone grit 31/2 guage at rate of 31/1 Cft/ 100 Sft & binder and binder
being hot bitumen or tar as specified
9. Repairing with stone grit 3/8 icnh gauge at rate
of Cft to 41/2 Cft/100 Sft 41/2 and hot bitumen or tar as specified
10. Laying full grouted surface with stone ballast 1 % inch
gauge @ Cft/100 Sft grouting with binding with stone grit % inch to %2
inch guage stone grit at rate of @ 6 cft 100 Sft and seal coat of binder
and stone grit 3/8 inch @ 31/2 cft/ 100 Sft the binder or being or hot
bitumen or tar as specified
11. Laying full grouted surface with stone ballast 1% inch gauge @
30 Cft/100 sft grouting with binding with stone grit % inch to % inch
guage stone grit at rate of @ 6 Cft 100 Sft and seal coat of binder
and stone grit 3/8 inch @ 31/2 Cft/100 Sft the binder or being hot
bitumen or tar as specified
12. % inch thick premix carpet surfacing with stone grit 3/8 inch guage
@ 8 Cft/100 Sft and bind or including tack coat the
binder being hot bitumen or taras specified.
13. 1 inch thick premix carpet surfacing with stone grit 3/8 inch @ 100
Cft/100 Sft and binder including tackcoat binder being hot bitumen to tar
specified .

14. 1-1/2 thick premix macadam surfacing with stone ballast 1 inch guage @
10 Cft./100 And bitumen blinding with stone grit ¥z inch gauge at the rate
of 5 Cft./100 Sft. And seal coat of hot bitumen and stone grit 3/8 inch
guage @ 3-1/8 Cft./100 Sft.

15. 2 inches thick premix macadam surfacing with stone ballast 1 inch gauge
@ 20 Cft./100 Sft. And hot bitumen binding with stone grit %2 inch gauge
at the rate of 5 Cft/100 Sft & Seal coat of hot bitumen and store grit 3/8
inch gauge at the rate of 3 Cft/100 Sft.

16.1-1/2 inches thick bitumen concrete surfacing with graded stone ballast
(3/4 inch gauge to ¥ inch gauge @ 2 Cft. /100 Sft.corase sand @ 8 Cft.
/100 Sft. And hot bitumen over a tack coat of hot bitumen.

17. 2 inches thick bitumen concrete surfacing with graded stone ballast
(3/4 inch gauge to ¥ inch gauge @ 16 Cft /100 Sft. Coarse sand @
8 Cft./100 Sft. And hot bitumen over a tackcoat of hot bitumen.

18. 2-1/2 inches thick bitumen concrete surfacing with graded stone ballast

Contractor

20,000 Stt.
6,000 Cft.
8,000 Cft.
1,000 Cft.
2,000 Cft.
20,000 Sft.

10,000Sft

6,400 Sft.

18,000 Sft.

5,000 Sft

5,000 Sft

10,000 Sft

10,000  Sft

6,000 Sft

5,000 Sft

5,000 Sft

4,000 Sft
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(3/4 nch gauge to ¥ inch gauge at the rate of 20 cft/100 sft coarse sand

at the rate of 10 cft/"100 sft and hot bitumen over a tackcoat of hot bitumen. 3,000 Sft
19. l'inch thick bitumestic sheet with hot bitumen stone grit % inch to 3/8 inch
@ 5-12 Cft. 100 Sft. And Badrapur sand at the rate of 5-12 Cft./100
Sft. And Badrapur sand at the rate of 5-1/2 Cft./ 100 Sft. Over a tackcoat
Hot bitumen 8,000 Sft
20. 1-1/2 inch thick bitumen sheet with hot bitumen stone grit % inch 3/8 inch @
8-1/4 Cft./100 Sft. Over a tackcoat of hot bitumen. 6,000 Sft
PERFORMA FOR CEMENT REGISTER
Date of | Particulars of | Date of issue | Particulars of | Qty Item of work | Quantity
receipt | receipt progressive issue .issued in which | returned at
quantity total issued the end of
received the day
1. 2. 3. 4, 5. 6. 7.
8 9 10 11 12 13
Total issue Daily Balance | JE's initial AE's initial AE & EE Period Check
contractor's
remarks
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Any
kind v
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CONTRACTO
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HEIGHT
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Contractor

\ 4
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TOTAL
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FORM - |
Register of fines (Regulation 10) (D)
Employer
Sr. | Name | Father's/ | Sex | Department | Nature | Whether | Rate | Date Date on | Remark
no Husband's and Workman | of and which
Name Date of | showed Wage | amount | fine
offence | cause of fine | realized
for against Imposed
which fine or
fine not
imposed
1 ]2 3 4 5 6 7 8 9 10 11
FROM-II

REGULATION 19(1) EMPLOYER
REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE EMPLOYER BY THE
DEFAULT OF THE EMPLOYED PERSONS

Sr. | Nam | Father's | Sex Departme | Damage | Whether | Date Number of | Date | Remarks
No | e /Husban nt or loss | worker and Installment | on
d's caused showed amount | sifany whic
Name with cause of h
Date against deductio fine
Deductio | n reali
n if so | imposed zed
enter
date.
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Name and Address of Contractor:

S7

FORM-XIII

Name and Address of Establishment Under which Contract is carried on:

Name and Location of Work:

Name and Address of Principal Employer:

(SEE RULE 75)
REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Sr | Name and | Age | Father's /| Nature of | Permanent | Village | Local Date of | Sig. or | Date of Termination | Reason  for | Remarks
Surname & Husbands | Employment | Home & Address | Commencement | thumb of employment Termination
of Sex | Name designation Address of | Tehsil of employment Impression
Workman workman Taluk of the work
and man
Distt.
1. |2 3. 4 5. 6. 7. 8. 9. 10. 11. 12. 13.
Contractor Executive Engineer




Name and Address of Contractor:
Name and Address of Establishment Under which Contract is carried on:
Name and location of Work:

Name and Address of Principal Employer:
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FORM-XVI
(SEE RULE 78 (S) (A))
MUSTER ROLL

For the Month of for night

Sr. Name of Workman Father's / Husband's Name Sex 1. 2. Dated Remarks
No.
Contractor Executive Engineer




Name and Address of Contractor:
Name and Address of Establishment in under which Contract is carried on:

Name and Location of work:

Name and Address of Principal Employer:

For the month of for night
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FORM-XVII
REGISTER OF WAGES

Sr.No | Name of | Sr. No | Designation | No. | Units | Daily | Basic | Dearness | Overtime | Other Cash | Total | Deduction | Net Sig. / Initial of
Workman | in / Nature of | of of Rate Wages | Allowance payments if any Amount | thumb Contra-actor
register | work done | work | work | wages/ if any (Indicate | Paid impression | or his
of w/man done | done | piece (Nature of Nature) of the representative
rate payments w/man

to
indicated
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WAGE CARD NO.
APPENDIX'E' (OBVARSE)
WAGE CARD

Name and Address of contractor:
Date of issue:
Name and Location of work:
Designation:
Name of workman:
Month/ Fortnight:
Rate of wage:

1 |2 \3 \4 |5 |6 \7 \8 |9 |1o |11 \12 \13 \14 \15 \16 \17 \18 \19 \20 \21 \22 \23 \24 \25 |26 |27 |28 |29 |3o \31

Morning

Evening

Initial

Received from the sum of on account of wage.
This wage's card is valid of for one month from the date of issue.

Signature
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GENERAL SPECIFICATIONS AND CONDITIONS

1. While tendering for the work the contractor is supposed to have seen the site of work and on special
claims on account of difficulties arising due to the situation of the site will be entertained.
2. The work shall be carried out as per the drawings supplied by the department and as per the

instructions with up to date correction slips except where otherwise specified in description of items given
on the Engineer- in — charge. The General Specification shall be as per printed HP | P H standard
specification with up to date correction slips except where otherwise specified in description of items given
on the schedule of quantities .
3. The contractor shall keep in safe custody all the material issued to him by the department under
clause 10 and material should not be removed from the site "the if work "without prior permission of the
Engineer — in — charge .

The contractor shall note that the approved quarries of materials as under:-

Material Quarry Material Quarry

4, Hard stone other materials should be obtained from approved quarries .Royalties taxes, Municipal,
other incidental charges connected whether with for their supply of the work shall be borne by the contractor
himself.
5. When any surplus earth is to be disposal of the site where the earth would be disposed of should be
got approved from , Engineer — in — charge in writing before undertaking the work .The disposal of rubbish
and malba due to construction work will be the contractor' s responsibility and nothing shall be paid extra
for this disposal .
6. Owing to difficulty in obtaining certain material in open market the Govt. have undertaken to
supply materials specified on pages ........... of the tender form at the rates stated therein .There may be
delay in obtaining the materials by the department and the contractor is therefore to keep himself in touch
with day to day position regarding supply of material from Engineer- in-charge and so adjust the progress of
work that his labour may not remain idle nor therefore be any other claim due to or arising from delay in
obtaining the material. It should be clearly understood that on claim whatsoever shall be entertained by the
Govt. on account of delay in supplying material.
7. The contractor must ensure before taking delivery of materials from stores that these are in good
condition and no account of the materials being defective will be entertained later on .If these are delivered
at any other side than specified in the agreement the difference due to carriage will be adjusted accordingly.
8. The cement shall a stacked by the contractor in a separate godown built by him at his cost having
water proof roof and walls and floor consisting of layer of dry bricks/ stone laid on well consolidated earth
at least one foot above ground level. These stacks shall be in rows of 2 bags deep and 10 bags high and
with minimum 2ft clear space around as per sketch attached .The bags shall be placed horizontally
continuous in each line. Nothing extra will be paid for this.
9. The contractor shall be required to make double lock arrangement for storage of cement and other
valuable materials at the site of work. One key will remain in the custody of Junior Engineer in charge of
the work and the other with the representative of the contractor and locking arrangement should be such
that godown cannot be opened unless both the contractor's and Junior Engineer are present. The issue
account of all materials issued by the Department will be maintained properly and should be presented for
scrutiny whenever demanded by the Department Officers. The contractor will however remain responsible
for the safe custody as usual.
10. No hand mixing of the concrete will be allowed .The contractor will have to arrange for the
concrete mixer himself. Concrete mixer if available with the department shall be issued to the contractor at
the work site at Rs.15/-(Rupees Fifteen only ) per full working day .If the mixer is utilized for less than 3
hours half the charges for that will be recovered from the contractor watch and ward of the concrete mixer
for the days it remains on the work site (whether working or idle ) will be responsibility of the contractor
and nothing extra on this account will be paid to the contractors.

11. Hire charges will include the services of the driver and cleaner required and also cost of lubricants
stores for cleaning purpose. All other charges such as cost of coal, firewood , matches ,diesel , oil , petrol
,kerosene etc. for running and working of the mixture, pay of Chowkidar for guarding the mixture at night
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shall however be borne by the contractor. All loses to the machinery due to negligence or theft except for
fair wear and tear shall be the responsibility of contractor.
12. IPH truck if available shall be issued at Rs................... Per KM. whether empty or loaded with
minimum charges of Rs ..................... per day of working hours if the [PH Trucks are not available or
are not sufficient to meet the requirement of contractor the department will help the contractor .for arranging
Trucks from the transport department provided written request is made for the same by the contractor . For
arranging trucks from the Transport contactor will have to pay the amount as per / debit raised by the
Transport Department .
13. The contractor will have also to pay token tax to the HRTC for the period he uses the departmental
IPH Trucks on his request for bonafide work according to the rates fixed by the corporation . The receipt for
payment of token tax to the HRTC will have to be produced by the contractor to the Engineer-in-charge at
the time of receiving payment for the work done .
14. In addition to hire charges of department Trucks , the contractor will have to pay the goods tax on
approved rates under Goods Taxation Act, 1955 to the Excise Taxation Department for the period
departmental Trucks / trucks are / is hired by them / him for bonafide use on the work . The contractor will
have to produce necessary receipt in token of having paid to the Goods Tax to the concerned department
before receiving the payment from the Engineer —in —charge .
15. The contractor shall also be responsible for watch and ward of other materials issued to him. If
contractor fails to provide sufficient fencing lighting and watch &ward to the Engineer-in charge the later
after notice to the contractor will provide sufficing fencing lighting and watching staff . the cost of doing so
shall fencing lighting and watching shall not relieve the contractor from responsibilities for damages caused
by failure on his part.
16. The contractor will produce a certified copy from the industries department that the royalty has
been paid by him on account of excavation of stones and sand from other than IPH , road or alternatively
recovery of the material excavated and utilized in the construction as per the billed quantities shall be
recovered by the department .
16(a). The contractor shall have to purchase the timber to be used on work from an authorized
dealer/agency and he would produce necessary receipts/vouchers as a proof before releasing the payment
of the wood — work.
17. No payment shall be made to the contractor for any damage cause to work from or material by
rain/snow or floods or due to any other cause , what so over ever , during the execution of work and no such
claim on this account shall be entertained. He will have to make good all such damages .
18. The contractor shall not deposit materials on any site which will seriously cause inconvenience to
the public. The Engineer-in-charge may require the contractor the remove any material which is considered
by him to be a danger or inconvenience to the public cause then t be removed at the contractors cost.
19. Recovery for damaged materials due to defective storage of material issued by the Department will
be recovered from the contractor at double the issue rate. No claim on this account shall we entertained.
20. The contractor should obtain permission from the Executive Engineer for extracting stones From
road side or approved quarries and Rs. (................ ) % cum will be recovered from him on account of
royalty charges for the stones quarried within the acquired width of road shall be paid directly by the
contractor to the concerned department / owner.
21, The contractor shall be responsible to make good the damages caused to the lands and buildings of
private persons which are continuous or otherwise to the premises which are continuous or otherwise to the
premises on which the work or any part of it is being executed and his failure to do so, the same will be
made good by the Executive-in charge at the cost of contractor.

22. Any damages during the execution of work will be the responsibilities of the contracture and he will
have to restore such damages at his own cost and nothing will be paid by the department on this account.
23. When a road has to be closed to traffic a clear notice at least of 7 days shall be given by the

contractor to the Executive Engineer who shall notify it to the Police Authorities and the Transport
Department. Adequate number of sign boards for diversion of the traffic shall be arranged and fixed by the
contractor at his own cost.

24, A notice board " Road Closed" shall be arranged and fixed by the contractor at his own cost by
night. The lanterns should be of standard square pattern. A notice indicating the direction that traffic, should
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be dept perfectly free from , tools and other constructions should be on through repair as long as the metal
led surface is not opened for traffic.

25. Samples of all materials to be used on the work shall be submitted for approval to the Engineer-in-
charge beforehand. The same principle will hold for the all items of work.
26. The design of shuttering must be submitting be the contractor to the Engineer-in-charge before hand

for obtaining his written approval before erection of the same. The contractor shall be entirely responsible

for the failure of the shuttering due to non- compliance of the instructions and due to imperfection in

erection and execution.

217. All reinforcement has to be placed in the position shown in the drawing. In case any reinforcement

is found to have been misplace/displaced, the contractor alone will be responsible for the same. The
Engineer-in-charge will be at liberty to reject all such work as substandard or to deduct for

reduction due to wrong placing.

28. All jungle clearance such as shrubs etc. will be done by the contractor at his own cost but the tree

big or small shall not be filled without prior permission. Cost of damage to the forest to so some other Govt.

or private properties will be made good by the contractor at his own cost or recovery shall be made form his

bills.

29. The contractors shall remain himself or keep his representative duly authorized at site during all

working hours of execution to receive instructions from Engineer-in-charge and to carry out the work

accordingly.

30. All material brought to the site of work during the time of execution should be stacked properly as

desired by the Engineer-in-charge.

31. The Engineer-in-charge will be at liberty to debit the contract account with any dues outstanding

against him in respect of some other work entrusted to him in the Himachal IPH Department.

32. In case the contractor obtains a route permit for plying his won or hired truck for the carriage of

materials to the site of work, he shall render a full account of the carriage work by him duly supported with

the log book of the vehicles weekly, failing which he will be liable to Pay fine at the rate of Rs. 5 per day

extra days that the truck has plied.

33. The rates of different items are for all heights depths and width unless otherwise specified against
the items.
34. For testing the strength of concrete, cubes shall be prepared by the contractor under the supervision

of an officer of the department not below the rank of Assistant Engineer. Samples of concrete and its testing
shall be done as per IPH Department specifications and also as per relevant 1.S. Codes of practice and tested
in a recognized laboratory approved by the Engineer-in-charge. The cost of the making cubs, carriage to
laboratory and laboratory charge, should borne by the contractor. The contractor shall, however, abide by the
decision of the Engineer-in-charge, In case the result of test shows the work not up to the specified standard,
contractor will carry out any order, necessitated there by at his own cost.

35. The contractor shall get frames and other items of wood work approved by the Engineer-in —charge
before fixing the same. All wood work shall be properly seasoned. The wood work should not be painted or
treated in any other way until it is approved by the Engineer-in-charge.

36. In case where brick work is exposed and is required to be finished with pointing or otherwise
selected bricks should be used and nothing extra will be paid to the contractor on this account.
37. In case of brick work masonry items, the classification of brick brought by the contractor, shall

strictly confirm to the printed HP IPH Department specifications referred to above irrespective of the
classification shown on the permit if any issue to the contractor by be Supply Department. The contactor
shall have no claim whatever on this account.

38. The samples of iron fitting and other fittings i.e fan clamps hooks rings wooden hand rail iron
railing, paints of different shades marble, chip etc. shall be approved by the Engineer-in-charge before fixing
or laying.

39. The contractor shall clear the site properly after the completion of the work.

40. The contractor shall maintain in good condition all work during executing till completion of entire
work allowed to the contractor.

41, The contractor must take the precaution to avoid all accidents by exhibiting day and night necessary

sing boards, speed limit boards, red flags and red lights and providing barriers. He shall be responsible for all
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damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during
the execution of work.

42. Any departmental officer is authorized to have access to the godown for purpose of inspection of
materials at any time. Any materials which inspecting officer may point out as being below the required
standard will be removed entirely at once from the site of work by the contractor and not used on Govt. work
No claim, on this account shall be entertained.

43. Where ever pipes are to be fixed to wall of RCC surface the contractor may be required to use rewal
plugs for which nothing extra shall be payable. The contractor shall ensure that vertical pipes are truly/
vertical and horizontal pipes are truly horizontal.

44, In the event of dispute of any kind arising out of this contract the law court at the District
headquarter of the Engineer-in- charge or High Court of Himachal Pradesh Shimla shall have the legal
jurisdiction. This condition will however not interfere with the arbitration clauses of the contract agreement.

45, Sample of fine sand coarse sand and aggregate shall be got approved by the contractor from
Engineer in charge at site before starting the work.
46. The contractor must see the proposed sites for these work and study specification & conditions

carefully before tender. The work shall be executed as per programme drawn by the Engineer-in-charge. No
extra claim whatsoever arising on variation in site condition encountered etc. shall be entertained.

47. The contractor shall produce a labour clearance certificate from the labour inspector concerned
before final payment are released to him.

48. The contractor shall make his own arrangement for obtaining for electric connections if required
and make necessary payment to the department concerned.

49. Notwithstanding anything provided and where also the beam below average ground level shall be
and paid for in the items of RCC works in raft strips foundations and columns footings.

50. The fair wages to be paid as per clause 19(a) shall be applicable on the date of opening of the
tenders or on the date notified by the HP Govt. whichever is later.

51. The contractor shall allow deduction of Income Tax at source as required under section 184c of the
Income Tax Act, 1961 as inserted by the Finance Act, 1972

52. For items not covered by the relevant IPH Department Specifications, relevant 1.S.I standards for

woks shall be followed.

Executive Engineer,
I&PHDivision,No H1Kullu
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ADDITIONAL CONDITIONS

1. The contractor should submit a tentative programme of working with in fifteen days of the date of
start of work . The contractor will have  to work as per programme of the department .  No claim
whatsoever will be entertained on this account .

2. Unless otherwise provided in the Schedule of quantities the rates tendered by the contractor shall
apply to all heights lifts and leads and depths of the building and nothing shall be payable , to him on this
amount .

3. The structural and architecture drawing shall at all times be properly correlated before executing
any work . However, in case of any discrepancy in the item given in the Schedule of quantities appended
with the tender and Architecture drawings relating to the relevant item. The former shall prevail unless and
otherwise given in writing by the Engineer - in- charge .

4, The contractor shall be required to produce samples of all buildings materials and fittings
sufficiently in advance to obtain approval of the Engineer-in-Charge .

5. The contractor shall make his own arrangements for obtaining electric connections, if required and
make necessary payments directly to the department concerned .

6. No payments shall be made to the contractor for any damage caused by rain , snow fall , floods or
any other natural causes whatsoever during the execution of work . The damage to work will be made good
by the contractor at his own cost, and no claim on this account shall be entertained .

7. Other agencies will also simultaneously execute the works like electrification, horticulture or
external services and other buildings works for the same project along with this work in particular. The
contractor shall afford necessary facilities for the same. No claim in the matter shall be entertained.

8. Some restrictions may be imposed by the security staff etc. on the working and / or movement of
labour materials etc. The contractor shall be bound to follow all such restrictions / instructions and nothing
extra shall be payable on this account.

9. (@ The buildings work will be carried out in the manner complying in all respects with the
requirements of relevant bye -law of the local body under the jurisdiction of which the work is to be
executed or as directed by the Engineer-in-charge and nothing extra will be paid on this account.

(b) The work of water supply, internal sanitary installations and drainage work etc. shall be carried
out as per local Municipal Corporation or such local body-bye-laws and the contractor shall produce
necessary completion certificate from such authorities after completion of the work.

(c) Water tanks, taps, pipes fittings and accessories should conform to by-laws and specifications
of the municipal body / corporation. The contractor should engage licensed plumbers for the work and get
the materials(fixture/fittings) tested by the Municipal body/ corporation authorities, wherever required at this
own cost. The work shall be carried out according to Municipal bye-laws.

(d) The contractor shall comply with proper and legal orders and directions of the local or public
authority or municipality and abide by their rules and regulations and pay all fees and charges which may be
liable.

(e)  The sanitary water supply and drainage pipes and fittings and other materials shall be of
approved qualities& shall conform to the relevant HP IPH specifications for work 1977 vol. 1l with up-to-
date and corrected slip and shall be ISI marked. The work shall be carried out without infringing on any of
the Local Municipal bye-laws.

10. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic
during the execution of the work.

11. The contractor shall give performance lost of the entire installation(s) as per standard specification
before the work is finally accepted, and nothing extra whatsoever shall be payable to the contractor for the
test.

12. Cement bags shall be stored in separate go downs to be constructed by contractor at his own cost as
per sketch at page No.--56 --with water proof roofs and walls. Each go downs shall be provided with a single
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door with two locks, the keys of one lock shall remain with HP IPH Engineer-in-charge of work and that of
the other lock with the authorised agent of the contractor at the site of work so that the cement is removed
from the godown according to daily requirement with the knowledge of both the parties and the account
maintained in the enclosed proforma at page.

13. M.S. and cold twisted bars flats, tees, angles where stipulated will be issued in available in the
stores for all reinforcement items only. No claim on this account shall be entertained.
14, The materials will be issued to the contractor at the place of delivery as mentioned in the scheduled

materials. If this are delivered at any other site the difference due to cartage will be adjusted in accordance
with clause. 12. The materials will be issued during the working hours and as per rules of the godowns as
framed from time to time. The contractor shall have to cart at his cost the materials to the site of work as soon
as these are issued.

15.  The contractor shall bear all incidental charges for cartage storage and safe custody of materials issued
by department against damage due to sun, rain, dampness, fire, theft etc. He shall also employ necessary
watch and ward establishment for this purpose at his own cost. Nothing shall be paid to be contractor on this
account.

16. The standard sectional weights referred to as standard table in HP specifications of works, to be
considered for conversion of length of various sizes of MS bars and T or steel bars into weight are as under:-

Size(mm) Weight Size(mm) Weight

Diameter K/IM (Diameter) Kg/m
6 0.22 25 3.855
8 0.395 28 4.836
10 0.62 32 6.316
12 0.89 36 7.994
16 1.60 40 9.869
18 2.00 45 12.490
20 2.45 50 15.424
22 2.99 - e

Issue of steel of diameter above 10mm will be regulated on sectional weight basis, weight being
calculated with the help of the above tables. However, for bars MS/Tor steel up to and including 10mm the
following procedure shall be adopted. The average sectional weight for each diameter shall be arrived at
from samples from each lot of steel received at site. The actual weight of steel issued shall be modified to
take into account the variations between actual and the standard coefficients given above and the contractor's
account will be debited by the cost of the modified quantity only. The decision of Engineer-in-charge shall
be final for the procedure to be followed for determining the average sectional weight of each lot.

17. For the purpose of clause 42(iii) of conditions of contractor in respect of steel reinforcement bars
theoretical consumption will be balanced diameter wise for purpose of panel recovery as envisaged in the
said clause.

18. Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been in built in the items (Unless otherwise explicitly stated ) and nothing extra shall be
payable (or) extra cement considered in consumption on this account.

19. Testing of Materials:-

(&) Samples of various materials required for testing shall be provided free of charge by the
contractor . Testing charges if any, shall be borne by the department. All other expenditure required to be
incurred for taking the samples conveyance, packing etc. shall be borne by the contractor himself.

(b) In case there is any discrepancy of testing as given in list of mandatory tests and that in
individuals sub heads of work as per HP IPH specifications , the higher of the two frequencies of testing
shall be followed and nothing extra shall be payable to the contractor on this account .

20. The contractor shall be responsible to arrange at his own cost all necessary tools and plants required
for execution of the work .
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21. The contractor shall provide at his own cost suitable weighing and measuring arrangements at site
for checking the weight / dimensions as may be necessary for execution of the work.

22. Rate for all items in which use of cement is involved is inclusive of charges for curing.

23. The foundation trenches shall be kept free from water while all the works below ground level are in
progress .

24, Royalty at the prevalent rates whenever payable shall have to be paid by the contractor on the

metal, shingle, sand and bajri etc. or any other materials collected by him for the work direct to the revenues
authority of the District / State Government concerned.

25. The rate of all items of work shall unless clearly specified otherwise include cast of all labour
material and other input like involved in the execution of the item.
26. For the purpose of recording measurement for preparing running account bill, the abbreviated

nomenclature indicated in the publication” Abbreviated nomenclature of items” shall be adopted. The
abbreviated nomenclature shall be taken to cover all the materials and operations as per the complete
nomenclature of the relevant items in the agreement and other relevant specifications.

27. (i) Tendered rates are inclusive of all taxes and levies payable under the respective status .
However, pursuant to the constitution (46th amendment) Act, 1982 if any further tax or levy is imposed by
state, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays such
taxes/levies, the contractor shall be reimbursed the amount so paid, provided such payment, if any is not in
the opinion of Superintending Engineer (Whose decision shall final and binding) attributable to delay in
execution of work within the control of contractor.

(if) The contract shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized representative
of Govt. and further shall furnish such other information / document as Engineer-in-charge may require.

(iii)  The contractor shall within a period of 30 days of imposition of any further tax or levy in
pursuant to the constitution of (45th Amendment) Act 1982 give in written not is thereof to the Engineer-in-
Charge that the same is given pursuant to this condition together with all necessary information relating
thereto.

28. In case of PPC is used in addition to the 7 days cube test at least 25% of the tests shall be carried
out after 28 days tests are satisfactory. In cases the strength of the concrete as per 28 days tests shall be taken
as final for taking action under different clause of the Agreement

29. The Surplus excavated earth which is beyond the requirement of Govt. Work may be allowed by
the Executive Engineer to be disposed off by the contractor on his own or to shall the surplus earth to private
parties at his discretion but nothing extra will be paid to carriage or disposal of surplus earth if the same is
not required on any Govt. work.

Additional Specifications

1. The entire work shall be done as per HP IPH Specification 1990 Vol. 1 with CS up to-date and HP
IPH specification for works 1990 (Vol-1I) with correction slip No.1 up-to-date of tender . However in the
event of any discrepancy in the description of any item as given in the schedule of quantities appended
above with the tender and specifications relating to the relevant items as per IPH specifications mentioned
above the former shall prevail. If the specification for any items is not available in the HP IPH specifications
cited above, relevant ISl specification shall be followed. In case ISI specification are also not available , the
decision of the Engineer-in-charge given in writing based on acceptable sound Engineering Practice and
local usage shall be final and binding on the contractor . The work shall be executed and measured as per
metric dimensions given in the Schedule of Quantities, drawings etc. (F.P.S. units wherever indicated are for
guidance only).

2. The following modification to the above specification and some additional specification shall
however, apply (i) all stone aggregate and stone ballast shall be of hard stone variety to be obtained from
approved quarries at or any other source to be approved by the Engineer-in-charge (ii) Sand to be used for
cement concrete work mortar and plaster work shall be of standard quality. Sand shall be obtained from to
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be filled in by EE or any other source to be got approved by the Engineer-in- charge and screened as
required. The same shall consist of hard siliceous material it shall be clean sand. If the sand brought to site is
dirty, it must be washed cleaned in water and should confirm to clause of HP IPH specifications.

3. Wherever any reference to any Indian standard specification occurs in the documents relating to this
contract the same shall be inclusive of all amendments issued there to or revisions there of if, any , upto the
date of receipt of tenders .

4. The work will be carried out in accordance with the architects drawings and structural Drawings, to
be issued by the Engineer-in-Charge. The structural and Architectural Drawings shall have to be properly
correlated before executing the work. In case of any difference noticed between architectural and structural
drawings, final, decision, in writing of the Engineer-in-charge shall be obtained by the contractor. For items
where so required , samples shall be prepared before starting the particular items of work for prior approval
of the Engineer-in-charge and nothing extra shall be payable on this account .

5. Avrticles manufactured by reputed firms and approved by the Engineer-in-charge shall be only used
.Only articles classified as “First Quality “by the manufactures shall be used unless otherwise specified.
Avrticles which bear ISI certifications marks shall be used unless otherwise specified. In case articles bearing
ISI certifications marks are not available the quality of samples brought by the contractor shall be judged by
the stand laid down in the relevant HP IPH specification, for items not covered by HP IPH specification
relevant ISI standard shall apply.

6. The contractor shall give a performance test of installations before the work is finally accepted and
nothing extra whatsoever shall be payable to contractor on this account.

7. The work shall be carried out in the manner complying in all respect with the requirements relevant
bye-laws off the Municipal Committee / Municipal Corporation / Development Authority. Improvement
trust under the jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge and
nothing extra shall be paid on this account.

8. Other agencies doing work of electrification, external services other building work, horticulture
work etc. for this project will also simultaneously execute the works and the contractor shall afford
necessary facilities for the same. The contractor shall leave such necessary holes, opening etc. may be
required for the electric and sanitary work etc. and nothing extra or the agreement rates shall be paid for the
same.

9. Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be
considered as inclusive of pumping out or falling out water if required for which no extra payment will be
made. This will include water encountered from any source such as rains, floods, sub-soil water being high
due to any other cause whatsoever.

10. Any cement slurry added over base surface (or) for continuation of concreting for better bond is
added to have been in built in the item (Unless otherwise , explicitly stated ) and nothing extra shall be
payable (or) extra cement considered with consumption on this account .

11. The rate for all items in which the use of cement is involved in include of charge of curing.
12. The foundation trenches shall be kept free from water while all the works below ground level are in
progress.

13. The fineness modulus of sand to be used in different works shall be as follows: -

1. Coarse sand, As specified in the item like plain conc .
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25t03.5 RCC Work flooring work etc.
2. Fine sand As specified in the item like finishing coat
1.2t01.6 of cement plaster ,skirting dado etc.

14, BRICKWORK:-

Bricks shall generally conform to specification for brick class 75, Bricks shall not absorb water
more than , 20% of their own dry weight after 24 hours immersion in cold water , Both the faces of wall of
thickness more than 23 cm shall be kept in the proper plans . Wall of half brick thickness or less shall be
measured separately and paid in sqgm . Half brick thickness shall be taken as 115 mm . Brick wall beyond
half brick thickness shall be measured in multiple of half brick (i.e. 115 mm) which shall be deemed to be
inclusive of mortar joints . When a fraction of half brick occurs due to architectural reasons or otherwise as
per the requirements of the department the same shall be measured as half brick work provided such fraction
exceeds 2 cm , fraction up to 2 cm thickness shall be made up in mortar and paid for as per specified
thickness under brick work . Bricks shall be obtained from approved kiln or any other source to be got
approved by Engineer-in-charge and shall be of best quality, well burnt ground molded bricks available in
the locality .

15. RCC Work:-

15.1 In respect of projected balconies, projected slabs at roof level and project varandah, the
payment for the RCC work shall be made under the item, of RCC slabs . The payment for centering and
shuttering of such items shall similarly be paid under the item of centering and shuttering of RCC slab .
Nothing extra shall be paid for the said shuttering at the edges of these projected balconies and projected
verandahs. All the exposed edge shall be however, be finished as per specifications and nothing extra shall
be paid for this .

15.2 In the item of RCC walls, railings and roof etc. nothing extra shall be paid for making
designs as per patterns given by Architects or for thickness of selections.

15.3  The rates for railing are inclusive of all the labour and the materials including execution as
given in the description of the item, portion of the railings which is embedded in the masonry of RCC shall
not be included for measurements.

15.4 Precast R.C.C.

The compactions of the concrete shall be done by vibrating tables or external vibrator, as
approved by Engineer-in-charge . The rate quoted for the items shall include the element both for form work
and mechanical vibration .

15.5 The water will be tested with regard to its suitability for use in RCC work and nothing extra
will be paid for on this account .

16.0 Flooring:-

The rate of items of flooring is inclusive of providing sunk flooring in bath rooms, kitchen etc. and
nothing extra on this account is admissible .
17.0 Wood work:-

17.1 The contractor will be responsible for the watch and ward of shutters handed over to him
by the Department for fixing . In case these are stipulated for issue by the Department and nothing extra for
the same will be paid .

17.2 Timber as specified to be used for wood work shall be kiln seasoned in the relevant items
in the schedule of quantities and shall conform to HP IPH specifications 19990 with correction slips up to
date and will be of required variety obtained from approved sources .

17.3 Shutters of paneled doors shall be with kiln seasons secondary species timber frames as
per relevant specification of item and with panels of 12 mm thick second class teak wood /15 mm thick
deodar wood both kiln seasoned or made phenol from eldehyde glue processed nova teak or equivalent
particle board 12 mm thick with or without commercial ply vaneer focus on both sides as indicated in
relevant items .
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17.4  The panelled shutters shall be kiln seasoned with species as specified in items (styles and
rails) as per width shown in Architect drawings . Panels shall be embedded into frames to a minimum of 12
mm with 1.5 mm gaps .

175 Permissible tolerance on wood work shall be as under:-

(@) Door frames of 3 mm (b) Door shutters (c) On width and height of 3mm.
Q) On width and height of 3 mm (ii) On thickness of 1.2 mm.

17.6 The samples of specifies to be used shall be deposited by the contractor with the EE before
commencement of the work. The contractor shall produced cash vouchers and certificates from standard kiln
seasoning plant operator about the timber section to be used on the work having been kiln seasoned by them
failing which it would not be so accepted as kiln seasoned.

17.7  Transparent sheet glass conforming to 1S 1761- 1960 shall be used thickness being governed
as under unless otherwise specified in the item.

Area of glazing Thickness Max Unsupported(Length)
For glazing area up to 0.2 sqm 3mm 60 cm

For glazing area from

0.2sgm To 0.5 sgm 4 mm 120 cm

For glazing area more

than 0.5 sgm 5.5 mm 120 cm

Glazing for toilets and in fixed ventilators shall be of opaque type.

17.8  Factory made shutters as specified shall be obtained from factories to be approved by the
Engineer-in-charge and shall conform to IS 2202 (part-1) 1977 .The contractor shall inform well in advance
to the Engineer-in-charge the name and address of the factory where from the contractor intends to get the
shutters manufactured .The contractor will place order for manufactured of shutters only after written
approval of the Engineer-in-charge in this regard is given . The contractor is bound to abide by the decision
of the Engineer-in-charge and recommended a name of another factory from the approved lists in cases the
factory already proposed by the contractor is not found competent to manufactured quality shutters.

The contractor will also arrange stage wise inspection of the shutters at factory, of the Engineer-in-
charge or his authorized representative. Contractor will have no claim if the shutters brought at site are
rejected by Engineer-in-charge in part or in full lot due to bad workmanship/quality/ Such shutters will not
be measured and paid and the contractor, shall remove the same from the site of work within 7 days after the
written instructions in this regards are issued by Engineer-in-charge or his authorized representatives.

18.0 Steel Work:-

18.1 The rate of T/angle iron frames shall include the following :-

@ M.S. Steel tie of 16 mm dia bar shall be welded to T-iron door frames to keep the frame
vertical in correct position . The steel /tie shall be embedded in floor concrete . No ties is necessary for
windows frames . In the case of window frame 2 lugs 15x3 mm long shall be welded to each vertical number
of the frame .

(b) Each T iron frame for doors shall have 4 Nos. M.S. lugs 15x3 mm long shall be welded to
each member of frame .

(© M.S. flat 8x25mm, 100 long having threaded holes (No. of flats shall correspond) to the
No. of butt hinges to be fixed to door /window shutter ) shall be welded at appropriate places at the back of
the T-iron frames for fixing the required butt hinges to the frame with machine screws . M.S. flats 8x25 mm,
50 mm long with threaded holes shall be welded to the back of the T-sections to receive the butt hinges for
the cleats.

18.2 The M.S. flat clamps 15x6 mm thick for holding arrangements are to be provided and
added as per site conditions. The rate is inclusive of the cost of such clamps.

18.3  The site tie lugs, curtain brackets and flats welded for fixing hinges and cleats shall not be
measured for the purpose of payment.

18.4  All welding work shall be tested for quantity of weld as laid down in IS 822-1970 before
actual erection, wherever it appears shall mean Continuous fillet welding.

19.0 Water supply sanitary installations

19.1 Sanitary fittings paints and other materials shall be obtained from one of the firms on the

list of approved manufacturers of HP IPH and shall bear ISI mark. The material shall be tested as per
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provision in relevant IS codes .The contractors rates for items involving the use of the above materials shall
be deemed to cover the cost of samples.

19.2  The SCI pipes and Gl pipe wherever necessary shall be fixed to RCC columns, beams etc
with raw plugs and nothing extra shall be paid for this.

19.3  G.I. pipes if stipulated for issue in the schedule of material can be issued in inch sizes or its

equivalent metric size as considered fit and the issue rate recoverable from the contractor will remain the
same. The contractor will not be paid anything extra on this account and nothing will be deducted for using
the size of G.I. pipes issued and the items will be paid as per agreement rate for the same item.

194 The contractor shall be responsible for the protection of the sanitary and water supply
fittings and other fittings and fixture against pilferage's and breakage during the period of installation and
there after until building is handed over.

19.5  Water tanks, taps, pipes fittings accessories should conform to bye laws specification of
the municipals bodies corporations etc. The contractor should engage licensed plumbers for the work and get
the material (fixtures fittings tested by the Municipal bodies /corporation authorities wherever required at his
own the work shall be carried out according to the municipal bye laws.

19.6 The P or S trap in the 'c’ shall be of deep seal type and shall have minimum water seal of

75 mm and floor traps shall have minimum seal of 50 mm .

20.0  Variation in Consumption of Materials:-
The variation in consumption of materials shall be governed as per HP IPH specification and
clauses of the contract of the extent applicable. The following specific clauses shall govern the variation in

consumption of pig lead.

21.0  Variation on consumption of Pig Lead:-

21.1 The pig led for caulking of joints of SCI pipes shall be issued as per theoretical
consumption for SCI pipes of size 100 mm, 75 mm at 0.98 kg and 0.77 kg per joints respectively .Over and
above the theoretical quantities of lead as marked out variation of 5% shall be allowed for wastage etc. Any
difference between the actual consumption of pig lead and theoretical consumption worked out on the above
basis including the authorized variation shall be recovered at double the issue rate. Where the pig lead is
arranged by the contractor variation of 5% will be allowed in case the variation is on higher 5% will be
allowed . In case the variation is on lower side, the quantity of pig lead used less shall be recovered from the
contractor at market rate to be determined by Engineer-in-charge whose decision on the matter will be final.

21.1 The theoretical quantity of cement to be utilized in item of concrete involving use of single
aggregate and mixed volume batching shall be computed on the basis of the co-efficient for cement to be
used in different item of the work provided in DSR reducing each of the co-efficient by 5% however where
the concrete is mixed by weight batching no such reduction shall be made from theoretical co-efficient given
in DSR for concrete with crushed stone aggregate.

22.0  CONDITIONS:-

221 The contractor will have to work according to the programme work, decided by the
Engineer-in-charge .The contractor shall also construct a sample unit complete in all respects within three
months from the date of ward of work and this samples unit shall be got approved from the Engineer-in-
charge before mass construction is taken up to extra claim whatsoever beyond the payments due at
agreement rates will be entertained from the contractor on this account.
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22.2 The contractor shall take instructions from the Engineer-in-Charge regarding collection
and stacking of material in any place No excavated earth or building materials shall be stacked on areas
where other buildings roads, services of compound walls are to be constructed.

22.3 Royalty at the prevalent rates shall have to be paid by the contractor on the boulders,
metal, shingle, sand and bajri etc. or any other material where royalty is payable collected by him for the
execution of the work direct to the revenue authority of the Mineral Department concerned HP Government .

22.4 The contractor shall make his own arrangements for obtaining electric / water connections
if required and make necessary payments directly to the Department concerned.

225 The contractor must take all precautions to avoid all accident by exhibition necessary day
and night caution boards, speed limit board, red flags, red-light and by providing barriers. He shall be
responsible for all damages and accidents caused due to negligence in this regards No. hindrance shall be
caused to Traffic during the execution of work.

22.6 The contractor shall maintain in perfect condition all works executed till the completion of
the entire work allotted to him. Where phased delivery is contemplated the provisions mentioned above will
apply to each phase.

22.7 No compensation shall be payable to the contractor for any damage caused by rains,
lighting wind, storm, floods, tornadoes, earthquakes or other natural calamity during execution of work . He
will make good all such damages at his own cost and no claim on this account will be entertained.

22.8 The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc .
left out of his work and dress the site around the building to the satisfaction of the Engineer-in-charge before
the work is considered as a complete .

22.9 All material obtained from Government stores or other work shall be got checked from the
Engineer-in-Charge or his representative on receipt of the same at site and before they are actually used.

22.10 If as per municipal rules the huts for labour are not be erected at the site by the contractors.
The contractors are required to provide such accommodation as is acceptable to local bodies and nothing
extra shall be paid on this account.

22.11 The centering and shuttering required for RCC work will be brought to site by the
contractor well in advance so that the progress of the upper floors is not hampered due to non availability of
the same. Nothing extra shall be paid for this.

22.12  The contractor must see the proposed site for the work, study specifications and condition
carefully before tendering. No claim of any sort shall be entertained on account of any site condition or
ignorance of specifications and conditions.

22.13  The site is available and tenderer should see the approaches and conditions of the same. If
any approach from main road is required at site or existing approach is to be improved and maintained, for
cartage any materials by the contractors, the same shall be provided improved and maintained by the
contractor at his own cost.

22.14  Machine made shutters shall be got approved from the Engineer-in-Charge at factory site
before carting the same to the site of work. The shutter damages during and cartage shall not allowed to be
used in the work and shall be removed by the contractor at his own cost and no claim whatsoever shall be
entertained in this regard.

23.0 Conditions for issue of materials

23.1 The materials will be issued to the contractor at the place of delivery as mentioned in the
schedule of materials during the working hours as per rules of the HP IPH stores as in force from time to
time . If these are delivered at any other site, the difference on account of less or more cartage will be
adjusted accordingly. The contractor shall have to cart the materials to the site of work at his cost as soon as
these are issued.

23.2 The materials like reinforcing bars, flats, tees, angles sheets, Cl and SCI pipes etc.

contemplated to be issued will be issued in available sizes and lengths and the contractor shall bear the cost
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of cutting and shaping them according to the requirements of work . No claim for the wastage on this
account shall be entertained.

23.3 The size of the cement go down indicated in the sketch is only for guidance. The actual
size of the go down shall be as per site requirement and nothing extra will be paid for the same .The
decisions of the Engineer-in-charge regarding the capacity needed will be final.

23.4 The contractor shall be fully responsible for the safe custody of the material issued to him
even if the materials are under double lock system.

23.5 The account daily receipts and issues of cement shall be maintained in registered in the
prescribed proforma signed daily by the contractor or his authorized agent in token of its correctness.

23.6 The contractor shall construct suitable go downs yards at the site of work for storing all
other materials so as to be safe against damaged by sun, rain dampness fire theft etc. at his own cost and also
employ necessary watch and ward establishment for the purposes at his cost . Materials to be charged
directly to work and stipulated for issue free of cost shall also be issued to contractor as soon as they are
received at site or at the stipulated place of issue the provisions of this clause will equally and fully be
applicable to these item as well.

23.7 Issue of steel of diameter above 10 mm will be regulated on sectional weight basis, weight
being calculated with the help of the above tables. However, for bar MS/T or steel up to and including 10
mm, the following procedure shall be adopted. The average sectional eight for each dia, shall be arrived at
from samples from each lot of steel be modified to take in to account the variation between the actual and
the standard co-efficient given above and the contractor account will be debited by the cost of this modified
quantity only . The decision of the Engineer-in-charge shall be final for the procedure to be followed for
determining the average sectional weight of each lot. Quantity of each diameter of steel received at site of
work each day will constitute the single lot for this purpose.

23.8 For standard sectional weight of steel standard tables referred in para 5.3.3 in
specifications for works 1977 volume 1 to be considered for conversion of length of various sizes of M.S or
for steel bars in to weight steel bars to be issued would be only for reinforcement works in RCC and not to
cover any other items .

24.0 CLARIFICATION REGARDING PLINTH LEVEL.:-

24.1 For the purpose of operation of clause 12(vi) the following works shall be treated as works
relating to foundations:-

@ For buildings, compound walls plinth level (or) 1.2 meters (4 feet) above ground
level whichever is lower, excluding items of flooring and DPC but including base concrete below the floors.

(b) For abutment, piers, retaining walls of culverts and bridges, wall of water
reservoirs. The floor level or where floor is not determinate, up to 12 meter above bed level.

(© For retaining wall where the floor levels in hot determinate up to 1.2 meter above
average ground level or bed level.

(d) For roads, all items of excavation and filling including treatment of sub base and
soling work.

(e) For water supply lines, sewer lines, underground storm water drain and similar
works, all items of work below ground level except items of pipe and masonry work.

(f For open storm water drains all items of work.
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25,0 TESTING OF MATERIALS:-

@ The contractor shall produce all the materials in advance so that there is sufficient
time for testing of the materials and clearance of the same before use in work.

(b) Samples of various materials required for testing shall be provided free of charge
by the contractor, testing charges if any, shall be borne by the Department. All other expenditures required to
be incurred for taking the samples conveyance packing etc. shall be borne by the contractor himself.

(© In case there is any discrepancy in frequency of testing as given in list of
mandatory tests and that in individual sub heads of work as per HP IPH specifications 1977 (Vol 1) the
higher of the two frequencies of testing shall be followed and nothing extra shall be payable to the contractor
on this account .

(d) The contractor shall be responsible to arrange at his own cost all necessary tools
and plants required for execution of work.

(e) With a view to avoid controversy about quality or cement concrete as revealed in
the test results of 7 days cubes falling short of the prescribed standard by over 10 % to 20 % and pending
testing of balance 3 cubes for 28 days as final confirmatory acceptance test crushed samples of cement
concrete from the failed 7 days cubes should be preserved in a sealed bag.

26.0 Integral Water Proof Finishing (f) = PPCCS -2 attached

26.1 The contractor must associate himself with the specialized firm to be approved by the
Engineer-in-charge in writing for integral cement based water proofing treatment for sunken floors and on
roofs 10 years guarantee in prescribed proforma attached must be given by the specialized firm which shall
be counter signed by the contractor in token of his overall responsibility. In addition 10 % (ten percent) of
the cost of these items would be retained as guarantee to watch the performance or the work done however
half of this amount withheld would be released after five years if the performance of the work done is
satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the contractor
within seven days and if not attended to the same will be got done from another agency at the risk and cost
of the contractor. However, this security deposit can be released in full if bank guarantee of equivalent

amount for 10 years is produced and deposited with the department, while tendering the contractor must give

€)] The name of the specialized firm.
(b) The trade names of the product which would be used.
(© List of works where this treatment has been used.

(d) Quality of chlorides and sulphides used in the product.
NOTE:- The Earnest money amount and cost for tender form shall be received at the time of opening of
tender, The tender forms will be issued only to those contractors who will produce latest income tax
clearance certificate and registration with HP Sales Tax Department with latest clearance certificate and
removal of enlistment.

(Contractor ........ccccovvevreennn )
Executive Engineer
I&PH Division No Il Kullu
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