
                                                              II       
Issued  to Sh………………contr.vill………………….PO………………. 
 
Tehsil……………………….Distt……………………HP. 
          
         Executive Engineer, 
         Irrig.and PH Division, 

                   No.II Kullu at Bhuntar 
IPH/P.W.D.6 

      GOVERNMENT OF HIMACHAL PRADESH    

IRRIGATION & PUBLIC HEALTH DEPTT. 
Division:          IPH Division               Kullu II 

Sub-Division:  IPH Sub Division  : Shamshi. 

                                     NOTICE INVITING TENDERS 
Tenders are hereby invited on behalf of the Governor of Himachal Pradesh for the work of  “Aug. of WSS Shangchan 

Teel Bradha  in GP  Bradha  Tehsil Bhuntar Distt. Kullu HP (SH:C/O Intake chamber & L/J of GI Pipes  from RD 2400 

to 4200). 

Estimated cost of Rs,576453/ -only. 

1. Contract documents consisting of the detailed plans, complete specifications, the schedule of quantities of the 

various items of  work to be done, and the set of “conditions to contract to be compiled with by the person 

whose tenders  may  be  accepted,  which  will  also  be  found  printed  in  the  form  of  tenders  can  be  seen/purchased  

at  the divisional office between the hours 11AM to 5 PM everyday, except on Sunday and public holiday up to 

15/02/2018 

2. The site for the work is available. 

3. Tenders which should always be placed in sealed covers, with the name of the work written on the envelops, 

will be received by the Executive Engineer IPH Division, Kullu II  up to 12.00  Noon on  17/02/2018   and 

will be opened by him in his office   at 12.30  PM on same day. 

4. Tender are to be on PWD from No. 6 & 8 which can be obtained from the office of Divisional officers IPH 

Division, Kullu-II  on payment of a sum of Rs 250/- in cash. The  time  allowed  for  carrying  out  of  the  work  will  

Three   months  to be reckoned from the fifteenth day after the date of written orders to commencement of 

work.   

5. The contractors should quote rates in figures as well as in words the rate and amount tendered by them. The 

amount for each item should be worked out and the requisite total be given.   

6. When a contractor signs a tender in an Indian language, the percentage above or below of the tendered amount 

in the case of PWD form No. 7 and the total amount tendered in the case of PWD form No. 8 and 12 should 

also be written in the same language. In the case of illiterate contractors, the rates or the amount tendered 

should be attested by a witness.   

7. Issue of tender form will be stopped one day before the time fixed for the opening of tenders.   

i) Earnest money amounting to Rs.11529/-  only. (unless exempted) must accompany each tender in the shape of  

National saving certificate in any post office in Himachal Pradesh duly pledged in the name of Executive 

Engineer IPH Division, Kullu-II and each tender is to be  in a sealed cover subscribed tender for above work 

and address to the Executive Engineer I &PH Division Kullu-II. OR certificate of exemption of Earnest Money 

Deposit alongwith an affidavit about the number of tenders in which he is participating during this period in 

any of the division of HP I&PH Department and total value of their EMD involved. In  case of false 

information , the contractor will be liable to be black listed. Exemption shall be limited to two times the 

deposited amount.  

8. The tenders of those contractors who do not deposit the Earnest Money/Security Bond in the prescribed 

manners will summarily be rejected.   

9. The contractor whose tender is accepted, (unless exempted) will be required to furnish by way of security deposit for the 

due fulfillment of his contract, such sum as shall amount. 

                                        (i)In the case of work costing upto Rs. 5,00,000/- @ 10% of the tendered amount of the work.   

(i) In the case of work costing above Rs. 5,00,000 and upto Rs.10,00,000 @ (i) +7.5%  

(ii) In the case of work costing above 10 lacs (ii)+5% 

The security deposit will be collected by deduction from the running bills of the contractor at the rates 

mentioned above.  However the security amount in excess of Rs.2.00 lacs shall be given in the shape of National saving 

certificate in any Post office in HP duly pledged in favour of Executive Engineer I &PH Division Kullu-I will be 

accepted. 



10. The acceptance of a tender will rest with the Executive Engineer, who does not bind himself to accept the 

lowest tender and reserves to himself the authority to reject any or all of the tenders received without 

assignment of reason. All tenders in which any of the prescribed conditions are not fulfilled or are incomplete 

in any respect are liable to be rejected. 

11. Canvassing in connection with tenders in strictly prohibited and the tenders submitted by the contractors who 

resort to canvassing will be liable to rejection. 

12. All rates shall be quoted on the proper form of the tender alone.   

13. Item rate tender containing percentage below/ above will summarily be rejected however when a tenderer 

voluntarily offers a rebate for award within a stipulated period this may be considered.   

14. On acceptance of the tender, the name of the authorized representative (s) of the contractor who would be 

responsible for taking instructions from the Engineer-in-Charge shall be communicated to the Engineer-in-

Charge.   

15. Special care should be taken to write the rates in figures as well as in words and the amount in figures only in 

such a way that interpolation is not possible.  The  total  amount  should  be  written  both  in  figures  and  in  words.  In  

case  of figures, the word „Rs‟ should be written before the figure of „Rs.‟ and words „P‟ after the decimal, i.e. 

Rs. 2.15 P and in case of words, the word Rs. should precede by the word only. It should invariably be up to 

decimal place.  

16. The Governor of Himachal Pradesh does not bind himself to accept the lowest or any tenders and reserves to 

himself the right of accepting the whole and any part of the tender and the tenderer shall be bound to perform 

the same at the rates quoted.   

17. GST or any other tax on material in respect of this contract shall be payable by the contractor and Govt.  will 

not entertain any claim whatsoever in this respect.  

18. The contractor must produce income tax clearance certificate before the tender can be sold to him.  

19. The  contractor  shall  not  be  permitted  to  tender  for  work  in   HPIPH  Circle  responsible  for  award  and execution 

of contract in which his near relative is posted as Divisional Accountant or as an officer in any capacity between  

the  grades  of  Superintending  Engineer  and  Assistant  Engineer  (both  inclusive).  He  shall  also  intimate  the name of 

persons who are working with him in any capacity or are subsequently employed by him who are near relative 

to any gazetted officer in HP IPH in the Ministry of works, housing and rehabilitation. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of contractors of this 

Department. 

20. The contractor shall give a list of non- gazette  HP IPH employee related to him. No engineer of Gazetted rank 

or other Gazetted Officer employed in Engineering /administrative duties in an Engineering Department of the 

Govt. of HP  is  allowed  to  work  as  a  contractor  for  a  period  of  two  years  of  his  retirement  from  Govt.  Service 

without  the previous permission of the Govt. of HP. The contract is liable to be cancelled if either the contractor 

or any of his employee   is  found  at  any  time  to  be  such  a  person  who  had  not  obtained  the  permission  of  the  

Govt.  of  HP  as aforesaid before submission of the tender of engagement in the contractor‟s service. 

21. Tender for a work in HP shall remain open for acceptance for a period of 120 days from the date of opening of 

tenders.   

22. Contractor exempted from payment of earnest money/Security deposit in individual cases should attach with 

the tender an attested copy of the Chief Engineer‟s letter exempting them from the payment of earnest money 

and security deposit and should produce the original whenever called upon to do so.  

23. The tender for the work shall not be witnessed by a contractor (s) who himself/ themselves has/have tendered 

or who may tender for the same work. Failure to observe this condition would render tenders of the contractors 

tendering as well as witnessing the tender liable to summarily rejected.   

24. While quoting the rate in the schedule of quantities the word “ONLY” should be written cost following the 

amount and it should not be written in the next line.   

25. In case the original tender of the successful tender is on plain paper it should be drawn up by HP. IPH Contract 

for signing of the contractor and in the event of letter‟s refusal to sign his earnest money shall be forfeited.  

26. The contractor shall submit a list of the works which are in hand/progress.   

27. Over writing in the tender is strictly forbidden and correction if any should be initialed. Tender containing 

doubtful figure shall be rejected.   

28. The tenderer shall sign each page of the tender form.   

29. Ambiguous/telegraphic/ conditional tenders and the tenders without earnest money will summarily be rejected 

 

Contractor         Executive Engineer  

          I &PH Division No.II, 

Kullu at Bhuntar  Distt.Kullu 
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I.P.H. / P.W.D. 8 

GOVERNMENT OF HIMACHAL PRADESH 

IRRIGATION & PUBIC HEALTH DEPATMENT 

 

Division: IPH No.I1Kullu   Sub Division  IPH Shamshi.. 
ITEM RATE – TENDER AND CONTRACT FOR WORKS FOR THE GUIDANCE OF 

CONTRACTORS GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 

CONTRACTORS 

 

1.  All works proposed for execution by contractor will be notified in a form of invitation to 

tender pasted on public places signed by the Executive Engineer. This form will state the work to be 

carried out as well as the date for submitting and opening tenders and the time allowed for carrying out 

the work, also the amount of earnest money to be deposited with the tender and the percentage at which 

the Security deposit shall be deducted from the bills of the successful tenderer. Copies of the 

specification, designs drawing and a schedule of quantities and the rates of the various descriptions of 

work and any other documents required in connection with the work signed for the purpose of 

identification by the Executive Engineer shall also be opened for the inspection by the contractor in the 

office of the Executive engineer of concerned division during office hours. 

 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

partner thereof or in the event of the absence of any partner it must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so such power of attorney to be produced with the 

tender and it must disclose that the firm is duly registered under the Indian Partnership Act. 

 

3.  Receipts for payments made on account of work, when executed by a firm, must also be 

signed by the several partners expect where the contractors are described in the tender as a firm in 

which case the receipts must be signed in the name of the firm by one of the partners or by some other 

person having authority to give effectual receipts for the firm. 

 

4. Any person who submits tender shall fill up the usual printed form stating at how much 

percent above or below the estimated rated specified in rule 1, he is willing to undertake the work. Only 

one rate of percentage more or less all the estimated rates / scheduled rates shall be named. Tenders 

which propose any alteration in the work specified in the said form of invitation to tender or in the time 

allowed for carrying out for the work or which contain any other condition or any sort, will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish to tender for 

tow or more works shall submit a separate tender for each. Tenders shall have the name and number of 

the work to which they refer, written outside the envelop. How much percent above or below the 

estimated rates specified in the Rule No. 1, he is willing to undertake the work only rate of percentage 

more or less at the estimated rates / Scheduled rates shall be varied. 

or 

4.(A).  The rate (S) and / or amount (S) must be quoted in decimal coinage for item of work. 

 

5.  The Executive Engineer or his duly authorized assistant will open tenders in the presence of 

any intending contractors who may be present at the time and will enter the amount of several tenders 

in Comparative Statement in a suitable form. In the event of a tender being accepted receipt for the 

earnest money forwarded therewith shall there upon be given to the contractor who shall there upon for 

the purpose of identification sign copies of the specifications and the document mentioned in rule 1. In 

the event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall 

thereupon be returned to the contractor making same. 

 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest tender. 
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7.  The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgement of payment to the Executive Engineer and the contractor shall be 

responsible of seeing that he procures a receipt by the Executive Engineer or a duly authorized cashier. 

 

8.   The memorandum or work tendered for and the schedule of materials to be supplied by the 

Public Works Department ad their issues rates shall be filled in, completed in the office of the 

Executive Engineer before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in he shall request the office to have this done before he competes and delivers his 

tender. 

 

9.  If it is found the tender is not submitted in proper manner or contains too much corrections or 

absurd rates or amounts it would be open for the Governments to take suitable disciplinary action 

against the contractor. 

 

10. The tenderer shall sign a declaration under the official‟s secret act for maintaining secrecy of 

the tender documents drawing other records connected with the work given to them. The Unsuccessful 

tenderer shall return all the drawings when given to them. 

DECLARATION 

 

  I / We hereby declare that I / We shall treat the tender documents, drawings and other records 

connected with the work as secret confident documents and shall not communicate information / 

derived there from to any persons others than a persons to whom I //We / am / are authorized to  

communicate the same or use the information in any manner prejudice to the safety of the same .  

 

ITEM RATE TENDER FOR WORKS 

 

  I / We hereby tender for the execution for the Governor of  H.P. of the works specified in the 

under written time specified in such memorandum at the rates specified in figures and words in the  

attached Bill of quantities on pages , ....................to ......................and in accordance in all respect with 

the specifications , designs , drawings and instruction in writing referred to in Rule 1in the attached 

schedule of quantity and in clause II of the conditions of contract and with such materials as are 

provided for by and in all other respect in accordance with such conditions so far as applicable .  
NAME OF WORK: Providing  WSS to Sub Village  Sirsu  of CV  Ratocha  in Tehsil  

Bhuntar Distt. Kullu HP (SH:C/O Intake chamber,storage tank 5000 ltr. Capacity, L/J 

of GI Pipes  from RD 0 to 6900 & stand  posts).  
(a)  General description:   As Above 

(b)  Estimated cost   Rs.  600960/-only 

(c)  Earnest Money   Rs.12019/-only 
  

AMOUNT OF EARNEST MONEY TO BE DEPOSITED WITH EACH TENDER IS 

i)  For works costing up to ` 1500000/- @ 2%. 

ii)  For works costing between ` 1500000- to ` 50, 00,000/- = (i) + 1.5%. 

iii)  For works costing above ` 50, 00,000/- = (ii) + 1% (with Maximum limit of RS: 5 lacs). 

               The Security Deposit will be collected by deductions from the running bills of the contractor 

at the rates mentioned above and the Earnest money, deposited in the shape of National Saving 

Certificate  in any of the Post office in H.P. at the time of tender, will be treated as part of security 

deposits. The security deposit will also deposited in the shape of National Saving Certificate pledged in 

favour of Engineer – In – Charge in any of the Post Office in H.P. 

1. Cash  

2.   Promissory notes and stock certificate of Central Govt. of State Govt.  

(e)    Time allowed for the work from the 15th day after the date of written order to commence      

Six  Months should this tender be accepted in whole or in part, I/We hereby agree.  
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(i)          To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions contained in notice inviting tenders so far as applicable and or 

in default there of to forfeit and pay to the Governor of H.P. or his successors in office , the sum of 

money mentioned in the said condition . A sum of Rs.12019/- is here by forwarded in the shape of 

National Saving Certificate in any of the Post Office in H.P. as Earnest Money . If / We fail to 

commence the works specified in the above memorandum, I/We agree that the said Governor or his 

successors in office shall, without prejudice to any other right or remedy, be at liberty to forfeit the said 

Earnest money absolutely, otherwise the said earnest money shall be retained by him towards security 

deposit mentioned against clause (d) of the above mentioned memorandum. 

(ii)         To execute all the work referred to in the tender documents upon the terms and 

conditions contained or referred to their in and to carry out such deviations as may be ordered, up to a, 

maximum of 30% at the rate quoted in the tender documents and those in excess of that limit at the 

rates to be determined in the accordance with the provisions contained in clause 12-A of the tender 

form. 

 

EXEMPTION FROM THE PAYMENT OF EARNEST MONEY : 

  I/We have already furnished security to the Governor of H.P. in lieu of earnest money and 

have deposited with the Chief Engineer/ Engineer –in- Chief HP IPH Shimla , a lump sum security of 

Rs. …… /- as earnest money in individual cases and I/We therefore claim exemption in terms of bond 

executed by me / us and bearing No...................................... dated the .......................... day of 

............................ against necessity of depositing earnest money in respect of the above tender for work 

. I/We agree that should I/We fail to commence the work specified in the above memorandum as the 

amount equal to the amount for the earnest money mentioned in the form of invitation of tender shall 

be absolutely forfeited to the Governor of HP and the same may at the option of the Governor of HP be 

recovered out of the deposit in so far as the same may extend in terms of the said Bond and in the event 

of deficiency out of any other moneys due to me / us otherwise. 

 

Dated the ....................day of...................            Signature of the Contractor 

Witness  . 

Address: I&PH Division No II Kullu 

Occupation. Govt. Services.              

The above tender for the sum of Rs............................................... (Rupees 

………………………………………………….......) is here by accepted by me Executive Engineer., 

I&PH Division NoII Kullu. on behalf of the Governor of H.P.  

 

Signature of contractor before submission of tender. 

 

Signature of witness to contractor's signature  

Contractor                                                       

 

Executive Engineer 

        I&PH Division No II Kullu 
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CONDITION OF CONTRACT 

DEFINITION:- 

 

(1)     The contract means the documents forming the tender and acceptance there of and the formal 

agreement executed between the Governor of H.P. and the Contractor, together with the documents 

referred to there in including these conditions, the specifications, designs, drawings and instructions, 

issued from time to time by the Engineer-in-Charge and all these document taken together, shall be 

deemed to form one contract and shall be complementary to one another. 

 

(2)     In the contract the following expressions shall, unless the context otherwise requires, have the 

meanings, here by respectively assigned to them. 

(a)     The expression 'work' or “Works" shall , unless the something in the subject or context, 

repugnant such construction , be constructed and taken to mean the works by or by virtue of the 

contract contracted to be executed whether temporary or permanent and whether original , altered , 

substituted or additional . 

(b)     The 'Site' shall mean the land and / or other places on , into or through which work is to 

be executed under the contract or any adjacent land , path or street  through which , may be allotted or 

through used for the purpose of carrying out the contract . 

(c)     The ' Contractor ' shall mean the individual or firm or company , whether incorporated 

or not , undertaking the works and shall include the legal personal representative of such individual or 

the persons composing such firm or company , or the successors of such firm or company and the 

permitted assigns of such individual or firm or firms or company . 

(d)     The Governor means the Governor of H.P. and his successor. 

(e)     The 'Engineer-in-Charge' means the Executive Engineer or Assistant Engineer as the 

case may be who shall supervise and be in charge of the work and who shall sign the contract on be 

half of the Governor. 

(f)      'Government' or Government of H.P. or H.P. Government shall mean the Governor of 

H.P. 

(g)      The term 'Chief Engineer' means Engineer-in-chief / Chief Engineer, Himachal 

Irrigation Cum Public Health Department. Words imparting the singular number includes the plural 

number and vice versa. 

 

CLAUSE-1:   Security Deposit 

 

              The person/persons whose tenders(s) may be accepted hereafter recalled the contractor, shall 

permit Government at the time of making any payment to him for work done under the contract to 

deduct such sum as along with the already deposited earnest money will amount . 

i)  In the case of  work costing up to Rs. 2, 00,000/- @ 10% of the   work. 

ii)  In case of works cost  More than of  Rs 2, 00,000/- to Rs. 5, 00,000/- = (i) + 7.5%. 

iii)  For works costing   ` 5, 00,000/- to` 50, 00,000/- = (ii) + 5%. 

iv)  For works costing above ` 50, 00,000/- = (iii) + 2.5% (without any limit). 

 

       The security deposit will be collected by the deduction from the running bills of the contractor at 

the rates mentioned above and the earnest money deposit in the shape of National Saving Certificate / 

Time deposit Account / P.O. Saving Account in any of the Post Office . H.P. duly pledged in favour of 

the Engineer in charge HP IPH Division No II Kullu accepted .Recovery of the compensation of the 

delay (clause-2) can be done from the security provided under this clause and form and work being 

executed/executed by the contractor in the state. 

       Such deductions to be held by Government by way of Security Deposit . Provided always that the 

government for this purpose shall be entitled to recover Ten percent of the amount of each running bill 

till the balance of the amount of Security Deposit is released . All compensation or other sums of 

money payable by the contractor under the terms of this contract may be deducted from or paid by the 

sale of are a sufficient part of his security deposit or from the interest arising there from or from any 

sums which may be due to or may become due to the contractor by Government on any account what 
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so ever and in the event of his Security Deposit being reduced by reason of any such deductions or sale 

or aforesaid, the contractor shall within 10 days make good in the shape of National Saving Certificate/ 

Time Deposit Amount/ Post Office Saving Account in any of the Post Office in H.P. The security 

deposit shall be collected from the running bills of the contractor at the rates mentioned above and the 

Earnest Money if deposited in the shape of National Saving Certificate / Time Deposit Amount / Post 

Office Saving Account in any of the Post Office in H.P. at the time of tender will be treated part of the 

security deposit . 

Note: - Govt. Securities will include all from and securities mentioned in HPFR Rules fidelity bond. 

This will be subjected to the observance of the conditions mentioned under this rule against each from 

of security. 

Note: -   In case a fixed deposit and the bank goes in to liquidation or for any reason unable to make 

payment against the said fixed deposit receipt of any bank, is furnished by the contractor to the 

government as part of the security deposit receipt, the loss caused there by shall fall on the contractor 

and the contractor shall forthwith on demand furnish additional security to the Govt. to make good the 

deficit. 

 

CLAUSE-2 COMPENSATION FOR DELAY 

 

               The time allowed for carrying out the work as entered in the tender shall be strictly observed 

by the contractor and shall be deemed to be the essence of the contract on the part of the contractor and 

shall be reckoned from the fifteenth days after the date on which the order to commence the work is 

issued to the contractor. The work shall throughout the stipulated period of the contract the proceeded 

with all due diligence and the contractor shall pay as Compensation as amount equal to one percent of 

such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may 

decide on the amount of the tendered cost of the whole work as shown in the tender for every day that 

the work remains uncommented or unfinished, after the proper dates . And further, to ensure good 

progress during the execution of the work, the contractor shall be bound in all cases in which the time 

allowed for any work exceeds one month save for special job to complete one eighth of the whole of 

the work ,before one fourth of the whole time allowed under the contract has elapsed, three-eighth of 

the work, before one half of such time has elapsed and three fourth  of the work, before of such time as 

elapsed . 

     However for special jobs if a time -schedule has been submitted by the contractor and the same has 

been accepted by Engineer-in-charge, the contractor shall comply with the said time schedule . In the 

event of the, contractor failing to comply with his condition, he shall be liable to pay as compensation 

an amount equal to one percent or such smaller amount as the Superintending Engineer (whose 

decision in writing shall be final), may decide on the said tendered cost of the whole work for every 

day that the due quantity of work remains incomplete, provided always that the entire amount of 

compensation to be paid under the provisions of this clause shall not exceed ten percent, on the 

tendered cost of the work as shown in the tender .  

CLAUSE-3:-     The Engineer-in-charge may without prejudice to this against the contractor in any 

respect of any delay or inferior workmanship or otherwise or to any claims for damage in respect of 

any breaches of the contract and without prejudices to any rights or remedial under any of the provision 

of this contract or otherwise and whether the date for completion has or has not elapsed by notice in 

writing absolutely determine the contract in any of the following case. 

 

(i)       If the contractor having been given by the Engineer-in-charge in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any inefficient or 

otherwise improper or un workman like manner shall omit to comply with the requirements of such 

notice for a period of the seven days thereafter or if the contractor shall delay or suspend the execution 

of the work so that either in the judgment of the Engineer-in-charge (which shall be final and binding) 

he will be unable to secure completion of the work by the date for completion or he has already failed 

to complete the work by the date . 



8 

 

Contractor  Executive Engineer 

 

(ii)       If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be bound up or if a receiver or manager on behalf of a creditor shall be 

appointed or if circumstances shall arise entitle the Court to make a winding up or e.g. 

(iii)       If the contractor commits breach of any of the terms and conditions of this contract. 

(iv)      If the contractor commits any acts mentioned in Clause-21 hereof. 

 

            When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-charge on behalf of the Governor of Himachal Pradesh shall have powers :- 

(a)        To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive 

evidence). Upon such determination or rescission the security deposit of the contractor shall be liable to 

be forfeited and shall be absolutely at the disposal of Government. 

(b)        To employ  labour paid by the IPH Department and to supply materials to carry out 

the works or any part of the work deleting the contractor, with at the cost of the labour and the price of 

the materials (of the amount of which cost and price certified by the Engineer-in-charge shall be final 

and conclusive against the contractor) and crediting him with the value of the work done in all respects 

in the same manner and at the same rates as if it had been carried out by the contractor, under the terms 

of his contract .The certificate of the Executive Engineer as to the value of the work done shall be final 

and conclusive against the contract or provided also that if the expenses incurred by the department are 

less than the amount payable to the contractor at this agreement rates, the differences shall not be paid 

to the contractor . 

(c)        After giving the notice to the contractor to measure up the work of the contractor and 

to take such part thereof as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him (of the amount of 

which excess the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be 

borne and paid by the original contractor and may be deducted  from any money due to him by 

Government under this contract or any account whatsoever or from his security deposit or the proceeds 

of sales thereof or a sufficient part thereof as the case may be . 

           In the event of any one or more of the above courses being adopted by the Engineer-in-charge 

the contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchases all procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of contract. And in case action 

is taken under any of the provisions aforesaid, the contract shall not be entitled to recover or be paid 

any sum of any work thereto for actually performed under the contract unless and until the Engineer-in-

charge has certified in writing the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

 

CLAUSE-4: Contractor of remain liable to pay compensation if action not taken under 

clause 3 powers to or take possession of or removal of contractor’s plant. 

 

     In any case in which any of the powers conferred upon the Engineer-in-charge by clause 3 hereof, 

shall have become exercisable and the same shall not be exercised the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the contractor 

for compensation shall remain unaffected. In the event of the Engineer-in-charge putting in force all or 

any of the powers vested in him under the proceeding. Clause he may, if he show desires after giving a 

notice in writing to the contractor take possession of (or at the sole discretion of the Engineer-in-charge 

which shall be final) use as on hire (the amount of hire money being also in the final determination of 

the Engineer-in-charge) all or any tools, plant, materials and stores, in or upon the works of site thereof, 

belonging to the contractor, or procured by contractor if intended to be used for the execution of the 

work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case 

of these not being applicable at current market rates to be certified by the Engineer-in -charge ,whose 
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certificate thereof shall be final, otherwise the Engineer- in charge by notice in writing may order the 

contractor or his clerk or the works foreman or other authorize agent to remove such tools, plant 

.materials or stores from the premises (within a time to be specified in such notice),and in the event of 

the contractor failing to comply with any such requisition , the Engineer- in- charge may remove them 

at the contractor 's expenses or sell them by auction or private sale on account of the contractor and at 

his risk in all respects and the certificate of the Engineer- In charge as to the expenses of any such 

removal and the amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor. 

 

CLAUSE-5: EXTENSION OF TIME 

              If the contractor shall desire an extension of time for completion of work the grounds of his 

having been unavoidably hindered in its execution or on any other ground, he shall apply in writing to 

the Executive Engineer within 30 days of the date of hindrance on account of which he desires such 

extension as aforesaid and the Executive Engineer shall, if in his opinion (which shall be final) 

reasonable grounds be shown therefore, authorizes such extension of time, if any, as may, in ?opinion 

be necessary or proper. 

 

CLAUSE-6: COMPLETION CERTIFICATE 

             Within ten days of the commotion of the work the contractor shall give notice of such 

completion to the Engineer -in -charge and within ten / thirty days of the receipt of such notice, the 

Engineer-in -charge shall inspect the work and if there is no defect in the work. He shall furnish the 

contractor with a certificate of completion otherwise a provisional certificate of completion, indicating 

defect(s) to be rectified by the contractor and / or (b) for which payment will be made at reduced rates, 

shall be issued but no certificate of completion, provisional or otherwise, shall be issued , nor shall 

work be considered to be completed until the contractor shall have removed from the premises on 

which the work was executed all scaffolding surplus materials, rubbish and all huts and sanitary 

arrangements required for his/ their work, people on the site in connection with the execution of the 

work as shall have been erected or constructed by the contractor (s) and cleaned off the dirt from ll 

wood work, door, windows, wall , floors or other parts of any building in , upon or about which work is 

to be executed or of which he may have had possession for the purpose of the execution thereof and not 

until the work shall have been measured by the Engineer- in -charge. If the contractor shall fail to 

comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish 

and all huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed for 

the completion of the works, the Engineer- in -charge may at the expense of the contractor remove such 

scaffolding, surplus material and rubbish etc. and dispose of the same as he thinks fit and clean off such 

dirt as aforesaid and the contractor shall have no claim in respect of any scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE - 6A:    When the annual repairs and maintenance works is carried out , the splashes and 

dropping from white washing , color washing ,painting etc, walls floors , doors , windows etc. shall 

removed and the surface cleaned  simultaneously with the completion of those item of work in the 

individual rooms, quarters of premises etc. whether the work is done without waiting for the actual 

completion of all other items of work in the contract, In case the contactor fails to comply with 

requirements of this clause, the Engineer -in -charge shall have the right to get his work done at the cost 

of contractor, either departmentally or through another agency. Before taking such action, the Engineer 

-in - charge shall give two days notice in writing to the contractor  

                    N.B. Ten days will apply in the case of work at the head quarters of the Engineer -in -

charge and thirty days will apply in the case of works at a station under then the headquarters of     

Engineer -in-charge . 

 

CLAUSE-7:  Payment of interment at certificate to be regarded as advance. 

  No payment shall be made for work estimated cost rupees five thousand or less till after the 

whole or the work shall have been completed and certificate of completion given. But in the case of 
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work estimated to cost more than rupees five thousand the contractor shall on submitting the bill 

thereof be entitled to receive a monthly payment proportionate to the part thereof than executed to the 

satisfaction of the Engineer- in -charge whose certificate of the sum so payable shall be final and 

conclusive against the final payment only and not as payments for work actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed 

and taken away and reconstruction or re - erected or be considered as an admission of the due 

performance of the contract, or any part thereof, in any respect or the accruing of any claim, nor shall it 

conclude, determine or affect in any way the powers of the Engineer- in -charge under these conditions 

or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 

way vary or  affect the contract. The final bill shall be submitted by the contractor within one month of 

the date fixed for the completion of the work or of the date certificate of completion furnished by the 

additional items is up to Rs. 2 Lakhs and in 6 month of the same exceeds Rs. 2 Lakhs of the submission 

of the bill. If there shall be any dispute about any items or times of the work then the undisputed item 

or items only shall be paid within the said period of three month or six months as the case may be. The 

contractor shall submit a list of the disputed item within the 30 days from the disallowance thereof and 

if he fails, to do this, his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE-7A:   Whenever there is likely to be delay in recording detailed measurements for making a 

running payments in the case of residential buildings, advance payments without detailed 

measurements for work done other than foundation and finishing items up to 

 

        (a)         Lintel level (including sun shade etc.) and  

 

        (b)      Slab level for each floor worked out as 75% of the tendered rates may be made in running 

accounts bills by the Engineer- in -charge, in his direction on the basis of a certificate from the 

Assistant Engineer to the effect that the work has been completed up to level in question. The Advance 

payments so allowed shall be adjusted in the subsequent running bills by taking detailed measurements 

thereof. Final Payments shall be made only on the basis of detailed measurements. 

 

CLAUSE -8: Bill to be submitted Monthly          

                     A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer-in-charge for all work executed in the previous month and the Engineer -in-charge shall take 

or cause to be taken the requisite measurement for the purpose of having the same verified and the 

claim as far as admissible, adjusted as far as possible before the expiry of ten days from the 

presentation of the bill. If the contractors does not submit the bill within the time fixed as aforesaid, the 

Engineer -in-charge may depute with seven days of the date fixed as aforesaid, a subordinate to 

measure up the said work in the presence of the contractor whose countersignature to the measurement 

list will be sufficient and the Engineer-in-charge may prepare a bill from such list. 

 

 

CLAUSE-8A: Contractor's to be given  a  week to file objections to the measurements recorded by 

Department before  taking any measurement of any work as has been referred to in clause 6,7 and 8 

hereto the Engineer -in-charge or a subordinate deputed by him shall give reasonable notice to the 

contractor .If the contractor fails to attend at the measurements after such notice or fails to countersign 

or to record the difference within a  week from the date of measurement in the manner required by the 

Engineer -in-charge then in any such event the measurements taken by the Engineer -in-charge or by 

the subordinate deputed by him as the case may shall be final and binding  on the contractor and the 

contractor shall have no right to dispute the same .    

 

CLAUSE 9:  Bill to be on Printed Forms 

                       The contractor shall submit all bills on the printed forms to be had on application from 

the office of the Engineer -in-charge and the charges in the bills always be entered at the rates specified 
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in the tender or in the case of any extra works ordered in pursuance of these conditions and not 

mentioned or provided for in the tender at the rates hereinafter provided for such work. 

 

CLAUSE 9A: Payment of Contractors Bills to Bank 

                        Payment due to the contractor may, if so desired  by him be made to his bank instead of 

direct to him , provided that the contractor furnishes to the Engineer -in- charge (1) authorization in the 

form of a legally valid document such as a power of attorney  conferring authority of the bank to 

receive and (2) his own acceptance of the correctness of the account made out as being due to him by 

Government or his signature on the bill or other claim preferred against Government , before decrement 

by such bank shall constitute discharge for the payment the contractor should wherever possible, 

present his duly receipted and discharged through his bankers. 

 

CLAUSE 10: Stores Supplied by Government  

                       If the specifications of schedule of items provided for the use of any special materials to 

be supplied from Engineer-in -charge 's stores , or if it is required that the contractor shall use certain 

stores to be provided  by the Engineer - in -charge as shown in the schedule of materials here to 

annexed, the contractor shall be bound to procure and shall be supplied such material and stores as are 

from time to time required to be used by him for the purpose of contract only and the value of the full 

quantity of materials and stores so supplied at the rates specified in the said schedule of materials may 

be set off or otherwise , or against or from the security deposit, or the proceeds of sale thereof if the 

same is held in Government securities , the same or a  sufficient portion thereof being in this case sold 

for the purpose. All materials so supplied to the contractor shall remain the absolute property of the 

Government and shall not be removed on any account from the site of the work and shall be at all time 

open to inspection by the Engineer- in -charge. Any such materials remaining unused and in perfectly 

good condition at the time of the completion or termination in the contact shall be returned to the 

Engineer- in - charge at a place directed by him , if by a notice in writing under no hand be hand be 

shall so require but the contractor shall not be entitled to return any such material unless with such 

consent and shall have no claim for compensation  on account of any such materials so supplied to him 

as aforesaid not being used by him or for any wastage in or damages to any such materials. On being 

required to return the store material the contractor shall hand over the stores / material on being paid or 

credited such prize as the Engineer- in- Charge shall determine having due regard to the condition for 

the stores / materials . The price allowed to the contractor, however, shall not exceed the amount 

charged to him excluding the storage if any.  The decision of the Engineer - in -charge shall be final 

and conclusive. In the event of breach of the aforesaid conditions, the contractor shall in addition to 

throwing himself open to account for contravention of the terms and of the licenses or permit and / or 

for criminal breach of trust be liable to Govt. for all advantages or profits resulting or which in the 

usual course would have resulted to him by reason of such breach. Provided that the contractor shall in 

no case be entitled to any compensation or damages  on account of any delay in supply or non - supply 

thereof of all or any such material and stores. Provided  further that the contractor shall be  bound to 

execute the entire work if the materials are supplied  by the Govt. within the scheduled time for 

completion of the work plus 50 percent thereof (Scheduled time 6 months if the time of completion of 

the work exceeds 12 months) but if a part only of the materials has been supplied within the aforesaid 

period, then the contractor shall be bound to do so much of the work as may be possible with the 

materials and stores supplied in the aforesaid period. For the completion of the rest of the work the 

contractor shall be entitled to such extension of time as may be determined by the Engineer - in- charge 

whose decision in this regard shall be final. 

 

             Surplus materials which originally procured, by the contractor for themselves can also be taken 

over by Govt. if required to use, other work in progress only on special arrangements and the prevailing 

markets rates (i.e. rates at which the articles similar description can be procured at a given time at the 

stores go down , from the public market suitable to division for the obtaining a supply thereof. 
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CLAUSE 10 -A:    The Engineer - in -charge shall have full power to require the removal from the 

premises of all materials which in his opinion are not in accordance with the specification and in case 

of default the Engineer - in -charge is to be at liberty to employ other persons to remove the same 

without being answerable or accountable for any loss or damages that may happen or arise to such 

materials. The Engineer -in-charges shall also have full powers to require other proper material to be 

substituted thereof and in case of default the Engineer -in-charge may cause the same to be supplied 

and al costs which may attend such removal and substitution are to be borne by the contractor. 

 

CLAUSE10-B:     The contractor on singing and indenture in the specified by the Engineer -in-charge 

shall be entitled to be paid during the progress of the execution of the work up to 75% of the estimated 

value of any material which are in the opinion of the Engineer -in-charge non-perishable and are in 

accordance with the contract and which have been brought on the site in  connection therewith and are 

in adequately stored and /or protected against damage by weather or other cause but which have not  at 

the time of advance been incorporated in the work. When materials on account of which advance has 

been made under this sub clause are incorporated in the work the amount of such advance shall be 

deducted from the next payment made under any of the clause or clauses for this contract. 

 

CLAUSE10-C: Price Escalation  

                              If during the progress of the works, the price of any materials incorporated in the 

works ,(not being a material supplied from the Engineer -in -charge 's stores in accordance with clause 

10 here of and /or wages of labour increases as direct result of the coming into force of any fresh law, 

or statutory rule order (but not due it any changes  in sales tax )and such increases exceeds 10%of the 

price and for wages prevailing at the time of acceptance of the tender for the works ,and the contractor 

thereupon necessarily and properly pays in respect of that materials (incorporated  in the works )such 

increased price and /or in respect of labour engaged in the execution of the work such increased wages, 

then the amount of the contract shall accordingly  be varied ;provide always that any increases so 

payable is not ,in the opinion of the Superintending Engineer (whose decision shall be final and binding 

) attributable to delay in the execution of the contract with in the control of the contractor. 

                                         If during the progress of the works , the price of  any material incorporated in 

the works (not being a material supplied from the Engineer -in-charge's stores in accordance with 

clause 10thereof )and /or wages of labour is decreased as a direct  result of the coming into the force of 

any fresh low or statutory rule order (but not due to any changes in sales tax) and such decreases 

exceeds ten percent of the prices and /or wages prevailing at the time of acceptance of the tender of the 

work . Govt. shall in respect of materials incorporated in the works (not being materials supplied from 

the Engineer -in-charge 's stores in accordance with clause 10 here of and / or labour engaged on the 

execution of the work after the date of coming into force of such law , statutory rule or order be entitled 

to deduct from the dues of the contractor such amount as shall be equivalent to difference between the 

prices of the materials and / or wages as they prevailed at the time of acceptance of tender of for the 

work minus ten percent thereof and the prices of materials and / or wages of labour on the coming into 

force of such law , statutory rule or order . 

             The contractor shall ,for the purpose of the conditions , Keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available and 

shall allow inspection of the same by duly authorized representative of Govt. and further shall , at the 

request to the Engineer -in -charge furnish , verified in such a manner as the Engineer -in -charge may 

require any documents so kept and such other information as the Engineer - in - charge mat require . 

The contractor shall, within a reasonable time of his becoming aware of any alternation in the price of 

any such material and / or wages of labour , give notice thereof to the Engineer -in -charge stating that 

the same is given pursuant to this conditions together with all information relating there to which he 

may be in a position to supply . 

              Only increase exceeding 10 % on the price of material and / or wages is to be reimbursed and 

up to 10% increase on the Price of material and / or wages of labour is to be borne by the contractors . 

No adjustment of profit is allowed under clause 10-C for the extended period . 
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CLAUSE 10 D:  The contractor shall treat all materials obtained during dismantling of a structure 

excavation of the site for a work etc. as Govt‟s property and such material shall be disposed of to the 

best advantage of Govt. according to the instructions in writing issued by the Engineer - in- Charge. 

 

CLAUSE 10 E: (i)   Tendered rates are inclusive of all taxes and levies payable under the respective 

statutes .However pursuant to the constitution (Forty Sixth Amendment) Act. 1982. If any further tax 

or levy is imposed by Statutes, after the date receipt of tenders and the contractors there upon 

necessarily and properly pays such taxes / levies the contractor shall reimburse the amount so paid 

provided such payment, if any, is not in the opinion of Superintending Engineer (whose decision shall 

be final and binding) attributable to delay in executing of work within the control of the contractor.  

   

(ii)   The contractor shall keep necessary books of account and other documents for the purpose of this 

condition as may be necessary and shall allows inspection of the same by a duly authorized 

representative of Govt. and further shall furnish such other information / documents as the Engineer -in 

-charge many require . 

  

(iii)     The contractor shall within a period of 30 days of imposition of any further tax or levy. Pursuant 

to the constitution (Forty Six Amendment) Act, 1982 give a written notice thereof to the Engineer -in -

charge that the same is given pursuant to this condition together with all necessary information relating 

thereto. 

 

RETURN OF EMPTY CEMENT BAGS: 

CLAUSE 10 F: (i) The recovery rate of cement is inclusive of cost of jute or paper bags. The 

contractor shall have to return at least ninety percent of the cement jute bags in serviceable condition to 

the bag collecting agents. The payment for the cost of empty cement bags will be made to the 

contractor by the bag collecting aments at the prevailing rate as fixed of the D.G.S. &D. The contractor 

shall get the name of the bag collecting agents from the Engineer - in-charge in writing. The contractor 

must produce the certificate on the printed letter head from the authorized bag collecting agents as 

proof for the number of bags returned by him. The certificate must be produced by him while claiming 

payment against each running bill .In case , the number of serviceable bags returned is less than 90% of 

the bags issued compensation at the rate of rupee 1.26 per bags returned short of the minimum number 

shall be recovered from the contractor .  

 

(ii)  The contractor should send registered intimation to the Bags collecting agent of the cement 

factories for collecting the bags within a period of 30 days .If the bag collecting anent fails to turn up 

within the specified period, the contractor shall be at liberty to dispose of the bags. 

 

(iii) In case the empty cement jute bags the required by HP IPH for bonafide use in work the Executive 

Engineer - in- charge of the work shall have powers to collect the bags himself and the contractor shall 

have to return the desired the empty jute bags in serviceable condition to him on the same condition as 

for bag collecting agents. 

 

CALUSE 11: Work to be executed in accordance with specifications, orders, drawing etc. 

        The contractor shall execute the whole and every part of the work in the most substantial and work 

man like manner both as regards materials and every respect in strict accordance with the specifications 

.The contractor shall also conform exactly , fully and faithfully to the designs , drawings and 

instructions in writing in respect of the work signed by the Engineer-in-charge and the contractor shall 

be furnished free of charge one copy of the specification, and of all such designs ,drawings and 

instructions as are not included in the H.P.IPH Department compilation entitled specification of work 

1987 Vol. -I  in force from time to time or any other publication on general specification referred to 

elsewhere in the contract . 

CALUSE 12: Alterations in Specifications and Designs. 
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             The Engineer-in-charge shall have power to make any alteration in , omission from additions to 

or substitution for , the original specification , drawing designs and instructions , that may appear to 

him to be necessary during the progress of the work , and the contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Engineer-in -

charge , and such alterations , omission , additions or substitutions shall not invalidate the contract and 

any altered additional or substituted work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out the contractor on the same conditions in all 

respect on which he agreed to do the main work . The time for the completion of the work shall be 

extended in the proportion that the altered ,additional or substituted work bears to the original contract 

work ,and the certificate of the Engineer-in-charge shall be conclusive as to such proportion .Over and 

above this , a further period to the extent of 25% of the time so extended shall be allowed to the 

contractor .The rates for such additional , altered or substituted work under this clause shall be worked 

out in accordance with the following provisions in their respective order. 

 

(i)         If the rates for the additional altered or substituted work are specified in the contract of work 

the contractor is bound to carry out the additional, altered or substituted work at the same rates as are 

specified in the contract for the work. 

 

(ii)        If the rates of the additional, altered or substituted work are not specifically provided in the 

contract for the work, the rate will be derived from the rates for a similar class of work as are specified 

in the contract for the work. 

 

(iii)       If the altered, additional or substituted work includes any work for which no rate is specified in 

the contract for the work and cannot be derived from the similar class of work in the contract then such 

work be carried out the rates entered in H.P. Schedule of Rates with up to the date correction of tender 

minus / plus percentage which the total tendered amount bears to the estimated cost of entire work put 

to tender. 

 

(iv)      If the rates for the altered additional or substituted work cannot be determined in the manner 

specified in clause (i)to(iii) above , than the rates for such work shall be worked out on the basis of the 

schedule of rates of the district specified above minus / plus the percentage which the total tendered 

amount bears to the estimated cost of the entire work put to tender. Provided always that if the rate for 

a particular part or part of the item is not in the schedule of rate, the rate for such part or parts will be 

determined by the Engineer-in-charge on the basis of prevailing market rate when the work was done. 

 

 (v)      If  the rates for the altered , additional or substituted work cannot be determined in the manner 

specified in sub clause (i) to (iv) above , then the contractor shall , within 7days to the date of receipt of 

order to carry out the work , in form the Engineer-in -charge of the rate which it is his in tension to 

charge for such class of work , supported by analysis of the rates claimed and the Engineer-in-charge 

shall determine the rate or rates on the basis of prevailing market rates and pay the contractor 

accordingly . However, the Engineer-in- charge, by notice in writing will be at liberty to cancel his 

order to carry out such class or work and arrange to carry it out in such manner as he may consider 

advisable. But under no circumstances, the contractor shall suspend the work on the plea of non 

settlement of rates of items falling under this clause. 

 

(vi)      Expect in case of the item relating to foundation , provisions contained in sub clause (i) to (v) 

above shall not apply to contract or substituted items as individually exceed the percentage set out in 

the tender document (referred to herein below as " deviation limit")subject to the following restriction 

:- 

 

(a)      The deviation limit referred to above is the net effect (algebrical sum) of all additions and 

deduction ordered. 
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(b)     In no case shall the additions / deductions (arithmetical sum) exceed twice the deviation limit. 

 

(c)     The deviations ordered on items of any individuals trade included in the contract shall not exceed 

plus / minus 50% of the value of that trade in the contract as a whole or half the deviation limit 

whichever is less. 

 

(d)     The value of additions of items of any individual trade not already included in the contract shall 

not exceed 10% of the deviation limit.  

For the purpose of operation of clause 12 (vi) the following work shall be treated as work relating to 

foundations. 

 

(a)      For building plinth level or 1.2 meter (4ft.) above ground level whichever is lower, excluding 

items for flooring and DPC but including base concrete below the floors. 

 

(b)      For abutments piers, retaining walls of the culverts and bridges walls of the water reservoirs, the 

bed or floor level. 

 

(c)      For retaining wall where floor level is not determinate 1.2 meters above the average ground level 

or bed level. 

 

(d)      For roads, all items of excavation and filling including treatment or sub base and soling work. 

 

(e)      For water supply lines, sewer lines, underground Storm water drains and similar work all items 

of work below ground level except items of pipe work proper masonry work. 

 

(f)     For open storm water drains all items of work except lining of drains. 

 

Note : Individual trade means the trade sections into which a schedule of quantities annexed to the 

agreement has been divided or in the absence of any such division the individual sections of the H.P. 

IPH Department Schedule of Rates specified above such as excavation and earth work, concrete , wood 

work & Journey etc. The rates of any such work except the items relating to foundations which is in 

excess of the deviation limit shall be determined in accordance with the provisions contained in clause 

12-A . 

 

 

 

CLAUSE 12 A:-   In the case of contract , of substituted items which individually exceed the quantity 

stipulated in the contract by more than the deviation limit except the items relating to foundation work 

which the contractor is required to do under clause 12 above the contractor shall within 7 days from the 

receipt of order claim revision of the rates supported by proper analysis in respect of such item for 

quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist in 

the tender for the main work or can be derived in accordance with the provision of sub clause (ii) of 

clause 12 and the Engineer-in-charge may revise their rates , having regard to the prevailing market 

rates and the contractor shall be paid in accordance with the rates so fixed . The Engineer-in-charge 

shall, however, be a liberty to cancel his order to carry out such increased quantities of work by giving 

notice in writing to the contractor and arrange to carry it out in such manner as he may be considered 

advisable .But, under no circumstances the contractor shall suspend the work on the plea of non 

settlement of rates of items falling under this clause. 

                                      All the provision of the preceding paragraph shall equally apply to the decrease 

in the rate of items for quantities in excess of the deviation limit, notwithstanding the fact that the rates 

for such items exist in the tender for the main work or can be derived in accordance with the provisions 

of sub clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having 

regard to the prevailing market rates. 
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CLAUSE 13: No compensation for alteration in the restriction of work to be carried out. 

 

                           If at any time after the commencement  of work the Governor of H.P. shall for any 

reason what so ever not require the whole work there of as specified in the tender to be carried out 

Engineer -in-charge shall give notice in writing of the fact to the contractor who shall have no claim to  

any payment of compensation whatsoever on account of any profit or advantages which he might have 

derived from the execution of the work in full, but which he did not derive i n consequence of the full 

amount of the work not have been carried out, neither shall he have any claim for compensation by 

re4ason of an alternations having been made in the original specifications , drawing , designs and 

instructions  which shall involve any curtailment of the work as originally contemplated .. 

                           Provided that the contractor shall be paid the charges on the carriage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered as a result of the 

abandonment or curtailment of the or any portion thereof and then taken back by the contractor, 

provided however, that the Engineer -in-charge shall have in all such cases the option of taking over all 

or any such materials at their purchases price or at local current rates whichever may be less. In the 

case of such stores, having  been issued from Govt. stores, supervision charges and storage charges 

shall be refundable in addition to the issue fate of the material .In the case of such stores having been  

issued from Govt. stores and returned by contractor to Govt. stores credit shall be given to him by the 

Engineer -in-charge at rates not exceeding those at which were originally issued to him after  taking 

into consideration and deduction for  claims on Engineer -in -charge shall be final this respect the 

custody of the contractor and in this respect the decision of the Engineer -in-charge shall be final  

 

CLAUSE -14: Action and compensation in case of bad work  

 

              If it shall appear to the Engineer -in - charge or his subordinate in charge of  the work that any 

work  has been executed with unsound , imperfect or unskilled workmanship or with materials of any 

inferior description or that any materials or articles provided by him for the execution or the work 

unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract 

the contractor shall on demand in writing which shall be made within six months of the completion of 

the work from the Engineer-in -charge specifying the work , materials of or article complained of  

notwithstanding that the same may have been  passed certified and paid for forthwith rectify or removal 

and reconstruct the work so specified in  whole or in part as the case may require or as the case may be 

, remove the materials or articles so specified an provide other proper and suitable materials or articles 

at his own proper charge and  cost and in the event of his failing to do so within a period be specified 

by the Engineer in charge in his demand aforesaid , then the contractor  shall be liable to pay 

compensation at the rate of  one percent on the tendered cost of the work for every day not exceeding 

10 days , while his future to do so small continue and in the case of any such failure ,the Engineer-in - 

charge may rectify or remove an re -execute the work or remove an replace with other , the materials or 

articles complained of as the case may be at the risk and expenses in all respect of the contractors . 

 

CLAUSE 15: Work to be opened to inspection  

 

            All work under or in course of execution or executed in pursuance of  the contract shall at all 

time be open to the inspection and supervision of the Engineer -in- charge and his authorized 

subordinates and the contractor shall at all times during the usual working hours and at all other times 

at which reasonable notice of the intention of the Engineer -in - charge or his subordinate to visit the 

work shall have been given to the contractors , either himself be present to receive orders and 

instructions , or  have a reasonable agent  duly accredited  in the writing present for the purpose .Orders 

given to the contractors agent shall be considered to have the save force  as if they had been  given to 

the contractor himself . 

 

CLAUSE 16: Notice to be given before work covered up  
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           The contractor shall give not less than seven days notice in writing to the Engineer -in- charge or 

his subordinate in charge of the work before covering up or otherwise beyond the measurement  any 

work in order that the same may be measured and correct dimension thereof be taken before the same is 

so covered up or placed the reach of measurement and shall not cover up the place beyond the reach of 

measurement any work without the consent in writing of the  Engineer -in-  charge or  his subordinate 

in  charge of the work Engineer -in- charge shall within the aforesaid period of seven days inspect the 

work and  if any work shall be covered up or placed beyond the reach of measurement without such 

notice having been given to the Engineer-in-charge's consent being obtained  the same shall be 

uncovered at the contractor's expense, or in default thereof no payment or  allowance shall be made for 

such work or the materials with which the same was executed . 

 

CLAUSE 17:    Contractor liable for damage done for imperfection noticed within the prescribed 

maintenance period after the certificate. 

 

              If the contractor or his work people or servants shall break , deface , injure, or destroy any part 

of building in which they may be working or any building , road curb, fence, enclosure, water pope, 

cables, drains , electric or telephone post or wires, trees , grass - land or cultivated ground continuous to 

premises on which the work or any part of it being executed or if any damage shall happen to the work 

while in progress from any cause whatever or if any defect , shrinkage or other faults appear in the 

work other than work costing Rs.20,000/-and below after issue of a certificate final or other wise of its 

completion made have been given by the Engineer-in-charge as aforesaid arising out of defective or 

improper materials or work man    ship the contractor shall upon a receipt of a notice in writing in that 

behalf make the same good as his own expense form any sums that may be then or at any time there 

after may become due the contractor or from his security deposit except from the position pertaining to 

asphalted work which is Governed by sub- para (iii)of clause (35)shall not be refunded before the 

expiry or six months in case of any work other than road work costing Rs.20,000 and below after the 

issue of the certificate final or other wise of completion of work or till the final bill has been prepared 

and passed whichever is later ; provided that in case of road work if in the opinion or Engineer-in-

charge half of the security deposit is sufficient to meet all the liabilities of the contractor under this 

contract half of the security deposit will be refundable after three months and the remaining half after 

six months of the issue of the said certificate or completion or after the final bill has been prepared and 

passed whichever is later. 

CLAUSE 18: Contractor to supply paints, ladders, scaffolding etc.  

                 The contractor shall supply and provide at his own cost all material (except such special 

materials , if any , as may in accordance with the contract be supplied from the Engineer-in-charge's) 

stores plant , tools  , appliances , implements  , ladders , cordage , tackle , scaffolding and temporary 

works requisite or proper for the proper execution of the work , whether original , altered or substituted 

and whether included in the specification or other documents forming part of the contract or referred to 

in these conditions or not or which may be necessary for the purpose of satisfying r complying with the 

requirements of the Engineer-in -charge as to any matter as to which under these conditions he is 

entitled to be satisfied or which he in entitled to require together with carriage therefore to and from the 

work. The contractor shall also supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out work and counting, weighing and assisting of the 

measurement or examination at any time and from time to time the work or materials. Failing his so 

doing the same may be provided by the Engineer-in-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor , under the contract and or from his 

security deposit or the proceeds of sale there of or a sufficient portions thereof  

 

CLAUSE 18A :  In every case in which by virtue  of the provisions of section 12 , sub section  (1) of 

the Workmen's Compensation Act ,1923, Govt. is obliged to pay compensation to a workman 

employed by the contractor , in execution or works , Govt. will recover from the contractor the amount 

of the compensation so paid ; and without prejudice to the rights of the Govt. under section 12, 
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subsection (2) of the said Act, Govt. shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any some due by Govt. to the contractor whether under 

his contract or otherwise Govt. shall not be bound to contest any claim made against it under section 12 

, sub-section (1) of the said Act , except on the written request of the contractor and upon his giving to 

Govt. full security for all costs for which Govt. might become liable in consequence of contesting such 

claim. 

 

CLAUSE 18 B:   In every case in which by virtue of the provision of the Contract Labour (Regulation 

and Abolition ) Act , 1970 and of the contract labour ( Regulation and Abolition ) H.P. Rules , 1974 

Govt. is obliged to pay any amount of Wages to a workman employed by the contractor in execution of   

the work or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the Rules , Under Clause 19 H or under H.P. IPH contractors labour 

regulation or under the rules framed by Govt. from time to time for the protection of health and sanitary 

arrangements for workers , employed by H.P. IPH Contractors , Govt. will recover from the contractor 

amount of wages to so paid or the amount of expenditure so incurred and with Under Section (20) Sub. 

Section (2) and Section 21 , sub section (4) of the contractor labour (Regulation and Abolition ) act 

1970 , Govt. shall be at liberty to recover such amount or any part there of deducting it from security 

deposit from any some due to Govt. to the contractor whether under this arrangement or other wise 

Govt. shall not be bound to contest any claim made against to under section 20 , subsection (1) and 

section 21, subsection (4) of  the said act except on the written request of the contractor and upon his 

giving to the Govt. full security for all cost of which Govt. might become liable in contesting such -

claim . 

 

CLAUSE 19:Labour 

             The contractor shall obtain a valid license under the contract Labour (R&A) Act , 1970 and the 

Contract Labour (Regulation and Abolition ) H.P. Rules , 1974 before the commencement of the work 

and continue to have a valid license until the completion of work . Any failure to fulfill this 

requirement shall attract the panel provisions of the contract arising out of the resultant non -execution 

of the work . 

 

CLAUSE 19 A: Fair wages clause 

            No labour below the age of eighteen years shall be employed on the work . No amount by way 

of  commission or otherwise is deducted or recovered by the jamadar from the wages of workman . 

 

CLAUSE 19 B : Payment of wages of Labourers :  

            (a)  The contractor shall pay not less than fair wages to laborers engaged by him on the work , 

as per fair wages fixed by the Govt. from time to as indicated below: Fair wages shall be applicable as 

notified by the H.P. Govt. and applicable on the date of opening of the tender. The rates will be 

uniformly applicable to all areas including backward and tribal Area of State w.e.f 01-01-94. In 

continuations of this office letter no. PWE-74 (MW) 95-Es-III 2118-2217 Dt.07-03-95 and even file 

No. 20029-20128 dt. 19-03-96 a copy of notification No. Sharan (A) 4-27/93 II dated 26-11-96 from 

the deputy secy. (lab) to the Govt. of H.P. Shimla -2.This ha the approval of the Finance Deptt. 

Obtained vide their Dy No. 30 Dt.28-11-95 as conveyed by the commissioner -cum-secretary (PW) to 

the Govt. of H.P.Shimla vide his letter No. PW(A)-(5) 1/95 dated 07-03-95. (Fin Commissioner -cum -

Secy. (Fin) to the Govt.of H.P. Shimla  

Revision of Rates notification No. Fin (R) (7)-15/98 dt.22-09-2001, No. FIN(PR)B(7)-15/98-III dated 

1.01.08, No. FIN(PR)B(7)-15/98-III dated 30.01.09, 

 

 

Sr. 

No. 

Category of Worker Revised Wages 

1 Beldar , Mate ,Cook, Mali, T. Mate (Electrical ), Chowkidar, Helper, 

Sweeper ,Cleaner, Sewerman , Gatekeeper  , Khalasi, Electrical Belder 

170.00 
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, Bhisti, Store Attendant, Laboratory Assistant , Pump Attendant , Boat 

Man , Process Server , White Washer , System , Peon, Frash , 

Chainman , Un -skilled labourer, Quarry Man ,Jumper  Man , Driller , 

Sprayman , Assistant Saw Mill Operator, Feller (Garani) , Loggar , 

Dresser , Climber (Looper) ,Zoo Animal Attendant ,Fire Watcher , 

Grinder for chips , Flooring , Calliperman , Misc. Labourer, Chaarcoal 

Burning Labour , Pipe Lineman , Survey Khalasi , Bill Distributor, 

Ferro- Khalasi , Guard ,Stone , Dresser , Keyman , 

Assistant Fitter , Valueman. 

2. Upholstar , Carpenter (Grade IV ) , Firemen ,                                                                    

Pump Operator cum -helper , 

Plumber 2nd class ,  

182.00 

3. Painter 2nd class, White Washer , Bar Binder , Sawyer (Charanj ), 

Muleteer               

185.00 

4. Telephone Attendant , Electrical Mistry, Refrigerator Mechanic, Fitter 

Gr -II , fitter Gr -1 , Turner , Fitter Structural , Black Smith , Welder 

Mechanic , Electrical Chargeman , Pump Operator  , Sand  

Plant Operator , Driver Oxygen Plant , Hot mix Plant Operator , 

Plumber Gr -II , Plumber Gr- 1, Mason Gr - II, painter  Gr-1, Blastman 

Gr-11 , Floor finisher , Pipe Fitter Gr-11 , Mate Gr-1 , Earth work 

Mistry , Work Inspector , Ferry Inspector ,  Store Munshi , Forest 

Guard , Receptionist ,  Lab. Assistant , Electrician - II, Electrician Auto 

, Air Compressor / Operator.  

197.00 

5. Carpenter Gr-11 , Complaint Clerk, Assistant Operator, General  

Operator Telephone Operator, Road Inspector ,Work Supervisor , Store 

Clerk , Store Keeper, Water  Work Clark , Patwari , Cinema Projector 

Operator, Mechanic Computer, Plumber , Data Entry Operator , 

Electrical Mistry,  

Tailor , Clerk  , Saw Mill Operator, Plumber work mistry , Wireman, 

Asstt. Pump Operator Price Store , Ledger Clerk , Bill Clerk , Meter 

Reader Assistant Store Keeper , lab. Technician , Instrument Mechanic, 

Fetter Mechanic, Loader Operator , Chargeman. 

200.00 

6. Operator , Carpenter Grade II, Driver (Tractor /Jeep /Car /Truck / 

Boldozer/ Road Roller ) , Driver Shawal , Stone Chiseler , Carpenter 

2nd Class (Forest Department ) , Distempers (Forest Deptt. ) Masson 

2nd Class (Forest Deptt.)  , Painter Ist Class ( Forest Deptt.)    

212.00 

7. . Junior Draftsman (Tracers), Junior Scale Steno , Agriculture 

Extension Officer  

Ship Modeling Instructor , Surveyor, Electrical Gr-I , Driller , Assistant  

Driller , 

260.00 

8. Junior Tailoring Mistries ,Mason Ist Class (Forest Deptt.) Carpenter 

Gr-I, Assistant Chemist ,Foreman , Assistant Foreman ,Carpenter (Ist 

Class  (Forest Deptt.)   

291.00 

9. Investigators                                                                                   

            

319.00 

10 Instructors                               350.00 

11 Junior Engineer/ Draftsman/ Draftsman (Arch. Wing) 380.00 

12 Hdrogelogist 440.00 

Coach 

   

     Sd/- 

     

  Special Secretary (Fin-PR) 
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     to the Government of H.P. 

 

       This has the approval of the Finance Dedtt. obtained vide their Dy.No.30 dt. 28-02-95, as 

conveyed by the commission -cum -secretary (PW) to the H.P. Shimla  vide his letter No. PW (A)-C-

(5) 1/95dt.07-03-95. 

 

(b)  The contractor  shall not withstanding the provisions of any contract to the contrary cause to 

be  paid pair wage to labourers indirectly engaged on the work including any labour engaged by his 

subcontractors in connection with the said work , as if the labourers has been  immediately employed 

by him  

 

(c)     In respect of all labour directly or indirectly employed in the works for performance of the 

contractor 's part of this agreement the contractor shall comply with or cause to be complied with the 

Himachal Pradesh IPH department contracts Labour Regulations made by Government from time in 

regard to payment of wages , wage period , deducting from wages, recobery of wages not paid and 

deductions unauthorizedly made maintenance of wage books or wages silps publication of scale of 

wages and other terms of employment, inspection and submission of periodical return and all other 

mattersd of a likem nature of as per the provision of the Contract Labour (Regulation and Abolition) 

Act 1970 and the Contract Labour (Regulation and Abolition) HP Rules 1974 where ever applicable . 

 

(d)   The Executive Engineer concerned shall have the right to deduct from the moneys due to 

contractor any sum requieed or estimated to be requirad for making good the koss suffered by a worker 

or workers by reasons of non-fulfillment of the conditions of the contract for the benefit of the workers 

non-payment of wages or of deductions made from his or their wages which are not justified by their 

terms of the contract or non-observance of the regulations . 

 

(e)   The contractor shall comply with with the provisions of the payment Wages Act , 1936 

Minimum Wages Act 1936 Minimum Act. 1948 Employees Liability Act .1938 Workmen 's 

Compensation Act . 1923  Industrial Disputes Act 1947 . Maternity Benefits Act 1961 Interstate 

migrant Workmen (Regulation of Employment and condition of Service) Act .1979. 

 

(f)       The contractor shall indemnity government against payments to be made under and for the 

observance of the Laws aforesaid and the HP IPH Contractors labour Regulations without Prejudice to 

his right to claim indemnity from his sub, Contractors.  

 

(g) The ragulation aforesaid shall be deemed to be a part of this contract and breach there or shall 

be deemed to be breach of this contract. 

 

(h)      Under the provision of the Mimimum wages Act, 1948 pradesh Administration  Minimum 

Wages Rules 1978 the contractor is bound to allow or cause to be allowed to the labourers directly or 

indirectly employed in the works one days rest for six days in the continuous work and pay wages at 

the same rate a as for duty in the event of default the Engineer -in -charge shall have the right to deduct 

the sum or sums not paid on aaccount of wages for weekly holidays to any labourers and pay the same 

to the persons entitled thereto from any money due to the contractor by the Executive Engineer or 

Assistant Engineer concerned . 

 

CLAUSE 19 C : In respect of all labour directly  employed in the work for the pertormance of the 

contractors part of this agreement the contractor shall at his own expense arrange for the safety 

provusuons as per Safety Code framed from time and shall at his own expense  provide for all facilities 

in connection therewith . In case the contractor fails to make arrangement and provide necessary 

faclities as aforesaid he shall be lible to pay a penalty of Rs 50 for each default and in addition the 

Engineer-in charge shall be at liberty to make arrangement and provide facilities as aforesaid and costs 

incurred in that behalf from the contractor . 
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CLAUSE 19 D:  The contractor shall submit , by the 4th and 19th of every mounth to the Engineer-in-

charg a true statment showing in respect of the  second half of the preceding mounth and the first half 

of the current mounth ,respectively(1) the number of the lavourers employed by him on work ,(2) their 

work hours,(3) Wages paid to them ,(4) the laboures employed by him on work , (2) their working 

hours, (3) which they happend ,and the extent of damege & injury coverd by them .(5) The number of 

female workers who have been allowed maternity benefit according to clause 19F and the amoount 

ppaqid to them , failing which the contractor shall be liable to Government sum not exceeding Rs.50 

for each default for materially incorrect statement . The decision of the Executive Engineer shall be 

final in deducting from any bill due to  contract the amount levied as fine . 

 

CLAUSE 19 E: Health and Sanitary arrangement for Workers. In respect of all labour directly or 

indirectly employed in the works for performance of contractors part of this agreement the contractor 

shall comply with  cause to be complied with all the rules framed by Govt. form time for the protection 

of health &Sanitary arrangement for worker employed by H.P IPH deptt .&its contractor .  

 

CLAUSE 19F :  Materntiy  Benefit Rules for female workers employed by Contractors Leaver and 

during leave shall be regulated as follows: 

 1.  Leave : (i) in case of delivery , maternity leave not exceeding 8  weeks, 4 weeks, up to and 

including the day  of delivery and 4 weeks following that day . 

(ii) In the case of miscarriage up to 3 weeks from the date of miscarriage . 

 

2. Pay : (i)  In case of delivery : leave pay during maernity leave will be at the rate of the 

woman's average daily earnings calculated on the total wages earned on the days when full time work 

has done during a period of 3 months , immediately preceeding the date on which she gives notice that 

she expects to be confirmed or at the rate of seventy five paise a day whichever is greater . 

 

(iii)       In case of miscarriage leave pay at rate the rate of average daily earning 

calculated on the total wages earned on the days when full time works was done during a period of 3 

months immediately preceding the date of such miscarriage . 

 

 

3.          Condition for grant of maternity leave : No maternity leave benefit shall be admissible to a 

woman umless she has been employed for a total period of not less than 6 month immediately 

preceding the date on which she proceeds on leave. 

 

4. The contractor shall maintain a register of maternity (benefit )in the prescribed form as shown 

below and the same shall be kept at place of work . 
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REGISTER OF MATERNITY BENEFIT (Clause 19-F of the Conditions of contract ) ] 

Name and Address of the Contractor(s)....................................................................................................... 

Name and location of the work........................................................................................................... ........ 

 

  Name of       

employee    

Father / Husband 

s Name 

Nature of 

Employment 

Period of actual  

Appointment 

Date on which 

notice of 

confinement give 

1 2 3 4 5 

 

 

 

 

 

 

 

 

    

 

 

Date of delivery /  miscarriage Date on which maternity leave   

commenced 

In case of ended 

6 7 8 

 

 

 

 

 

 

 

 

 

  

 

In case of miscarriage commenced 

 

Leave pay paid to the 

employees  in case of delivery 

and rate of amt. 

In case of miscarriage rate of 

leave amount pay 

Commenced Ended Leave Paid Pay Paid 

9 10 11 12 13. 14 

 

 

 

 

 

 

 

 

 

 

     

 

Specimen  form the  register regarding maternity benefit admissible to the cotractor's lobour in 

Himachhal Pradesh irrigation & Public Health Department ) 

1.    Name of work . 

2.    Name of contractor  

3.    Designation 

4.    Date of  appointment  
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5.    Name of woman and her husband 's name  

6.    Date  with months and years in which  she is employed  

7.    Date of discharge ,  dismissed , if any  

8.    Date of production of certificate in respect of pregnancy 

9.    Date on  which the woman informs about the expected delivery  

10.  Date of delivery /  miscarriage /  death. 

11.  Date of production of certificate in respect of delivery /  miscarriage  

12.  Date with the amount of maternity /  death benefit paid in advance of expected delivery.  

13.  Date with the amount  of subsequent payment of maternity benefit. 

14.  Name of the persons nominated by  the woman to receive the pay ment of the maternity benefit 

after her death. 

15.  If women dies , the date of her death, the name of the person to whon maternity benefit amount 

was paid , the month thereof and the date of payment . 

16.  Signature of the contractor authenticating entries in register. 

17.  Remarke columns for the use of the inspecting Officer.  

 

CLAUSE 19-G :  In the event of the contractor (s) committing a default or dreach of the provisions of 

Himachal Pradesh IPH Department Contractor's Labour Regulation and Madel Ruler for the protection 

of heath and sanitary Arrangements for the workers as amended from time to time or furnishing any 

information or submitting or any statement under the provision of the above regulations and rules 

which is materially incorrect , he / they shall without prejudice to any other liability to pay to the 

Government a synm not exceeding Rs.50 for every default , breach or furnishing continuously in this 

respect the penality may be enhance 50 per day of default making , submitting , filling , such materially 

incorrect  satements and in the event of the contractor (s) default subject to a maximum of 5 percent of 

the tendered cost of the work.The decision of the Engineer-in -charge shall be final and binding on the 

parties . 

          Should it appear to the Engineer-in-charge that Contractor (s) is / are not properly observing and 

complying with the provision of the HP IPH. Contractor Labour Regulation and Model rules and the 

provision of health and sanitary arrangements for work people employed by the 

Contractors(Hereinafterreferred as"the said rules "the Engineer -in charge shall have powerto give 

notice in writing to the contractors requiring that the said rules be complied with an the amenities 

prescribed therein be provided to the work -people within a reasonable time to be specified in the 

notice. If the contractor (S)shall fail within the period aforesaid  , the Engineer -in -charge  shall have 

the powers to provide the amenities hereinaftermantioned according to approved standards and at the 

cost of he contractor (s) . The contractor (s)shall erect , make and maintain , at his /their own expense 

& to approved standared all necessary huts &Sanitary arrangements required for his /their work - 

people on the site in connection with the execution of the works and if the sane shall not have been 

erected or constructed  , according to approved standards , the Engineer-in charge shall have power to 

give notice in writing to the contractors requiring that the said huts and sanitary arrangements be 

remodelled and /or reconstructed according to theapproved standard within  the period specofied in the 

notice the Engineer - in charge have the powerto remodel or reconstruct such huts and sanitary 

arrangementaccording to approved standard at the cost of the contractor  (s). 

CLAUSE 19 H:  The contractors shall at his /their own cost providehis / their labour with sufficient 

number of huts (hereinafter referred to as the camp )of the following specofocation on suitable plot of 

land to be approved by the Engineer -in -charge .  

1 (a)      The minimum height of each hut at the eye lavel  shall be 7feet and the floor area to 

be provide will be at the rate of 30 sq .feet for each member of the worker;s family staying with the 

labourer 

(b) The contractor (s) shall in addition construct cooking places having a minimum area 

of 6'*5' adjacent to the hut for each family. 

(c)  The contractor (s)  shall also construct temporay latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total stength, separate 

latrines and urinals being provided for women.  
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(d)  The contractor (s) shall construct sufficient number on bathing and wahing places, 

one unit for ever 25 pjersons residing in the camp. These bathing and washing places shall be suitably 

sceened. 

 

2 .(a)      All the huts shall have walls of sum-dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engneer-in-charge .In case of sum - dried bricks , 

the wall should be plastered with mud gobri on both sides . The floor may be kutcha but plastered mud 

gobri and shall be at least 6 inches above the srounding ground. The roofs shall be laid with thatched or 

any materials as may be apporved by the Engineer-in-charge and the contractor shall ensure that 

throughout the period of their occupation the roofs remain water- tight 

(b)      The contractor(s) shall provide each hut with proper ventilation. 

(c)       All doors, windows and ventilators shall be provided with suitable leaves for security 

purposes. 

(d)      These shall be kept on open space of at least 8 yards between the rows of huts which 

may be reduced  ot 20 feet according to the avaliability of the site with approval of the Engineer- in-

charge, back to back construction will be allowed. 

 

3.  WATER Supply:-   The contractor (s) shall provide adequate supply of the use of labourers. The 

provisions shall not be less than 2 gallons of pure and wholesome water per head per day for drinking 

purposes and 3 gallons of clean water per head per day for bathing and washing purposes . Where pipe 

water supply is available ,supply shall be at stand posts and where the supply is from well river ,banks 

which may be of metal or masonry , shall be provided .The contractor (s)shall also at his /their own 

costmake arrangements for laying pipe lines for water supply to his /their labour camp of exisping 

mains whereever the available shall pay all fees and charges there of . 

 

4.          The site selected for the camp shall be high ground ,removed from jungle . 

 

5. Disposal of Excreta :    The contractor (s)shall make necessary arrangements for the disposal of 

excreta from latrines by trenching or incineration which shall be according to the requirement laid 

down by the local health authorities . If trenching or incineration is note allowed the contractor (s)shall 

make arrangement for the removal of the edcreta through the Municipal Committee /Authority and 

informi it about the number of labourers employed so that arrangement may be made by such 

committee/Authority for the removal of the excreta . All charges on this accont shall be borne by the 

contractor and paid direct by him to the Muicipality /Authority .The contractor shall provide one 

sweeper for every 8 seats in case of dry system . 

 

6.   Drainage  :    The contractor (s) shall provide efficient arrangement for draining away sullage 

water so as to keep the camp neat and tidy .  

7.   The contractor (s)shall make necessary arrangement of keeping the camp area sufficiently 

lighted to avoid accidents to the workers .  

 

8 .Sanitation :    The contractor (s)shall make arrangement for conservancy and sanitation in the labour 

campsaccording to the rules of the local public health and medical authorities . 

 

 CLAUSE  19. 1: The Engineer -in-charge may require the contractor to dismiss or remove from the 

site of the work any person or person in the contractor employ upon the work who may be in 

incompetent of misconduct himself and contractor shall forthwith comply with such requirements . 

 

CLAUSE 19-J:  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorizedly during construction and to hand over to the 

Engineer-in-charge vacant possession of complete building. If such building thugh completed, is 

occupied illegally then the Engineer-in-charge will have the option of refuse to accept the said 

building/ building in that postition and delay in acceptance on this account will be trated as dealy in 
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completion and for such delay in completion levy up to 5% of the completion estimated cost put to the 

tender  may be imposed by the Seperintending Engineer whose decision shall be final both with regard 

to the justification and quantum. 

However, the Superintending Engineer may require the contractor through a notice to remove 

the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 20:  The contractor shall comply with all the provisions of the Minimum wages Act, 1948 

Contractor labour(Regulation&Abolition) Act, 1970 and rules famed therunder and other labour laws, 

affecting contract labour that may be brought into force from time to time. 

 

CLAUSE 21: Works no to be sublet contract may be rescinded and security deposit for intended for 

subletting bringing or if contractor becomes insolvent.  

  The contractor shall not the assign or sublet the entire work or part there of without the written 

approval of the Engineer-in-charge. And if the contractor shall assigne or sublet his contract or sttemp 

so to do, or become insolvent or commence any insolvency proceeding or make any composition with 

his creditor or atempt so to do, or if any bribe, gratuity gift, loan, perquisite, rewared or advantage 

pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the 

contractor, or any of his servants or agents to any public officer or persons in the employ of Govt. in 

any way relating to his office or employment , of if anu such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in- charge o behalf of the Governor of 

Himachal Pradesh shall have power to adopt any of the couses specified in clause 3 as he may deem 

best suited n the interestof Govt. and in the event of any of these courses being adoped the consequence 

specified in the said clause 3 shall ensures. 

 

CLAUSE 22:   Sum payable by way of compensation  to be considered as reasonable  

compensaation without reference to actual loss. 

                   All sums payable by way of compensation under any of these conditions  shall be 

considered as reasonable compensation to be applied to the use of Govt. without reference to the actual 

loss of damage sustained , and whether  or not any damages shall have been sustained. 

 

CLAUSE 23 :   Change in consititution 

                   When the contractor is a partnership  firm , the previous approval in writing of the 

Engineer-in-charg shall be obtained befor any changee is made in the constitution  of the firm. Where 

the contractor is an individual or a Hindu undivided family business concerns  such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement where 

under the partnership firm would have the right to carry out the work hereby undertaken by the 

contractor. If previous approvels as afroesaid is not  obtained the contract  shall be deemed to have 

been assigned in contravention of claule 21here of and the some actions may be taken and the  same 

consequence shall ensure as provided  in the said caluse 21 .  

 

CLAUSE 24:  Works  to be under direction of Engineer -in -charge  

          All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects  of the Engineer -in -charge who shall  be entitled to direct at what  point 

and in what manner and they are to be commenced and  from time to time  carried on .  

ARBITRATION CLAUSE 

CLAUSE 25: Settlement of disputes by Arbitration  

 Except where otherwise provided in thecontract , all questions and disputes relating to the 

meaning of the speciffications  , designs , drawings and instruction here -in force mentioned and as to 

the  quality of work manship of materials used on the work or as to any other questions , claim ,right , 

matter ro thing whatsoever  in any  way arising out  of relating  to the contract  designs ,drawings  , 

specifications ,estimate , instructions, orders or these conditions or ofherwise concerning  the work or 

the execution  or failure to execute the same whether arising during the progress of the works or after 

the completion or abandonment thereof  shall  be referred to the sole arbitration of the person appointed 
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by the Engineer -in -charge / Chief Engineer , Himachal Pradesh lrrigation &Public Health Department 

. It will be no objectionto any such appointment that the arbitrator so appointed is a Government 

servant that he had to deal with matters to which the contract relates and that in course of his duties as 

Govt. servant . He had expressed  views on all or any of the matters in dispute of difference . The 

arbitrator to whom the matter is originally referred being transferred or vacating his office or being 

unable to act for any reason to Engineer -in-charge/Chief Engineer , Himachal Pradesh IPH , at the 

time of such transfer vacation of office or inability to act shall appoint another person to act as 

arbitrator in accordance with the terms of the contract . Such person shall be entitled to proceed with 

the reference from the stage at which it was left by his predecessor. It is also a term of this contract that 

no person other than  a person appointed by the Engineer -in - charge /Chief Engineer ,Himachal 

Pradesh IPH should act as arbitrator and , if for any reason , that is not  possible , the matter is not to be 

referred to arbitration at all . In all cases where the amount of the claim in dispute is Rs.50,000 and the 

above , the arbitrator shall give reasons for the award.  

  Subject as aforesaid the provision of Arbitration Act ,1940 or any statutory modification or re-

enactmment and the rules made thereunder and for the time being in force shall apply to the arbitrarion 

proceedings under his clause.  

 

  It is also a term of the contract that the  party invoking arbitration shall specify the disputes to 

be referred to arbitration under this clause together with the amounts claimed in respect of each such 

dispute.  

 

  It is also a terms of the contract there if the contractor (s) do not make ant demand for 

arbitratons is respect of any claim (s) in writing 90 days of receiving the information from the 

government , that the bills is ready forpatment the claim of the contractor (s)will be deemed to have 

been waived and absolutely barred and the Govt . shall be discharged and released of all liabolities 

under the contract in respect of these claims . 

  The arbitrators may from time to time with cinsent of parties enlarge the time , for making and 

publishing the award.  

 

CLAUSE 26 : PATENT RIGHTS 

                         The contractor shall fully indemnify the Gogernor of Himachal Pradesh against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

pantent or design rights and shall pay any royalties  which may be payable in rspect of any article or 

part thereof included in the contract .In the event of any claims, made under or action brought against 

Government in respect of any such matters as aforesaid the contractor shall be immediately notified , 

thereof and the contractor shall be at liberty , at his own edpense to settle any dispute or to conduct and 

litigation that may therfrom.  Provided that the contracrtor shall not liable to indemnify the Governor  

of Himachal Pradesh if  the infringement of the patent or design or any patent or design right is the 

direct result of order passed by the Engineer -in-charge in this behalf.  

 

CLAUSE 27:  Lump sum estimates  

                           When the estimate on which tender is made includes lump sums in respect of parts of  

the works the contractor shall be entitled to payment in respect of the items of work involved or the 

part of  work  in  question at the sea rates , as are payable under this contract for such items or the pary 

of the work in question is not , in the ppinion of the Engineer -in-charge payable of smeasurement , the 

Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the 

certoficate in writing of th Engineer -in-charge shall be final and conclusive against the contractor with 

regerd to any sum payable to him under the provisions of the clause.  

 

CLAUSE 28:  Action Where no specification  

                   In  the case of any class of work for which a there is no such spoecification as is mentioned 

in rule 1 ,such work shall be carried out in accordance with the distinct specification and in the event of 
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there being no distinct specification , then in such case the work shall be carried out on all respect in 

according with the instruction and requirements of the Engineer-in-charge. 

 

CLAUSE 29:  With holding line in respect of sums claimed . 

(1)  Whenever any claim ,against the contractor for the payment of a sum or oiney arise out  of or 

under the contract, Govt. shall be entited to recover such sum by appropriating , in part or whole , 

thesecurity deposit of the contractor and to seal any Govt. promissory notes etc . forming the whole or 

part of such security . In the event of the security  being insufficient or if no security has been taken 

from the contractor , then the blance or the tatal sum recoverable ,as the case may be shall be deducted  

from any sum then due or which at any time thereafter may become due from the contractor under this 

or any other contractor with Govt. should this sum be not sufficient to cover the full amount 

recoverable the contractor shall pay to Govt, no demand balance remaining due .  

 

 (2)  Govt. shall have the right to cause an audit and technical examination of the works snd the 

final bills of the contractor including  all supporting  vouchers etc ., to be mad  after payment of the 

final bills and if as a result such audit and techinical examination any sum is found to nave been over 

paid in respect of any work done by the contractor under the contract ofr any work claimed by him to 

have done by him under the contract and found not to have been  executed , the contractor shall be 

liable to refound the amount of overpayment and it shall be lawful for Govt to recover  the same from  

him in the manner prescribed  in sub clause(1) of this clause or in any other manner  legally permissible  

and if it is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it , the amount of such under payment shall be duty paid by 

government to the comtractor .             

  Provided that Governmemt shall not be entitled to recover any sum overpaid , not the 

comtractor shall be entitiled to payment  of any paid short where such payment has been agreed upon 

between the Superintending Engineer or Executive Engineer on the hand the contractor on the other 

any term of the contract permittimg payment for works after assessment by the Su;erintending Engineer 

or the Executive Engeneer. 

 

CLAUSE 29  :  Lien in respect of claims in other contracts  

  Any sum of money due and payable to the contractor (incluking the same security deposit 

returnable to him under the contract may be withheld or retained by way of lien by the Engineer -in-

charge or the Government or any other contracting person or person through Engineer -in- charge 

against any claim of theEngineer -in-charge or Government or such other person or persons. In respect 

of payment of a sum of money arising out of or under any other contract made by the contractor with 

the Engineer-in-charge or the Government or with such other person or persons. 

  It is agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer -in-charge or the Government will be kept with retained as such by the Engineer 

-in-charge or the Government till his claim arising out of in the same contract or any other contractor is 

either mutually settled or determined by the arbitrator (if the contractor is governed by arbitration 

clause )or by the competent authority as the case may be and that the contractor shall have no claim for 

interest or damage whatsoever on this account on any other ground in respect of any sum of money 

withheld or retained under the clause and duty notified as such the contractor . 

 

CLAUSE  30:  Prohibition against the employment of coal mining or controlled area labour  

             The contractor shall not employ coal mining or controlled area labour failing under any 

category whatsoever in connection with the work or recruit - labour from area within a radius of 20 

miles of the controlled area . Subject as above the contractor shall employ imported labour only 

i.e.depot imported labour or contractors from areas, from which import is permitted . 

                Where  ceilling price  for imported labour has been fixed by  State or Regional Labour 

Committees not more than that ceilling price shall be paid  to the labour by the Contractor . 
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             The contractor shall immediately remove any labourer  who may be  pointed out by the 

Engineer-in-charge is being a coal mining os controlled area labour failure to do so shall render the 

contractor liable to pay to the Government a sum calculated at the rate of Rs . 10 per day per labour the 

cerificate of the Engineer -in- charge about the number of coal mining or controlled area labour and the 

number of days for which they worked shall be final and binding upon all parties to this contract .  

             It is declared and agreed between the parties that the aforesaid  stipulation in this clause is one 

in which the public are interested within the meaning of the exception of section74 of India Contract 

Act 1872 

 

CLAUSE 31: Condition relating to the supply of water  

          The contractor (s) shall make his /their own arrangements for unfiltered water required for the 

work and nothing extra will be paid for the some this will be subject to the following conditions.    (i) 

That the water used by the contractor (s)shall br fit for construction purpose to the satisfaction of the 

Engineer-in -charge .  

(ii)         The Engineer -in -charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor (s) if the arrangements made by the contractor for prourement of water are in the 

opinion of Engineer -in -charge  unsatisfactory . 

 

CLAUSE 31A : Unfiltered water if available will be supplied to the contractor by thr department 

subject to the following condition : 

(1) The water charge @(one and half percent shall be recovered on gross amount of the work 

done . 

(2)        The contrantor (s)shall make his /their own arrangement of water connection and the laying of 

pipeslines from existing mains or source of supply . 

(3)        The department do not guarantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor (s) to make alternative arrangements for water at his /their own cost in the 

event of any temporary break down in the Govt. water main so that the progress of his /their work is 

not and held up for want of water .  No claim of damage or retund of water charges will be entertained 

on account of such break down .  

 

CLAUSE 32A : (1)Where there is no pipe water supply arrangement and the water is taken by the 

contractor from the wells or hand pumps , constructed by the Govt. on charge shall be recovered from 

contractor on that account . The contractor shall however , draw water at such hours of the day that it 

does not interfer with the normal use for which the hand pumps well are intentded .He will also be 

responsible for all damages and abnormal repairs arising  out his use the cost of which shall be 

recoverable from him .The Engineer-in-charge shall be the final authority to determine the cost 

recoverable from the contractor on this account . 

 

(2)    The contractor shall be allowed to construct temporary wells in Govt. land for taking water for 

construction  purprses only after he has got permission of the Engineer-in-charge in writing. No charge 

shall be cecovered from the contractor on this amount , but the contractor shall be required to provide 

necessary safety arrangement to avoid any accident or damage to adjecent builkings, roads and service 

lines . He shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the walls and shall restore the ground to its original its after the wells are dismantled on 

completion of the work  

 

RETURNS OF SURPLUS MATERIAL  

 

CLAUSE 33:   Notwithstanding anything contained to the contrary in any or all clauses of this contract 

, where any material for the execution of the contract are procured with the assistance of Govt . either 

by issue from Govt . stocks or purchase made under orders or permits or licenses issued by 

Government the contractor shall hold the said matrial economically and soley for the purpose  of the 

contract and not dispose of them without thepermossion of the Government and return , if required by 
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the Engineer-in-charge all surplus or unserviceable material that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever in being paid for credited 

such price as the Engineer-in-charge shall  determine having due regard to the condition of the 

materials . The Price allowed to the contractor however shall not exceed the amount charge to him 

excluding the storage charge ,if any . The decision of the Engineer-in-charge shall be final and 

conclusive. In the event of breach of the aforesaid condition the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the licenses or permit and / or for criminal 

breach of trust be liable to Government for all moneys, advantages or profits resulting of which in the 

usual courses would have resulted to him by reason of such breach.  

 

HIRE CHARGES OF PLANTS AND MACHINES 

CLAUSE 34: 

(a)          The following plant and machinery required for the work be issued to the contractor on hire on 

conditions given below: 

 

Sl. No. Description Hire Charges 

  Per Day Per Hour 

1    

2    

3    

4    

5    

6    

7    

 

 (b) Plant and machinery when supplied shall be handed over and taken back at the departmental 

equipment shed at .......................and the contractor shall beat cost of their carriage from the shed to the 

site of work and back .The contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him and he shall be responsible for all damege caused to the 

said plant and machinery at the site of the work or elsewhere in operation and otherwise during transit 

including damege to or loss of plants for all loses due to his failure to return the same soon after the 

completion of the work for which it was issued . The Engineer-in-charge shall be the sole judge to 

determine the liability of the contractor and its extent in his regard and his decision shall be final and 

binding on the contractor. 

 

(c)          The plant and machinery as stipulated above will be issued as and when available and if 

required by contractor rollers when required should be obetained from the Department . The contractor 

shall arrange his programme of work according to the availability of the  plant and machinery and no 

claim, whatsoever , will be entertained from his for any delay in suplly by the Department . 

 

(d)        The hire charge shall be recovered at the prescribed rate from the contractor from and inclusive 

of the date of the plant and machinery is handed  over up to and inclusive of the date of its return in  

good oder.Even though the same may not have been working for any cause except for major 

breakdown due to no fault of the contractor of fauilty use requiring more than 3 working days 

continuously(i.e . excluding intervening holidays and Sundays)for bringing the plant in order . The 

contractor shall immediately intimate in writing to the Engineer -in-charge , when any plant or 

machinery gets out of order requiring major repairs as aforesaid . The Engineer-in-charge shall record 

the date the time of receipt of such intimation in logsheet ot the plant or machinery.  Based on this if 

the break down will be computed considering half a days break down on the day of complaint , if the 

break down occurs in post of lunch period of complaint . The period of major break down will be 

computed starting from the next working day . In case of any dispute under this clause the decision of 

the Superintending Engineer shall be final . 
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(e)       The hire charges shown above are for each days of 8 hours (in clusive of the one hour lunch 

break )or part thereof . In case of steam road roller , the period of 8 hours will be inclusive of time 

required to make up the boiler pressure before start of work and to lower the boiler pressure at the close 

of work  

 

(f)        Hire charge will include service of operating staffs required and also supply of lubricating oil 

and when issued . Power fuel of approved types firewood , kerosene oil etc. for running the plant and 

machinery and also the full time chowkidar  regarding the plant and machinery against any loss or 

damage shall be arranged by the contractor who shall be fully rasponsible for the safeguard and 

security of plant and machinery. The contractor shall on or befor the supply of plant and machinery 

sign an agreement indemnifying the department against any loss or damage caused to the plant and 

machinery either during transit or at site of work .  

 

(g)        Originally no plant and machinery shall work for more than 8 hours day inclusive of on hour 

lunch break . In case of an urgent work , however , the Engineer-in-charge , at his discretion, allow the 

plant and machinery to be worked for more than normal period of 8 hours a day in that case the hourly 

hire charge for overtime to be bone by the contractor shall be 50% more that the normal proportionate 

hourly charge (1/8th of the deily charge)subject to a minimum of half a mormal charge on any 

particular day. For working out  hire charge for overtime a period of half an hour and above will be 

charge as one hour and a period of lass than half and hour will be ignored. 

 

(h)      The contractor shall release the plant and machinery every 10th day for periodical serviving 

and /or wash out which may take about three to four hours or more . He shall also provide for a labour 

and water that may be required for wash out of steam rollers. Hire charge for full day shall be 

recovered from the contractor for the day  of rervicing wash out irrespective of the period employed in 

servicing / wash out.  

 

(i)       The plant and machinery once issue  to a contanctor shall not be returned by him on account 

of act of arrangements of labour and materials etc. On his part , the same will , be returned only when 

they required major repairs or when in the opinion of the Engineer-in-charge the work or a portion of 

work which the same was issued is completed .  

  Recovery on account of hire charge for road rollers shall be the minimum number of days 

worked out in the asumption that a roller con consolidate per and maximum quantity of meterial, arers 

of surfacing as noted against each in the ennexured statement (see attached annexure ).  

 

(j)       Log Book for recording the hours of daily work for each of the plant and machinery supplied 

to the contractor will be maintained by the Department and will be attested by the contractor or his 

authorized agent daily .  In case the contractor contests the correctness of the entries and / or fails to 

sign the Log Book the decision of the Engineer-in-charge shall be final and binding on him . Hire 

charges will be calculated according to the entries in the Log Book and will be binding on the 

contractor . Recovery on account of hire charges for road shall be made for the minimum number of 

days worked out on the assumption that a roller   can consolidate per day and minimun quantity of 

material , area of surfacing as noted against each in the enneded statement (See attached annexure ).  

 

(k)     In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 

dreum washed at the close of the work each day or each occasion.  

 

(l)  In the case of road rollers for consolidation are employed by the contractor himself ,log book 

for such rolleres shall be maintained in the same manner as is done in case of departmental rollers 

maximum quantity of any times to be consolidated for such roller day shall also be same as in 

Annezure to Clasuse 34(j).For less use of Rollers, recovery for the less rollers days shall be made at the 

stipulated hire issue rate. 
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(m)      The contractor shall be responsible to return the plant and macinery in the same condition in 

which it was handed over to him and he shall be responsible for all damages caused to the said plant 

and machinery at the site of work or elsewhere when in operation or otherwise or during transit 

including damage to or loss or parts , and for all losses due to his failure and return the same soon after 

the completion of the  work for which it was issued, The Engineer-in-charge shall be the sole judge to 

determine the liability of the contractor and its extent in this regard and his decision shall be final and 

finding on the contractor . 

               

SUPPLY OF CONCRETE MIXER ON HIRE 

1.        Mechanical concrete mixer for mixing the mortar and concrete will be supplied by the Govt. if 

any available and if so required by the contractor and contractor shall bear the cost of its cartage from 

the store to the site of work and back . 

 

2.        The mixer shall be handed over and taken back at the mixer shed and hire charges shall be 

recovered at Rs.per day from the date the mixer is handed over to the date of its return irrespective of 

its being put into use or not except for the major break-down during which period charges shall not be 

recovered .The breakdown for a period of full day or more shall be considered as major breakdown 

.The certificate of the Engineer-in-charge for the period of breakdown shall be final binding on the 

contractor. 

 

3. The contractor shall have to engage a full time chowkidar for watch and ward of the concrete 

mixer and shall be responsible for its safety . The chowkider for safe gurding the road roller shall be 

employed by the contractor whan these are hired out to him and they shall sign an agreement 

indermnifying  the department against any loss or damage caused to the machine either during the 

transit at the site or work . 

 

CLAUSE 35 CONDITION RELATING TO USE OF ASPHALTIC MATERIALS  

(i)                The contractor undertake s to make arrangement  for the supervision of the work by the 

firm supplying the or bitumen used. 

(ii)                The contractor shall collect the total quanitity of tar or bitumen required for the work as 

per standard formulae , before the process of painting is started and shall hypothecate it to the 

Engineer-in-charge . if any bitumen or tar remains unused on completion of the work on account of 

lesser use of materials in actual execution for reasons other than authorized changes of specification 

and abandonment of portion of work , a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-charge shall be mede and the materials returned to the 

contractor .Although the materials are aypothecated to Govt. the contractor undertakes the 

responsibility for their proper watch , safe custody and protection againest all risks . The materials shall 

not be removed form site of work without he consent of the Engineer-in-charge in writing . 

(iii)             The contractor shall be responsible for rectifying defects noticed within a year from the 

date of completion of the work and the portion of the security deposit relating to asphalt work shall be 

refunded after the expiry of this period . 

CLAUSE 36 :    The contractor shall employ the following technical staff during the execution of 

this work . 

(i)              For Building and Road Works:- One qualified Engineer / Junior Engineer/ supervisor 

having experience of five years. 

The contractors may be asked to give the name and other details  of the graduate Engineer/ Dipoma 

Holder / Junior Engineer .Who he intends to employ or is employed for the work . 

The contractor should give a certificate to the effect that the Engineer / Diploma Holder Junior 

Engineer is exculsively in his employment . 

                     The  technical staff should be available at site whenever required by Engineer-in-charge to 

take in structions. In case to contractor fails to employ the technical staff as aforesaid , he shall liable to 

pay a reasonable amount not exceeding a sum of Rs.2,000/-(Rupees two thousand only) for each month 

of default in the case of qualified Diploma Holder (overseer). 
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                       The decision of the Engineer -in-charge as to the period for which the required technical 

staff was not employed by the contractor an as to the reasonableness of the amount to be deducted on 

this account shall be final and binding on the contractor as to the amount and the contractor 's liability 

to pay the said amount. 

 

(ii)              For Sanitary and Water Supply Works:-The contractor shall employ the  folloeing 

technical staff during the execution of this work. 

  One qualified Junior Engineer with an experience of not less than five years out of which at 

least one year should be sanitaty Engineering or water supply Works when the tendered cost of work to 

be executed is more than Rs.25,000/- only . The technical staff should be available at the site whenever 

required by the Engineer-in-charge to take instructions. 

In case the contractor fails to employe the technical staff aforesaid he shall be liable to pay 

reasonable amount not exceeding Rs.7,000/- for each month of default . 

              The decision of the Engineer-in-charge as to the period for which the required technical staff 

was  not employed by the contractor and as the reasonableness of the amount to be deducted on this 

account shall be final and binding onthe contractor as the amount and the contractor 's liability to pay 

the said amount. 

 

CLAUSE 36 A : " The contractor shall comply with provision of  the Apprentices  Act, 1961 and the 

rules and orders issued there under  from  time to time.  If he fails to do so ,his failure will  be a   

breach of contract the superintending engineer  may , in his discretion cancel  the contract , the 

Contractors shall also be liable for any pecuniary  liability arising on account of any violation by him of 

the  provision of the  Act" 

 

CLAUSE 37: The whole work may be split up between two or more contractors or accepted in part and 

not in entirely, if considered expedient. 

SALESTAX CLAUSE 

 

CLAUSE 38: (i) State Tax or any other tax on materials  in respect of this contract shall be payable by 

contractor  and Government shall not entertain  any claim whatsoever  in this respect , 2% sales tax on 

Gross amount of work done will be recoverable from all bills as per provisions of Sales tax Act. Such 

deductions will be subjected to finalization by the Sales Tax authority in accordance with the   Act. 

     

TIMBER CLAUSE 

(ii) In pursuance to or under any law such notification or  ordered  any  royalty, cost  fee or   the 

like becomes payable by the Government  of Himachal Pradesh and does not any time become payable 

by the contractor , to the state  Government local authorities in respect of any  material used by the 

contractor  in the works , then in  such  case it shall   be lawful for the  Government of Himachal 

Pradesh and it will   have right and be  entitled to recover  the amount paid in the circumstances as 

aforesaid , from the dues of   the contractor . 

 

CLAUSE 39: Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies, the executive Engineer on behalf of the Government of Himachal Pradesh shall have the option of 

terminating the contract without compensation to the contractor. 

 

CLAUSE 40:  The contractor  shall not be permitted to tender for works in Himachal Pradesh , 

Irrigation & Public Health Department (responsible for  award and execution of contract)  in which  his 

near relative is posted as  Department  Accountant or as an officer in any capacity between grades of  

Superintending Engineer and junior  Engineer (both inclusive). He  shall  also intimate the name of 

persons who are working with him  in any capacity or  are  subsequently employed by him and who are 

near relatives of any  Gazetted Officer in  the Himachal Pradesh  IPH  Department . Any breach of this 

condition by the contractor would tender him liable to be removed from the approved list  of  the 

contractors of this department . 
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Note: By  the  terms relatives , is meant wife , husband  parents and grants parents , children and grant 

children brothers and sisters, uncles and cousin and their corresponding -in-laws. 

 

CLAUSE 41: No Engineer of  Gazetted rank of other Gazetted Officer employed in Engineering or 

administrative duties in an IPH Department of  Himachal Pradesh Government  his allowed to work as 

contractor for  period of two  years  of his  retirement from Government Service without previous 

permission of Himachal Pradesh Government .The contract is liable to be cancelled if either to the 

contractor or any  of his employees is found at any time to be such  a person  who had not obtained  the 

permission of Himachal Pradesh Government as aforesaid , before submission of the tender or 

engagement in the contractor 's service  as the case may be . 

 

CLAUSE 42(i) The contractor shall see that only the required quantities of materials are got issued 

.Any such material remaining unused and in perfectly good condition at the time of completion or 

termination of the contract shall returned to the Engineer -in-charge at a place where directed by him, if 

by a notice in writing under his hand , he shall so require . Credit for such material will be given at the 

prevailing market rate not exceeding the amount charged from him, excluding the storage charge levied 

at the time of issue of the materials to him . The contractor shall also not be entitled to cartage and 

incidental charge for returning the surplus material from to the stores where from they were issued . 

(ii) After the completion of work the theoretical  quantity of cement to be used in the work shall 

be calculated on the basis of HP PWD. statement showing quantity of cement to be used in different 

items of work provided  in the HP  Schedule of rates or in cases of non schedule items , lt shall be 

calculated on the basis of standard formula  laid down by Superintending Engineer of the concerned  

circle .  

 Over this theoretical quantity of cement shall be allowed a variation up to 5% Plus /minus for 

works the tendered cost of the work not more than Rs.2 lacs, up to 4%Plus/minus for works tendered 

cost of the works is more than Rs.2 lakhs up to Rs. 5 lakhs and up to 3 % Plus /minus for works the 

tendered  cost of works in above 5 lakes . The difference in quantity of cement actually issued to the 

contractor and the theoretical quantity including authorize  variations ,if not returned by the contractor , 

shall be recovered at twice the issue rate including storage charges , without prejudice to the provision  

of the relevant conditions regarding  return of materials Governing  the contract. In the event of it being 

discovered that the quantity of cement used is less than the quantity ascertained as herein before 

provided (allowing variations on the minus side as stipulated above ) the cost of the quantity of cement 

not used recovered from the contractor on the basis of stipulated issued rate including storage charges 

and cartage to site . 

 

(iii) The provisions  of the foregoing  sub-clause  shall apply in the case of steel reinforcement of 

structural steel  section , except that theoretical  quantity of steel  shall be taken as the quantity  

required  as per design  or as authorized by the Engineer -in -charge, including authorized lap -pages , 

Plus  5% wastage due to cutting in to pieces . Over  this theoretical quantity , Plus 5%  and minus 4% 

shall be allowed  as variation  due to wastage being more less .   

 

(iv) After the completion of the work, the actual quantity  of cables (other than under -ground  

cables) wires , conduits/G.I.pipes/ G.I./M.S. sheets used in the various items of  works shall  be 

calculated on the basis  of the measurements  recorded  in the measurement works books for purpose of 

payment and  for assessing the consumption  of  materials used in works. The differences in  quantity 

of material  actually issued  to the contractor and quantity recorded in the Measurement Book  

including the authorized variation  as  stated above if not returned by  the contractor shall be  recovered 

at twice the issue rate including storage charges and cartage to site without prejudice  to the provisions 

of the relevant  conditions regarding  returned of materials governing  the contract. 

 

 (v) The provision made above are without prejudice the right of the Government to take action 

against the contractor under the condition of the contract for not doing the work according to the 

prescribed  specification  
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(vi) After the completion of the work , theoretical quantity of bitumen to be used on work shall be 

calculated on the basis of HP PWD statement showing quantities bitumen  to be used  in different items 

of work provided  in the H.P. Schedule of Rates or in respect of agreement which do not provide for or 

authorized  application of the HP Schedule of Rates the theoretical  quantity of bitumen to be used on 

work shall be calculated on the basis of standard formula as laid down by Superintending Engineer of 

the concerned circle . Over the said theoretical  quantity of bitumen ,  a variation up to plus (excess) 2-

1/2percent shall be allowed.  

 The agreements which provide for free supply of bitumen , the value or price of the difference 

in the quantity of bitumen actually  issued to the contractor  and the theoretical quantity including the 

above mentioned  authorized variation if not returned  by  the contractor shall be recovered at twice the 

issue rate of Rs...................per M. T. i/c storage charges  without prejudice to the relevant  conditions 

in the agreements regarding return of  materials . In the event of it being discovered the quantity of 

bitumen used by the contractor is less than the quantity calculated in the manner aforesaid, there shall 

be no recovery for less use of bitumen (no variation on the lower side shall be allowed). The cost of the 

quantity of bitumen not so used shall be recovered from the contractor on the basis of stipulated issue 

rate including storage charge there of up to site.   

 The agreement which provides for supply of bitumen at a fixed rate , the value of price of 

differences in the quantity of bitumen actually issued to the contractor and the theoretical quantity 

including the above mentioned authorized variation , if not returned by the contractor , shall be 

recovered at twice the issue rate of bitumen plus cartage to site including storage charges thereof 

without prejudice to the relevant conditions in the agreements regarding  return of materials governing 

the contract. 

 In the event of it being discovered that the quantity of bitumen used by the contractor is less 

than the quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be 

allowed ), 

the cost for the quantity of bitumen not so used shall be recovered from the contractor on the basis of 

stipulated issue rate including storage charge and cartage there of up to site . This is without prejudice 

to the relevant conditions in the agreements regarding return of materials governing the contract . 

 In the event of it being discovered that the quantity of bitumen used by the contractor is less 

than the quantity of bitumen calculated in the manner aforesaid (no variation on the lower side shall be 

allowed ), the cost for the quantity of bitumen not so used shall be recovered from the contractor on the 

basis of stipulated issue rate including storage charges and cartage there of up to site . This is without to 

prejudice to the relevant conditions in the agreements regarding return of materials governing the 

contract .  

 In the event of it being that the quantity of bitumen by the contractor is less than the quantity 

of bitumen calculated in the manner aforesaid (no variation on the lower side shall be allowed ) , the 

cost for the quantity of bitumen not so used shall be recovered form the contractor on the basis of 

stipulated issue rate including storage charges and cartage there of up to site. This is without prejudice 

to declaration of substandard nature of the work done .  

 

CLAUSE 43: The percentage referred to at page (2) of the tender will be deducted from / added to the 

gross amount of the bill for work done .  

 

CLAUSE 44: Clause pertaining  to damage to works in consequence of Hostilities of War like 

operators .  

  The work (whether fully constructed or not )and all materials , machine tools and plants , 

scaffolding , temporary buildings and other things connected there with shall be at the risk of the 

contractor until the work has been delivered to the Engineer -in -charge and a certificate from him to 

that effect obtained . In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of  hostilities or war like 

operations , the contractor shall , when ordered in writing by the Engineer - in - charge remove any  

debris from the site , Collect and properly stack or remove in store all serviceable materials salvaged 
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from the damaged work and shall be paid at the contract rates in accordance with provisions of this 

agreement for the work of cleaning the site of debris , stacking or removal of serviceable material 

compensation up to the value of the work originally executed before being  damaged or  destroyed and 

not paid for . In case of works damaged or destroyed but not already measured and paid for the 

compensation shall addressed by the Executive Engineer Rs. 5,ooo/-and by the Superintending 

Engineer concerned for a higher amount . The contractor shall be paid for the damage destruction 

suffered and for restoring the material at the rates based on the analysis of  rated tendered for in 

accordance with the provisions of this agreement . The certificate of the Engineer -in - charge regarding 

the quality and quantity of material and  purpose for which they were collected shall be final and 

binding on all parties to this contract . 

 Provided always that no compensation shall be payable for any loss in consequence of  

hostilities or warlike operations unless the contractor had taken all such precautions against Air Raid as 

are deemed necessarily by the A.R.P. Officer of the Engineer-in -charge, (b)for any materials, etc not 

on the site of the work or for any tools and plant, machinery , scaffolding temporary building and other 

thing not intended for the work  . 

In the event of the contractor  having to carry out reconstruction as aforesaid, he shall be allowed which  

extension of time for its completion as is considered by the Executive Engineer .  

 

CLAUSE 45: The contractor shall comply with the provisions of the Apprentices Act , 1961 and the 

rules and superintending Engineer  may in his discretion, cancel the contract. The contractor shall also 

be liable for any pecuniary liability arising on account of any violation by of the provision of  the Act. 

 

CLAUSE 46: The contract shall deposit royalty and obtain necessary permit for supply of the Bajri , 

Kankar etc . from local authorities .  

(1)  The contractor will produce a certified copy from the Industries department that the royalty 

has been paid by him on account of excavation of stones and sand from other than PWD , roads or 

alternatively recovery of the material excavated and utilized in the construction as per the billed  

quantities shall be recovered by the department .  

(2) The contractor shall have to purchase the timber to be used on works from and authorized 

dealer /agency and he would produce necessary receipts / vouchers and a proof before releasing the 

payment or the wood work. 

 

CLAUSE 47: Security deposit will not be re-funded till clearance certificates from Labour Officer is 

obtained by the contractor.  

 

 

 

Signature of Contractor     Executive Engineer 

           I & P.H Division No II Kullu(H.P.) 

 

Schedule showing approximately materials to be supplied by the Irrigation & Public Health 

Department under clause 1 of the conditions of contract for contract for work contracted to be executed 

and the rate at which they are to be charged for. 

 

 

 

Particulars Rates at which materials will be charged 

to the contractor 

 

 Unit                                    Rs.   Paise                             

Place of delivery 
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Note: The person or firms submitting the tender should see that the rates in the above schedule are 

filled up by the Engineer –in-charge on the issue of the form prior to the submission of the tender. 

  

SAFETY CODE 

(REFERRED TO UNDERCLAUSE 19-C OF THE TENDER) 

Safety code:-  

  (i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground or from said construction except such short period work as can be done safely from 

ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 

ladder is used for carrying materials as well , suitable foot holds and land holds shall be provided on 

the  ladder and ladder shall be given an inclination not steeper  than ¼  to 1(1/4 horizontal and one 

vertical). 

   

(ii)  Scaffolding  or staging more than 12 feet above the ground or floor , swung or suspended from an  

over head support or erected with  stationary support  shall  have a  guard  rail  properly attached 

bolted,  braced and otherwise  secured  at least  3 feet high above the floor  or platform  of such  

scaffolding  or  staging and extending along the  entire  length  of the  outside and  ends  thereof   with 

only  such  opening  as may   be necessary   for the delivery  of the materials . Such  scaffolding   or 

staging shall  be so fastened as to prevent it from swaying from the building or structure. 

 

(iii)  Working platform , gangways and stairways  should be so constructed that they should 

not sag  unduly or  unequally and if the height  of the platform  or the gangway or the stairway is more 

than 12  feet  above ground level  or floor    level   ,  they should be  closely  boarded  ,  should /have  

adequate width   and should be suitably   fenced  as described  in (2)  , above. 

 

(iv)  Every opening in the floor  of a  building   or in a   working  platform  be provided with 

suitable means prevent the fall  of persons  or materials  by providing  suitable fencing  or railing 

whose  minimum  height shall  3‟-0. 

 

(v) Safe means of access shall be provided to all  working platforms   and other working   

places .Every  ladder shall be securely  fixed .  No portable single ladder  shall  be over 30  feet in 

length while the width   between   side rails in  rung ladder shall in no case be less than 11-1/2  inches 

for ladder up to and including 10  feet in length .  For longer   this  width   should be  increased at least 

¼   inches for each  additional foot of   length uniform  step  spacing shall not exceed  12  inches. 

Adequate   precautions  shall be taken  to prevent danger  from electrical   equipment .  No materials on 

any  of the sites  of work   shall be stacked   or placed  as to cause   danger  or   inconvenience  to any  

person  or the  public .  The contractor shall provide  all  necessary fencing and    lights to protect the 

public  from   accident   and shall be bound to bear the expenses  of defense  of  every  suit   action or 

other proceedings  at law that may be brought  by any   person  for   injury  sustained  owing   to  

neglect  of the above  precautions and to  pay any  damages and  cost  which may  be awarded  in any  

such  suit  ,action or proceeding to any such  person or which  may with  the consent of the contractor  

be paid to compromise any  claim  by any   such person   

  

EXCAVATION AND TRENCHING 

(vi) All trenches, our feet  or more  in Deptt.  Shall at or time be supplied  with at least  

one ladder  for each 100  feet in  length or fraction  thereof   .  Ladder  shall be  extended   from  bottom   

of the   trench  to at least 3  feet  above the surface of the ground .  The  site of the  trenches   which  are  

5  feet or more in  depth   shall  stopped back  to give suitable slope   or  securely  held  by  timber  

bracing,  so  as  to avoid  the danger   of  sides  to  collapse   
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    The excavated materials  shall not be placed  within  5  feet of the edges  of the  trench  or half  

of the depth   of the trench  whichever  is more . Cutting shall  be done from   top  of  bottom.  Under 

no  circumstances  under mining  or under cutting  shall be done.   

 

(vii)  Demolition   before any  demolition  work is commenced  and  also during the 

process  the work : 

(a) All  roads and open areas adjacent to the work  site shall  either  be  closed or 

suitable   protected. 

(b) No  electric   cable or apparatus  which is  liable  to be a  source  of  danger   over 

a   cable or  apparatus  used by  the operator shall  remain  electrically   charged .  (c) All  

practical   steps  shall be taken to prevent danger to person   employed from  risk of the fire of 

explosion  or flooding .  No  floor, roof or other   part of the building shall be so over   loaded 

with  debris   or materials  as to  render it unsafe  

 

(viii) All necessary  personnel  safety   equipment  as considered  adequate  by the  Engineer-in-

charge should be kept  available for the use of the person   employed  on  the site  and  maintained  in a 

condition  suitable for immediate use and the contractor should take adequate steps to  ensure   proper 

use of equipment by  those concerned .  (a)Workers  employed on mixing  asphaltic  materials,  cement 

lime mortars  shall be provided with protective foot wear and protective  goggles.(b) Those  engaged in 

white  washing  and mixing   or stacking of cement bags or any material which is  injurious to the keys 

shall be provided with protective goggles. (c)  Those engaged in welding works shall be provided with 

welders   provided with welders protective eye lids.(d)  Stone breakers shall be provided with 

protective goggles and protective goggles and protective clothing  and seated at  sufficiently   safe 

intervals.  (e)  When workers are employed in sewers and manholes,  which are in use, the contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an  hour before the 

workers are allowed to get into  manholes and manholes so opened shall  be cordoned off with suitable 

railing and provided ,  with warring signals or boards to prevent accident to the public .(f)  The 

contractor shall not employ men and women below the age  of 18  years and women on the work of 

lead painting with  products containing lead in any  form. Wherever men above the age 18are employed  

on the work of lead  painting , the following precautions Should taken . 

 

1     (i)        No paint containing lead products shall be used except in the form   of paste or ready 

made paint  

(ii)       Suitable face masks should be  supplied for use by the workers when paint is applied in 

the form  of spray  or a surface having lead paint dry rubbed and scrapped . 

(iii) Overalls should be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash  during the cessation of work . 

(iv) (a)     White lead,  sulphate of lead or product containing these pigments , shall  not be 

used in painting  operation except in the form of pastes of paint ready for use. (b)  Measures shall be 

taken , whenever practicable , to prevent danger arising out of from  caused by the dry rubbing down 

and scrapping. 

 

(2) (a)       Adequate facilities shall be provided to enable working  painters to wash during and on  

cessation of  work . 

(b) Overall shall be worn by working painters during the whole of working period. 

(c) Suitable Arrangement shall be made to prevent clothing put off during working hour 

being spoiled by painting materials. 

(3) (a)       case of lead poisoning and of suspected lead poisoning   shall be  notified and be 

subsequently verified by medical man appointed by competent authority  of HPIPH.(b)  The HPIPH  

may require when necessary  medical examination of workers. 

 

(4)  Instruction with regard to the special hygienic precaution to be taken in the painting trade shall 

be distributed  to working painters. 
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ix).  When the work is done near any place where there is risk of drowning , all necessary 

equipment‟s should  be provided and dept ready for use and all necessary steps taken for prompt rescue 

of any person in  danger and adequate provision should be made  for prompt first and treatment of al 

injuries likely to be sustained  during the course of the work. 

        

x).  Use of hosting machine and tackle including their attachment anchorage and supports shall 

confirm to the Following standards or condition:-  

 

1.  (a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repair and in good working order. (b) Every rope used 

in hosting or lowering material or as a mean of suspension shall be of durable quality and adequate 

strength and free from Patent defects. 

 

2. Every crane drive or hosting appliance operator shall be property qualified and no person 

under the age of  21years should be in charge of any hoisting machine including any scaffold which or 

give signals to operator. 

 

3.  In case of every hoisting machine and of every crane ring hook , suckle shrivel and pulley 

block used in Hoisting  or means of suspension the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above, shall plainly marked with the safe 

working load . In case of a hoisting machine having  a variable safe working load, each safe working 

load of the conditions under which it is applicable shall be clearly indicated . No part of any machine or 

any gear referred to above in this paragraph shall be loaded beyond  the safe  working load except for 

the purpose of testing.  

 

4.  In case of department machine the safe working load shall be notified by the Electrical 

Engineer –in -Charge . As regards contractors machines the contractors shall notify the safe working 

load of the machine to the Engender –in –charge whenever he brings any machinery to site of the work 

and get it verified by the Electrical  Engineer concerned . 

 

xi).  Motors , Gearing ,Transmission, Electrical  wiring and other dangerous part of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be provided with 

such means as will reduce to the minimum the risk of accidental descent of the load , adequate 

precautions should be taken to reduce to the minimum the risk of a suspended load becoming 

accidentally  displaced , When worker is employed on electrical  installations which are  already 

energized , insulating mats, wearing apparel such as gloves sleeves and both as may be necessary shall 

be provided , The workers should not wear any rings , watches and carry keys or other  materials which 

are good conductors  of electricity.  

 

xii).  All scaffold, ladders and other safety devices mentioned or described herein shall be 

maintained in sale Condition and scaffold ladder or equipment shall be altered or removed while it is in 

use.  Adequate washing facilities should be provided at or near places of work.  

 

xiii).  These safety provisions should  be brought to the notice of all concerned by display on notice 

board at a prominent place at work spot  The person responsible for compliance of the safety code shall 

be  named therein by the contractor . 

 

xiv).  To ensure effective enforcement of the  rules and regulation relating to safety precautions . the 

arrangements made by contractor shall be open to inspection  be the Lbour Officer , Engineer – in – 

charge of the department or their representatives .  
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xv).  Notwithstanding the above clauses (i) to (xiv) there is nothing in these to exempt the 

contractor from the operations of any other Act, or rules in force in the H.P. Government. 

 

 

MODEL RULES FOR THE PROTECTION OF HEAL AND SANITARY ARRANGEMENTS 

FOR WORKERS EMPLOYED BY HIMACHAL PRADESH PUBLIC WORKS 

DEPARTAMENT OR ITS CONTRACTORS. 

 

1.  Application   :-      These  rules shall apply  to all building and construction  works  in  charge 

of Himachal Pradesh Irrigation & Public Health  Department. 

 

2.   Definitions:-    (i)  Work  place means a place at which at an average fifty or more workers 

are employed in connection with construction works. 

 ii).  Large work place means a place at which, at an average 500 or more workers are 

employed in connection with constructions work. 

 

3.  First –Aid Facilities 

i.  At every work place there shall be maintained in a readily accessible place first aid 

appliance including an adequate supply of sterilized dressing and sterilized cotton wool.  The 

appliances shall be kept in good order and in large work place they shall be placed under charge of a 

responsible person who shall be available during working hours. 

ii. The first aid box shall be distinctly marked with a red cross on white ground and 

contain the following equipment , namely: 

        (a)          For work places in which the number of contract labour employed does not 

exceed 50-each first aid box shall contain the following equipments. 

i.  6 small sterilized dressing.  (ii)  3 medium size sterilized dressing. (iii) 3 large size 

sterilized dressing.  (iv)  3 large size sterilized burn   dressing. (v)   1(30ml) bottle containing a two 

percent alcoholic solution of iodine.  (vi)  1930ml bottle containing salvolatile having the dose and 

mode and administration indicated on the label. 

vii.  1 roll of adhesive plaster. 

viii.  1 snake – bite lancet. xi). 1(30gms) bottle of potassium permanganate crystal.  (x)  1 

pair scissors. 

xi. 1 copy   of the first aid leaf let issued by the Director, Health Services, Himachal 

Pradesh. 

xii. A bottle of suitable surgical antiseptic solution. xiii). Ointment for burns. xiv). A 

bottle of suitable surgical antiseptic solution. 

        (b)          For work places in which the number of contract labour employed does not 

exceed 500-each first aid box shall contain the following equipments. 

i.  12 small sterilized dressing.  (ii)  6 medium size sterilized dressing. (iii) 6  large size 

sterilized dressing.  (iv)  6 (15 gms) packets sterilize cotton wools (v)   1(60ml) bottle containing a two 

percent alcoholic solution of iodine.  (vi)  1(60ml) bottle containing salvolatile having the dose and 

mode and administration indicated on the label. 

vii.  1 roll of adhesive plaster. 

viii.  1 snake – bite lancet. xi). 1(30gms )  bottle of potassium permanganate crystal.  (x)  1 

pair scissors. 

xi. 1  copy   of the first aid leaf let issued by  the Director ,  Health  Services,  Himachal  

Pradesh. 

A bottle of suitable surgical  antiseptic  solution . xiii). Ointment  for burns. xiv). A bottle of 

suitable surgical  antiseptic  solution 

3.  Adequate arrangements  shall be made for immediate recoupment of the equipment when 

necessary. 

4.  Nothing except  the prescribed contents shall be kept in the First-Aid – box. 
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5.   The first Aid Box shall be kept in-charge of  a responsible person who always be readily 

available during the working hours  of the work place. 

6.  A person in-charge of First-Aid box shall be a person trained in First – Aid treatment in work 

place where the number of contract labour employed is 150 or more. 

7.   In work places where the number of contract labour employed in 500 or more and hospital  

facilities   are not available within  easy distance of the work, First –Aid  Posts shall  be established and 

run by a trained Compounder .  The Compounder shall be on duty and shall be available at all hours 

when the workers are at work . 

8.  Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily  available to carry injured person or person suddenly taken ill to the 

nearest hospitals. 

 

4.  Drinking Water:- (a)   In every work place ,  there shall be provided   and maintained at suitable 

places easily  accessible to labour ,  a sufficient supply  of cold water fit for drinking . 

 (b)   Where drinking water is   obtained from an intermittent public water supply  , each work 

place shall be provided with storage where  such    drinking water  shall be stored . 

 (c)  Every water   supply of storage shall be at a distance of not less than 50 feet from any 

latrine, drain or other source of pollution.  Where water has to be drawn  from  an existing well  which 

is within such  proximity  of latrine drain of any other sources of pollution. The  well  shall be properly   

chlorinated before  water   is drawn from if from  drinking .   All such  wells shall be entirely closed in 

and be provided with a trap  - door which shall  be dust and water –proof. 

(d) A   reliable pump shall be fitted to each  covered well , the trap –door shall be kept locked 

and   opened only of cleaning or inspection which  shall be done at least once a month . 

 

5.  Washing and bathing places :-   (i) Adequate washing and  bathing places shall be provided,  

separately for men and women. 

(ii)  Such places shall be kept in clean and drained condition.         

 

6.  LATRINES   AND URINALS:- 

i). Latrines shall be provided in every work palace on the following scale, namely :- (a) where 

females are 

 (b)   Where males are employed ,  there shall be at least one latrine for 25  males. 

Provided  that here the number of males or males or females exceeds 100, and  one for every  50 

thereafter . 

ii). Every  latrine shall be under cover and so partitioned off as it secure privacy , and shall  

have a proper door and fastenings. 

 

7.  Construction of Latrines:-   The inside walls be constructed of masonry or some suitable heat 

resisting non – observant materials and shall be4 cement washed inside and outside at least  once a year 

.Latrines shall not be of a  standard  lower than bore-  whole system and should   have thatched roofs. 

(a)Where workers of both sexes are employed there shall be displayed outside each back of latrine and 

urinal a notice in the language understood by the majority of the workers “for  Women only “as the 

case may be. 

(b)  The notice shall also bear the figure   of a man  or of a woman , as the case may be.  

(c)  There shall be at least  one  urinal for male workers up to 50  and one for female  workers up to 

fifty employed at a time Provided that where the number of male or female workers as the case may be.  

Exceeds 500  it shall be  sufficient if there is one urinal for every 50 males or females up  to the 500 

and one for every l00 or part thereof ,  thereafter . 

(d)   The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary  

condition  at all times. 

(e)  Latrines and urinals other than  those connected with a flush  sewerage system  shall  comply  with 

the requirements of the  Public Health Authorities. 
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(f)   Water shall be provided  by   means of a tap  or otherwise so as to conveniently   accessible in or 

near the latrines and  urinals. 

 

8. Disposal of excreta-  Unless otherwise arranged for by  the local sanitary  authority  ,  arrangements 

for   proper disposal of excreta by   incineration  at the work place shall be  made by  means of a 

suitable incinerator .  Alternately excreta may be disposed of by putting a layer of night soil at the 

bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse 

& then covering it with layer of earth for a fortnight (when it will turn into manure) 

(ix)  The contractor shall ,  at his own expense,   carry  out all instruction issued to him by the Engineer 

–in-charge to effect proper disposal of soil and other conservancy   work in respect of the contractor :  

workmen or employees  on the site .  The contractor shall be responsible for payment of any charges 

which may   be levied by municipals or cantonment Authority for execution of such work   on his 

behalf. 

 

9.  Provision of shelters during rest-   At every   work place shall be provided,  free of cost ,  two  

suitable sheds one for males and the other for rest separately  for men and women for the use of labour .  

The height of the shelter shall not be less than 11 feet from the floor level to the lowest part of the roof.  

The sheds should be Sheds should be kept clean and the space should be on the basis of at least 5  

square  feet per head. 

10.  Crèches :-   (a) At every work place, at which 50 or more women workers are ordinary employed.  

There shall be provided two   huts for the use of children under the age of 6 years, belonging to such 

women.  One hut used for infants, games and play and the at here as other bed - room.  The huts shall 

not be constructed on  a   lower standard than   following :- 

(i) Thatched roofs , (ii)  mud floors and walls, (iii)  planks spread  over the mud floor and 

covered with matting. 

(b)   The rooms shall   be provided with suitable and sufficient opening for light and ventilation.  

There shall be adequate provision of sweepers to keep  the places clean. (c) The contractor shall  supply  

adequate number of toys and games in the playroom and sufficient  number of cots and bedding in  the 

bedroom.  (d)  The contractor shall provide one Day  to look  after the children in the crèches when the 

number of women workers does not exceed 50   and the Dais when the number of women workers 

exceed 50 .  (e) The use of the rooms  earmarked as  crèche shall  be restricted to children,  their  

attendants and mothers of the children. 

 

11. CANTEEN: - 

(1)  In  every  work place where  the work regarding the employment of contractor labour is likely 

to continue for six months  and wherein contract labour numbering one hundred or more are ordinarily  

employed   an adequate canteen shall be provided  by the contractor for the use of such  contract 

labour.  (2)  The Canteen shall be maintained by the contractor in and efficient manner. (3)  The 

canteen shall consist of at least a  dining hall,  kitchen, store room,   pantry and  washing places 

separately  for workers and  utensils.  (4)  The canteen shall be sufficiently lighted at all times when 

any  person  has  access to it .  (5)  The  floor shall be  made of smooth and impervious material and 

inside walls shall be lime washed or colour washed at least one in each year.  Provided  that the inside 

walls of the kitchen shall be lime washed every four months.  (6) The percents of the canteen shall be 

maintained in a clean and sanitary condition.(7)  Waste water shall be carried away  in suitable covered 

drains and shall not be allowed to accumulate so as to cause a nuisance.(8)  Suitable arrangements shall 

be made for the collection and disposal or garbage.  (9) The dining hall  shall accommodate at a time 

30  percent of the contract labour working at a time .(10) The  floor area of the dining hall ,  excluding 

the area dinner occupied by the counter and any furniture except tables and chairs shall  not be less than 

one square meter per dinner to be accommodated as prescribed in sub rule 9,11(i)  A  portion of the 

dining  hall ,  service counter shall  be partitioned   off  and reserved for women workers in proportion  

to their number. (ii)  Washing places for women shall  be separate and screened to secure  privacy.  

(12)  Sufficient  tables ,  stools,   chairs or benches shall be available for the number  of dinners to be 

accommodated as prescribed in sub rule 9(13)  (a)  (i)  There shall be provided and maintained 
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sufficient utensils,  crockery,  furniture and any  other equipments necessary  for the efficient  running 

of the canteen .  (ii)  The furniture,  utensils and other equipments shall  be maintained in a clean and 

hygienic condition.  (b)  (i)  Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained .  (ii)  A  service counter if provided shall  have top  of smooth and 

impervious materials. (iii)  Suitable facilities including an  adequate supply  of  hot water shall be 

provided for the cleaning of utensils and equipment‟s . 

(14).      The food -  stuffs and other items to be served in the canteen shall be in conformity  with the 

normal habits of the contractor  labour .   

(15).      The charges for food – stuffs ,  beverages  and any other items served in the canteen shall be 

based  on No Profits  ,  No Loss and shall be conspicuously displayed in the canteen . 

(16).       In arriving at the price of food  -stuffs, and other articles served in the canteen the following 

items shall not be taken in to consideration as expenditure, namely .  

(a) The rent of land and building . (b) The depreciation and maintenance charges for the building and 

equipment‟s provided for in the canteen . (c) The cost of purchase, repairs and replacement of 

equipment including furniture, cutlery and utensils . (d) The water  charges and other charges incurred 

for lighting and ventilation . (e) The interest and amounts spend on the provision and maintenance and  

equipment provided for in the canteen .  

(17 )The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

 

 

10 ANTI- MALARIAL PRECAUTION 

            The contractor shall  at his own expense ,  conform to all  anti- malarial   instruction 

given to him by the  Engineer - in -charge  including the filling up of any  borrow pits which may  have 

been dug by him.  

11.     The above rules shall be incorporated  in the contractors and in notices inviting  tenders and  

shall form an integral  parts of the contractors . 

Amendments :  Government may, from time to time add to or amend these rules and issue such 

directions as it may consider necessary  for the purpose of removing any difficulty which may arise in 

the administration. 

 

HIMACHAL PRADESH , IRRIGATION & PUBLIC HEALTH / PUBLIC WORKS  

DEPARTMENT CONTRACTORS LABOUR REGULATIONS 

 

Short Title:-  These regulation may be called the Himachal Pradesh Irrigation & Public Heath / Public 

Works Department Contractor  Lobour Regulations.   The labour advisory has decided that certain 

clauses may be added in the contract labour regulation appearing in P.W.D. form 7 & 8 accordingly It 

has been decided that following amendments be made in said forms under the rules mentioned against 

them.  

 

1.  MODEL RULES FOR  THE PROTECTION HEALTH AND SANITARY  

ARRANGEMENTS FOR WORKER 

 

(A) WELFARE AND HEALTH OF CONTRACT LABOUR :  The following clauses may added as 

(a) and (b) regulations:- 

(a) It is the responsibility of the Contractor to provide canteen , rest room / shelter , drinking 

water , latrine , urinals washing facilities and first aid boxes on the prescribed scales within  7 days of 

the commencement of the employment of contract labour .  The rest room or alternative 

accommodation within 15 days and canteen within 60 days to be provided. 

 It the amenities provide under section 16to 19 for the contract labour is not provided by the 

contractor then such amenities have to be provided by the Principal employer within such time , and all  
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expenses incurred by the principal employer  in providing the amenities be recovered from the 

contractor by the Principal employer by  deduction from an amount payable to the contractor . 

 

(B)    CONTRACT LABOUR REGULATIONS 

REGISTRATION:- Every principal Employer of an establishment in which 20 or more workmen 

have been  employed as contract labour has to obtain a certificate of registration for this establishment 

from the Registering Office (Labour) of the area in which his establishment is located within 7 days 

from the date of constitution of the establishment covered under the Act. 

 

2. LICENSING OF CONTRACTORS : 

   Every  contractor to whom the Act Applies (i.e. , the employees 20 or more workmen ) has to  

obtain license  from Licensing Officer ( labour Officer )  of the area in which the  establishment is 

located . After 31st December , 1976 , no contractor covered under the Act , shall undertake  or execute 

any work through contract  labour except under and in accordance with the license  issued in that hehalf 

by the Licensing Officer within the  territory of  the  Himachal Pradesh . 

 The work “Principal  Employer “ may be added before the work contract first line of 

regulation No 6 with will be read under . Labour record(i)   The  Principal employer / contractor shall  

maintain a register  of persons employed on work  on contact on from xiii of the CL (R&L) H P Rules 

1874 (Appendix B) 

 

3  ANNUAL /HALFLYEARLY RETURNS : 

 Every  contractor is to sent half yearly return in form No xxiv (in duplicate ) which should 

reach the Licensing Officer within 30 days from the close of that half year. 

 Every Principal Employer of a registered Establishment is also to send annually a return in 

form No. xxv(in duplicate ) so as to reach the Registering Officer by 15th  February ,  following the 

end of the year to which it relates. 

 Note  :-  Any person  required to produce any  document or thing or to give information 

required shall be deemed to be legally bound to do so within the meaning  of 175 and 176 of the India 

Penal Code . The provision of the Code of Criminal Procedure, 1989  shall so far as may be ,  apply to 

any  search or seizure under  section (2)  as   they  to any  search or seizure made under the authority  of 

a  W . A. (Rent ) issued  under section 94 of the said code. 

 The following clause may be added under  regulation  2(i) (c)(ii) 

 

PAYMENT OF MINIMUM RATES OF WAGES 

 The employed has to pay to every employees and in a scheduled employment under him 

wages at a rate not less than the minimum rate if wages fixed by the Govt. for that class of employees 

in that employment without any detections except as may be authorized before the expiry of the seven 

days (In case of establishment in which less than 1000 employees) or before the expiry of the 10 days ( 

In case of other establishment) After the last days of the wage paid in respect of which are payable). 

The following clause may be added as 2 (i), C (iv). 

 

4.  OVER TIME /EXTRA FOR OVER TIME: 

 Where an employee whose minimum rates of wages fixed under the Act .  may  on any day in 

excess of the number of hours constituting a normal working day , the employer is to pay him for every 

hours including over time shall   not exceed 10 hours in a day or 60 hours in a weak , provide that the 

total over time shall not exceed 50 hours in a period of three months .  

 The  following may be added as added as paragraph  2 to regulation No. 2 (i)(1): 
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5  WEAKLY   DAY OF REST: 

An employee in scheduled employment is to be allowed a day  of rest every week which   

shall   ordinarily be Sunday  but the employer may  fix  any  other day of the week as the rest day for 

any employee or class of employee in the schedule employment . 

  

 Provided he has been in continuous employment for six days .  Further no  employee is to be 

engaged on  work for more than 10  days consequently  without a rest day for full one day.  

  The following clause may be added as regulation No. 2(c) (iv)and 2(c) (v):- 

 

i. CONTRACT   LABOUR (R&A ) ACT , 1970 

  Principal Employer, means   

(i)    In relation to any  office department of the Govt. of a local authority ,  the Head of that office 

or department or such other officer that  the Government or the local authority  ,  as the case may be , 

specify in this behalf . 

(ii) In a factory , the owner or occupier of the factory and where a person has been  named as the  

Manager of the factory  under the Factory , the owner or occupier  of the factory  and  where a   person 

has been named as the Manager of   the   Factories   Act   , 1948 (63 of 1948)  ,  the person   so named . 

(iii):  ------------------------------------- 

(iv):  ------------------------------------- 

 

ii. THE INTER STATE MIGRATE WORKMEN (RE & CS) ACT, 1979 

     "Principal Employer" means: 

(i) In relation to any office of department of the Govt. or  a local authority, the Head of that 

office or department or such other officer and that the Government or the local authority, 

as the case may be, may specify in this behalf. 

(ii) In relation to a factory, of occupier of the factory and where a person has been named as 

the Manager of the factory under the Factories Act,   1948, the person so named.  

(iii) ………………………………… 

(iv) In relation to any other establishment, any person responsible for the supervision and 

control of the establishment. 

  The following clauses may be added as clauses (iii) in the place of the existing. 

 

6. FORM OF REGISTERS AND RECORDS:- 

 

(i)        A Register of wages shall be maintained by every employer and kept at work site in   such form 

as may be convenient to him and shall include the following particulars.  

(a)       The minimum rates of wages payable to each person employed.   

(b)       The number of days for which each employed for each wage period. 

(c)       The gross wages of each person employed person worked over time for each wages period. 

(d)     All deduction made from these wages, with an indication in each case, of the kind of 

deduction s mentioned in sub rule(2) of rule 22. 

(e)      The wages actually paid to each person employed for each wage period and the date of 

payment. 

(ii)      Wages slips containing the aforesaid particulars and such other particulars as may be notified by 

the State Government shall be issued by every person employed by him at least a day period to the 

disbursement of wages. 

(iii).  Every employed shall get the signature or the thumb impression of every person employed on 

the wage book and wage slip. (iv) Entries in the register of wages and wage slip shall we authenticated 

by the employer or any person authorized by him in this behalf.(v) A muster roll shall be maintained by 

every employer and kept in form VI. (vi). A register of employees shall be maintained by every 

employer at the works / not in form VIII. 

Not with standing anything contained in this rule where  a combined form in sought to be used 

by the employer to avoid  duplication of work for compliance with the provisions of any other Act of 
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rules farmed there under an alternative suitable from in lieu of any of the forms by prescribed under 

this rules may be used with previous approval of the labor  Commissioner, Himachal Pradesh. 

Provided that the state Govt. on sufficient cause being shown, may be notification in the 

official gazette, exempt an schedule employment or unit of such employment, conditionally or 

otherwise from the observance of any of requirements under this rule or may very these requirements, 

in respect of the employers or a class or classes or employees in such employment.  

 

7.      RETURNS 

  All registers viz. Deduction register from-Ι. Fire register form-ΙI. Overtime register of wages, 

Register of Employees in form VII and Muster roil in form VI has to be preserved for a period of there 

years after the date of last entry made there in. Every employer is required to send annually a return in 

form –III in from –III so as 1
st
 February, following the end to the year which it relates. 

The following may be added as Para 2 to regulation No. 2(c) (II): 

 

8.       NOTICE/ PUBLICITY TO THE MINIMUM WAGES:     

  Notice in form IV containing the minimum rates of wages fixed by the Government and the 

name and address of the inspector shall be displayed in the language understood by the majority of 

workers, at the main entrance of the establishment. 

 

Note:  Every inspector shall be deemed to be public servant within the meaning of the Indian Penal 

Code.  

Any person required to produce any document or thing or give any information desired by and 

Inspector Under the Act shall be legally to do so within the meaning of section 175 of the Indian Penal 

Code. The rule relating inter-state Migrant, Workman may be appended in form PWD 7 & 8. 

. 

 

THE INTER STATE MIGRANT WORKMEN REGULATION OF EMPLOYMENT AND 

CONDITION OF SERVICE ACT, 1979 

Himachal Pradesh Inter-State Migrant Workmen (EC & CS) Rules, 1983. 

 

1. REGISTRATION: 

i). Every Principal employer of a establishment in which 5 or more Inter-State Migrant 

Workmen have been employed has to obtain a certificate of Registration of his establishment from the 

Registering Officer (Labor Officer) of the area in which his establishment is located within the 

prescribed period from the date constitution the Establishment covered under the Act. 

 

2.    LICENSING OF CONTRACTORS 

Every contractor  who engaged   5 or more Inter –State Migrant Workmen has obtain a license from the 

licensing officer (Labour Officer) of the area in which the establishment  is located. No  contractor, 

covered under the Act. Shall undertake or execute any work through the Inter State Migrant Workmen 

except under and in accordance with a license issued in that behalf by the licensing officer within the 

territory of the Himachal Pradesh. 

 

3.    DUTIES AND OBLIGATION OF CONTRACTOR:  

It is statutorily compulsory for every contractor- (a) To furnish particulars of migrant Workmen in form 

X within fifteen days to the Labour Officer (b) To issue a PASS BOOK to every state migrant 

workmen affixed with a passport size photograph of the Workmen.(c) To furnish a (Page no-30) 

 

4. PAYMENT OF WAGES AND OTHER ALLOWANCES: 

(i)   The migrant workman has to be paid wages at par with a workman of principal Employer 

at the same of similar kind of work, as being performed by the employees of Principal Employer in the 

establishment, and which in no case shall be less than the Wages, fixed under the Minimum wages Act, 

1949. 
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5.   DISPLACEMENT ALLOWANCE: 

  The contractor has to every migrant workmen at the time of recruitment a DISPLACEMENT 

ALLOWANCE equal to 5% of the monthly, wages payable to him or Rs.75/-whichever is HIGHER, 

this amount paid on account of displacement allowances is not refundable and is in addition to the 

wages or other amount payable to him. 

 

6.    JOURNEY ALLOWANCE:  

  A journey allowance of a sum not less than the fare from the place of residence of the Inter-

state migrant workman in his State to the place of work in the other State has to Paid by the contractor 

to the workman both the outward and return journey. Such Workman gets also entitled payment of 

wages during the period of such journey as if he was on duty. 

 

 7.    OTHER FACILITIES:   

Every contractor employing interstate migrant workman (men) in connection with the Work of 

establishment which the Act applies is responsible for: 

 

i).  To ensure regular payment towages to such workmen.(ii) To ensure equal pay for equal work 

irrespective of sex. (iii) To provide and maintain suitable residential accommodation: (iv) To provide 

the prescribed medical facilities: (v) To provide the protective clothing as provided under rule 38 and 

(vi) In  case of total accident or serious bodily injury to any workman, to report to the Labour Officer/ 

Labour Commissioner of both state and also the next of kinds of the workman. 

 

  The contractor is also required to make the payment of wages also due allowances to each 

inter-state migrate workmen employed by him in the presence of nominated and authorize 

representative of the Principal Employer and it shall be the duty of such representative of certify the 

amount paid as wages dues and allowance. 

 

8.  LIABILITY OF PRINCIPAL EMPLOYER:- 

Wherein the case the contractor fails to make the payment of wages within the prescribed 

period or makes short payment then the principal employer shall be liable to make the payment  of the 

wages in full or the unpaid balance due, as the case may be to the inter-state migrant workmen 

employed by the contractor.  

              If any allowance required to be paid under section 15 to an inter- state migrant workman 

employed in an establishment to which this Act applies is not paid by the contractor of any facilities 

shall be provided by the principal employer within the prescribed period at the expenses of the 

contractor.  

              Return in form Xi regarding migrate workman who have ceased to be employed to the labour 

officer in the area within fifteen days from the migrant workman ceased to be employed. 

 

(1)  Definitions:- In these regulation, unless otherwise expressed or indicated the following words and 

expression shall have the meaning hereby assigned to them respectively, that is to say:- 

(i)       'Labour' means workers employed by Himachal IPH Department contractor directly or indirectly 

through a sub, contractor or other persons or by an agent on his behalf on a payment not exceeding Rs. 

400 per month and will not include supervisory staff like junior Engineer etc. 

(ii)       'Fair Wages' means wages whether free time or piece work notified at the time of inviting 

tenders for the work and such wages have not been so notified, the wages prescribed by the Himachal 

Pradesh IPH/ Public Works Department for wages the District which the work is done (it will be 

notified/prescribed by the Himachal Pradesh IPH Department  in consultation with the officer of the 

industrial Relation Machinery located in the respective areas and will not be less than the minimum 

rates of wages fixed by the Govt. for that class or employee engaged on the same type of work in the 

same area ) 
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(iii)      'Contractor' shall include every person whether s sub-contractor or head-man or agent, 

employing labour on the work taken on contract. 

(iv)       Wages shall have the same meaning as defined in the payment of Wages Act and includes 

time and piece rate wages.  

 

(2) Working hours:- (a) Normally working hours of an adult employee should not exceed 9 hours a 

day and in case of child 4-12 hours a day.   The working day shall be so arranged that inclusive or 

interval for rest, if any it shall not spread over more than 12 hours on any day. 

(b) When a adult worker is made to work for more than 9 hours on any day or for than 48 hours of any 

week he shall be paid overtime of the extra hours put in by him at double the ordinary rate of wages. 

Children shall not be made to work extra hours. 

(c) Every worker shall be given a paid weekly holiday normally on Sunday. 

(d) In accordance with the provision Minimum wages control Rules, 1978 as a amended from time to 

time irrespective of whether such workers are to be governed by the Minimum Wages Act, 1948, or 

not. 

 

(3)  Display of notice regarding wages etc.  The contractor shall (a) Before he commences his work 

on contract, display and correctly maintain and continue to display and correctly maintain in a clean 

and legible condition in conspicuous places on the notices in English and in the local Indian languages 

spoken by the majority of the workers, giving the rate if wages shall have been certified by the 

Executive Engineer, the Superintending Engineer,  or Regulation Labour Commissioner, as fair wages 

and the a Superintending Engineer, the Chief Engineer, or Regulation Labour Commissioner, as fair 

wages and the hours of work for which such wages are earned,(b) Send a copy of such notices to the 

certifying officer. 

 

 

 (4) Payment of wages  

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coins or currency or in both. 

(iii) Arrears claimed after 2 months after completion of work shall not be entertained. 

 

5.  Fixation of wages periods:- (i) The contractor shall fix the wages periods in respect of which the 

wages shall be payable. (II)No wages period shall exceed one month. (iii) Wages of every worker 

employed on the contract shall be paid.(a) In case of establishments in which wages period is one week 

within 3 day from end of the wages period and (b) In case of other establishment before the expiry of 

the 7
th

 day or 10
th

 day from end of the wages period and according as the number of workers employed 

in such establishment does not exceed 1000 or exceeds 1,000(iv) when the employment of any worker 

in terminated by or on behalf of the contractor the wages earned by him shall be paid before the expiry 

of the day succeeding thereon on which his employment is terminated.(v) All payment of wages shall 

be made on a working day except when the work is completed before the expiry, of the wages period, 

in which case final payment shall be made within 48 hours of the last working day at work site and 

during the working time.  

 

Note:- The term 'Working day' means a day on which the work  on which the labour is employed is in 

progress. 

 

6  Wages Book and Wages slip etc:- (i) The contractor shall maintain a wage Book of  each 

worker in such form as may be convenient at the place of work, but the same shall include the 

following particulars:- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 
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(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for which the 

deduction is made. 

(h) Wages actually paid for each wage period. 

i). Signature or thumb impression of the workers. 

(ii) The contractor shall also issue a slip  containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day of disbursement of wages. 

(iii) The contractor shall issue on Employment card in the prescribed from iii to each worker on 

the day work on entry into his employment.  If the worker has already any such card with him from 

the previous employer, The contractor shall merely endorse that Employment Card with relevant 

entries. On termination of employment the Employment Card shall again be endorsed by the 

contractor and return to the worker. 

 

(iv) Wage book and wage slip etc.- The contractor shall be issued and attendance cum wage 

card as perform iv on this page to each worker on the day of work or entry into his employment. 

 

 

Signature of Contractor       Executive Engineer 

                                        I&PH Division,No II  Kullu 

 

FORM IV 

ATTENDANCE-CUM-WAGE CARD 

 

Card No.       Dated 

Name of contractor      Name of worker 

Name of work       Address 

Designation       Rate of Wage 

 

Date Attendance signature of person marking 

attendance 

Remarks 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

  

 

7.  Register of unpaid wages: - The contractor shall maintain a register of unpaid wages in such from 

as may be convenient at the place of work but the same shall include the following particulars:- 

a). Full particulars of the laborers whose wages  have not been paid. 

b). Reference number of the muster roll and wages register. 

c). Rate of wages. 

d). Wages period. 

e). Total amount not paid 

f). Reasons for not making payment 

g). How the amount of unpaid wages was utilized. 

h). Acquaintance with dates. 
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8.  Register of accidents:- The contractor shall maintain a register of Accidents in such from as may 

be convenient at the work place but the same shall include the following particulars:- 

(a) Full particulars of the labors who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cases of accident 

(f) Time and date of accident  

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by medical officer. 

(k) Claim required to be paid under workman's compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the commensuration was assessed. 

(o) Remarks 

 

9. Fines and deduction which may be made from wages. 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

(a) Fines 

 

( TO BE ADDED TO SECTION (9A) IPH/HP PWD CONTRACTOR ACTOR  LABOUR) 

REGULATION 

 

List of acts and Omission for which fine can be imposed. 

1. Willful in subordination or disobedience, whether alone or combination with another. 

2. Theft, fraud of dishonesty , in connection with contractors business or property of the 

Himachal Pradesh  IPH/Public works Department. 

3. Taking of giving brides or any illegal gratifications. 

4. Habitual negligence 

5. Drunkenness, fighting vicious or disorderly behavior. 

6. Habitual indiscipline. 

7. Smoking near or around the area where combustible or other materials are stacked. 

8. Habitual indiscipline.  

9. Causing damage to work in progress or to property of the Himachal Pradesh IPH/Public 

Works Department or of the contractor. 

10. Sleeping on duty. 

11. Malingering of slowing down work. 

12.  Giving of false information regarding name, age, father's name. 

13.  Habitual loss of wage cards supplied by the employers. 

14. Un- authorized use of employer's property or making of unauthorized articles at the work 

place. 

15. Bad workmanship in constructions and maintenance by skilled workers which is not approved 

by the Department and for which contractors are compelled to undertake rectification.  

16. Making false complaints and /or misleading statements. 

17. Engaging in trade within the premises of the establishment. 

18. Any unauthorized divulgence of business affairs of the employees. 

19.Collection or canvassing  for the collection of any money within the premises of any 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanctions of the employer. 
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21. (a) Threatening or intimidating any workmen or employer during the working hours within the 

premises. 

(b)  Deduction for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

(c)  Deduction for damage to or loss of good especially entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account where such 

damages or loss is directly attributable to his neglect or default.  

(d) Deduction for recovery of advances or for adjustment of over payment of wages, advance 

granted shall be entered in register. 

(e) Any other deduction which the Himachal Pradesh Government may from time to time allow.  

(ii) No fine should be imposed on any worker save  in respect of such acts and omission on his 

part as has been approved of by the Chief Labor  Commissioner or any other person 

authorized by the Himachal Pradesh Government . 

(iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be 

made from his wages units the worker has been given an opportunity of showing cause against 

such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paisa in a rupee of the total wages, payable to him in 

respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment or after the 

expiry of which it was imposed. 

(vi) Ever y fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

10.  Register of Fine etc:- (i) The contractor shall maintain a register of fines and register of deduction 

for damage or loss in forms No. 1 and 2 respectively which should  be kept at the place of work. 

(ii) The contractor shall maintain both in English and the local Indian Language list approved 

by the chief  Labor Commissioner or any other person authorized by Himachal Pradesh Government 

clearly stating the act and omission for which penalty or fine may be imposed on a work man and 

display it in a good condition in conspicuous place of the work. 

 

11. Preservation of Register:-  

 The wages book, the wages slips, the register of unpaid wages, the register of accidents, the register of 

fine, deductions required to be maintained under these regulations shall be preserved for 36 months 

after the date of the last date entry made in them and shall be made available for inspection by the 

Engineer-in-charge, Labour welfare Officer or any officer authorized by the Himachal Pradesh 

Government in this behalf. 

 

12. Power of Labour Welfare Officer:- To make investigation or inquiry the Welfare Officer or other 

persons authorized by Himachal Pradesh Government on their behalf power to make enquiries with a 

view to ascertaining enforcing and due and proper observance of the fare wages clause and provisions 

of these regulations. He shall investigate into any complaint regarding the default made by the 

contractor or sub contractor in regard to such provision. 

 

13. Report of labour Welfare officer:-  The labour Welfare Officer or other person authorized as 

afore said shall submit a report of result of this investigation or inquiry to the Executive Engineer 

concerned indicating the extent, if any to which the default has committed with a rate that necessary 

deductions from the contractors bill be made and the wages and other dues be paid to the laborers 

concerned in case an appeal is made by the contractor under clause 14 of these regulations actual 

payment to laborers will be made by Executive Engineer after the Regional Labour Commissioner has 

given his decision on such appeal. 
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 The Executive Engineer shall arrange payment to the labourers concerned with 45 days from the 

receipt of the report of the labour Welfare Officer or the Regional Labour Commissioner as the case 

may be. 

 

14. Appeal against the decision of the Labour Welfare Officer:- Any person aggrieved by the 

decision and recommendations of the Labour Welfare Officer  or other person so authorized may 

appeal against such decision to the Regional Labour Commissioner concerned within 30 days from the 

date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned 

but subject to such appeal, the decision of the officer shall be final and binding upon the contractor. 

 

15. Prohibition regarding representation through lawyer:- (i) A workmen shall be entitled to be 

represented in any investigation or inquiry under these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of federation of trade unions to which the trade union referred to in clause (a) is 

affiliated.  

(c) Where the worker is not a member of any registered trade union ,by an officer of registered trade 

union, concerned with or by any other workman , employed in the industry in which the worker is 

employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or any inquiry under 

these regulation by: 

 (a) An officer of an association of employer of which he is member. 

 (b)  An officer of an federation of association employers to which the association 

referred to in clause (a)is affiliated. 

(c) Where the employer is not a member of any association of employer , by an 

officer of Association or employer, connected with or by any other employer, 

engaged  in the industry in which the employer is engaged.   

       

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

Inquiry under these regulations. 

 

16. Inspection of book and slips:- The contractor shall allow inspection of the wage books and the 

wage slips the register of unpaid wages, the register of accident and the register of fines and deductions 

to any to his worker or to his agent at convenient time and place after the notice is received or to the  

Labour  Welfare Officer or any other person , Authorized by the Himachal Pradesh  Government on his 

behalf. 

 

17. Submission or returns:-  The contractor shall allow submit periodical returns as may be specified 

from time to time. 

 

18.  Amendments:- The H.P. Govt. may, from time to time, add to or amend the regulation and on any 

question as to the application, interpretation of effect of those regulations the decision of the Chief 

Labour Commissioner or Deputy Chief Labour Commissioner to the Himachal Pradesh Govt. on any 

other authorized by Himachal Pradesh Govt. in the behalf shall be final. 
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From-III 

EMPLOYMENT CARD (REGULATION 6 (III) 

 

Name and sex of the Worker   Age or date of Birth  Father's Name 

Identification Marks    Address   

 

Particulars of next of kin(wife and children) if any or of dependent next of kin in case if the worker has 

no wife or child. 

 

Name 

(Full Address of Dependent) 

(Specify Village, District& State) 

 

Sr. 

No. 

Name and 

address of 

employer 

(Specify 

Whether a 

contractor or sub 

contractor) 

Particulars of 

location of 

work site and 

description of 

work done 

Total period  for 

which the worker is 

employed 

(from………. 

To………….) 

Annual Leave 

number of 

days worked 

Leave Taken 

(No. of days 

should be 

specified) 

1. 2. 3. 4. 5. 6. 

      

                      

                                               

 BACK SIDE OF THE CARD 

 

Give Sr. 

No. as on 

reverse 

Nature of 

Work done 

period by the 

Wages 

period 

Wages rate 

(with 

particulars of 

unit in case of 

piece work) 

Total wage 

earned by the 

worker during 

the period 

shown under 

column 5 

Remarks Sig.of 

Employer 

7. 8. 9. 10. 11. 12. 13. 

       

 

N.B:- If the worker is employed both on piece and the rates, relevant entries in each should be made 

separately. 

Annexure to clause 34 (j) showing quantities of materials for areas of surfacing to be considered for 

working out the minimum period for which the charge to recovered. 
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Sr. No. Materials surfacing      Quantity or area 

 1. Earth sub grade                                                                                          20,000 Sft. 

 2. Stone soling 6" to 9" thick                                                                            6,000 Cft. 

 3. Brick soiling 4 
½
 to 7

1/2 
 thick                  8,000 Cft. 

 4. Wearing costs of stone ballast 3" to 4
1/2

 thick                 1,000 Cft. 

 5. Wearing cost of bajri  spread and consolidated with road roller                   2,000 Cft. 

6. ¼ Inch thick red brick ballast 3' to 4
1/2 

 thick                20,000 Sft. 

7  .Painting  one coat with stone grit ½" quage @ 5 to 5 ½  Cft/100  

    Sft with binder and second coat with stone grift 31/2  

   guage at rate of 31/1Cft100 Sft & binder and binder being  

    hot bitumen or tar as specified                

          10,000Sft 

8. Painting two coats first coat with stone grit ½" guage 

    @ 5 Cft per 100Sft with binder and second coat with  

   stone grit 31/2 guage at rate of 31/1 Cft/ 100 Sft & binder and binder 

   being hot bitumen or tar as specified                  6,400 Sft. 

9. Repairing with stone grit 3/8 icnh  gauge at rate 

   of Cft to 41/2 Cft/100 Sft  41/2 and hot bitumen or tar as specified            18,000 Sft.  

10. Laying full grouted surface with stone ballast 1 ½ inch  

     gauge @ Cft/100 Sft grouting with binding with stone grit ¾ inch to ½   

     inch guage stone grit at rate of @ 6 cft 100 Sft and seal coat of binder 

    and stone grit 3/8  inch @ 31/2 cft/ 100 Sft the binder or being or hot  

    bitumen or tar as specified                    5,000 Sft 

11. Laying full grouted surface with stone ballast 1
1/2  

inch gauge @ 

      30 Cft/100 sft grouting with binding with stone grit ¾ inch to ½ inch  

       guage stone grit at rate of @ 6 Cft 100 Sft and seal coat of binder  

       and stone grit 3/8 inch @ 31/2 Cft/100 Sft the binder or being hot  

       bitumen or tar as specified                                                                5,000 Sft 

12. ¾ inch thick premix carpet surfacing with stone grit 3/8 inch guage 

        @ 8 Cft/100 Sft and bind or including tack coat the  

       binder being hot   bitumen or taras specified.                                         10,000 Sft 

13. 1 inch thick premix carpet surfacing with stone grit 3/8 inch @ 100 

      Cft/100 Sft and binder including tackcoat binder being hot bitumen to tar  

       specified .                                                                                                  10,000 Sft

  

14.  1-1/2 thick premix macadam surfacing with stone ballast 1 inch guage @ 

       10 Cft./100 And bitumen blinding with stone grit ½ inch gauge at the rate 

       of 5 Cft./100 Sft. And seal coat of hot bitumen and stone grit 3/8 inch  

       guage @ 3-1/8 Cft./100 Sft.       6,000  Sft

     

15.  2 inches thick premix macadam surfacing with stone ballast 1 inch gauge 

       @ 20 Cft./100 Sft. And hot bitumen binding with stone grit ½ inch gauge 

       at the rate of 5 Cft/100 Sft & Seal coat of hot bitumen and store grit 3/8  

       inch gauge at the rate of 3
1/2 

Cft/100 Sft.                                                  5,000 Sft 

 16.1-1/2 inches thick bitumen concrete surfacing with graded stone ballast  

(3/4 inch gauge to ¼ inch gauge @ 2 Cft. /100 Sft.corase sand @ 8 Cft. 

/100 Sft. And hot bitumen over a tack coat of hot bitumen.    5,000 Sft 

 

17. 2 inches thick bitumen concrete surfacing with graded stone ballast  

     (3/4 inch gauge to ¼ inch gauge @ 16 Cft /100 Sft. Coarse sand @  

      8 Cft./100 Sft. And hot bitumen over a tackcoat of hot bitumen.   4,000 Sft 

 

18. 2-1/2 inches thick bitumen concrete surfacing with graded stone ballast  
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      (3/4 nch gauge to ¼ inch gauge at the rate of 20 cft/100 sft coarse sand  

      at the rate of 10 cft/`100 sft and hot bitumen over a tackcoat of hot bitumen.   3,000 Sft           

19. l inch thick bitumestic sheet with hot bitumen stone grit ½ inch to 3/8 inch 

      @ 5-12 Cft. 100 Sft. And Badrapur sand at the rate of 5-12 Cft./100  

     Sft. And Badrapur sand at the rate of 5-1/2 Cft./ 100 Sft. Over a tackcoat  

     Hot bitumen           8,000 Sft 

20. 1-1/2 inch thick bitumen sheet with hot bitumen stone grit ½  inch 3/8 inch @ 

      8-1/4 Cft./100 Sft. Over a tackcoat of hot bitumen.           6,000 Sft 

  

 

 

 

PERFORMA FOR CEMENT REGISTER 

    

Date of 

receipt 

Particulars of 

receipt 

quantity 

received 

Date of issue 

progressive 

total 

Particulars of 

issue 

Qty 

.issued 

Item of work 

in which 

issued 

Quantity 

returned at 

the end of 

the day 

1. 2. 3. 4. 5. 6. 7. 

 

 

 

 

 

 

 

 

 

      

 

     
8 9 10 11 12 13 

Total issue  Daily Balance 

contractor's 

remarks 

JE's initial AE's initial  AE & EE  Period Check 
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4.60 M 

 

 

 

 

 
PASSAGE 

 

 

 

 

 

 

 

 

 

0.6 M 

 
CEMENT 

IN BAGS 

 

 

 

 
TOTAL 
QUANTIT

Y OF 

CEMENT 
IN THE 

GODOWN 

30 

TONNES 

DOOR 

PLAN 

 

 

 

A 

 

 
 
0.8 M 

 

 

 

 

 

 

 

 

Any 

kind 

of 

wall 

2.4 

mm 

ACC OR G.I. 

OR ANY 

OTHER 

WEATHER 

PROOF ROOF 

THAT THE 

CONTRACTO

R MAY BUILD 

 

 

 

 

10 BAG 

HEIGHT 

 

 

 
 

WOODEN 

PLANKS 

OVER 

WOODEN 

BATTENS 
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FORM - I 

Register of fines (Regulation 10) (D) 

Employer 

Sr. 

no 

 

 

 

 

 

Name  

 

 

 

 

 

 

Father's/ 

Husband's 

Name 

 

 

 

 

Sex 

 

 

 

 

 

 

Department 

 

 

 

 

 

 

Nature 

and 

Date of 

offence 

for 

which 

fine 

imposed 

 

Whether 

Workman 

showed 

cause 

against 

fine or 

not 

 

Rate 

of  

Wage 

 

 

 

 

 

Date 

and 

amount 

of fine 

Imposed 

 

 

 

Date on 

which 

fine 

realized 

 

 

 

 

Remark 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 11 

 

 

 

 

 

 

 

 

          

 

 

 

FROM-II 

REGULATION 19(1) EMPLOYER 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE EMPLOYER BY THE 

DEFAULT OF THE EMPLOYED PERSONS 

Sr. 

No

. 

 

 

 

 

 

Nam

e 

 

 

 

 

 

 

Father's

/Husban

d's 

Name 

 

 

 

 

 

Sex 

 

 

 

 

 

 

 

 

Departme

nt 

 

 

 

 

 

 

  

Damage 

or loss 

caused 

with 

Date 

 

 

 

 

Whether 

worker 

showed 

cause 

against 

Deductio

n if so 

enter 

date. 

Date 

and 

amount 

of 

deductio

n 

imposed 

 

 

Number of 

Installment

s if any 

 

 

 

 

 

. 

Date 

on 

whic

h 

fine 

reali

zed 

 

 

Remarks 
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FORM-XIII 

(SEE RULE 75) 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

Name and Address of Contractor: ______________________________________________ 

Name and Address of Establishment Under which Contract is carried on: _________________ 

Name and Location of Work: _________________________________________________ 

Name and Address of Principal Employer: ________________________________________ 

 

Sr Name and 

Surname 

of 

Workman 

Age 

& 

Sex 

Father's / 

Husbands 

Name 

Nature of 

Employment 

designation 

Permanent 

Home 

Address of 

workman 

Village 

& 

Tehsil 

Taluk 

and 

Distt. 

Local 

Address 

Date of 

Commencement 

of employment 

Sig. or 

thumb 

Impression 

of the work 

man 

Date of Termination 

of employment 

Reason for 

Termination 

Remarks 

1. 2. 3. 4. 5. 6. 7.  8. 9. 10. 11. 12. 13. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

            



58 

 

Contractor  Executive Engineer 

 

FORM-XVI 

(SEE RULE 78 (S) (A)) 

MUSTER ROLL 

Name and Address of Contractor:   ____________________________________________________________________________ 

Name and Address of Establishment Under which Contract is carried on: _____________________________________________________ 

Name and location of Work:  ________________________________________________________________________________________ 

Name and Address of Principal Employer: ______________________________________________________________________________ 

For the Month of for night 

Sr. 

No. 

Name of Workman Father's / Husband's Name Sex 1.          2.             3.          4.         5. Dated  Remarks 
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FORM-XVII 

REGISTER OF WAGES 

Name and Address of Contractor: ____________________________________________________________________________________ 

Name and Address of Establishment in under which Contract is carried on: ___________________________________________________ 

Name and Location of work: ________________________________________________________________________________________ 

Name and Address of Principal Employer: ____________________________________________________________________________ 

For the month of for night 

 

Sr.No Name of  

Workman 

Sr. No 

in  

register 

Designation 

/ Nature of 

work done 

of  w/man 

No. 

of 

work 

done 

Units 

of 

work 

done 

Daily 

Rate 

wages/ 

piece 

rate 

Basic 

Wages 

Dearness 

Allowance 

Overtime Other Cash 

payments 

if any 

(Nature of 

payments 

to 

indicated 

Total Deduction 

if any 

(Indicate 

Nature) 

Net 

Amount 

Paid 

Sig. / 

thumb 

impression 

of the 

w/man 

Initial of 

Contra-actor 

or his 

representative  
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WAGE CARD NO. 

APPENDIX'E' (OBVARSE) 

WAGE CARD 

Name and Address of contractor: _________________________________________ 

Date of issue: ________________________________________________________ 

Name and Location of work:  ____________________________________________ 

Designation: ________________________________________________________ 

Name of workman: ____________________________________________________ 

Month/ Fortnight: _____________________________________________________ 

Rate of wage:________________________________________________________ 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 

 

 

Evening 

 

 

Initial 

 

 

Received from_____________________ the sum of ______________________ on account of wage. 

This wage's card is valid of for one month from the date of issue. 

 

                                                                                                     Signature 
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GENERAL SPECIFICATIONS AND CONDITIONS 

1.  While tendering for the work the contractor is supposed to have seen the site of work and on special 

claims on account of difficulties arising due to the situation of the site will be entertained. 

2.  The work shall be carried out as per the drawings supplied by the department and as per the 

instructions with up to date correction slips except where otherwise specified in description of items given 

on the Engineer- in – charge. The General  Specification shall be as per printed HP I P H  standard 

specification  with up to date correction slips except where otherwise specified in  description of items given 

on the schedule of quantities . 

3.  The contractor shall keep in safe custody all the material issued to him by the department under 

clause 10 and material  should not be removed from the site "the if work "without prior permission of the 

Engineer – in – charge .  

  The contractor shall note that the approved quarries of materials as under:-                         

Material            Quarry                 Material               Quarry 

      

4.  Hard stone other materials should be obtained from approved quarries .Royalties taxes, Municipal, 

other incidental charges connected whether with for their supply of the work shall be borne by the contractor 

himself. 

5.  When any surplus earth is to be disposal of the site where the  earth would be disposed of should be 

got approved from , Engineer – in – charge in writing before undertaking the work .The disposal of rubbish 

and malba  due to construction work will be the contractor' s responsibility and nothing shall be paid extra 

for this disposal . 

6.  Owing to difficulty in obtaining certain material in open market the Govt. have undertaken to 

supply materials specified on pages ………..of the tender form at the rates stated therein .There may be 

delay in obtaining the materials  by the department and the contractor is therefore to keep himself in touch 

with day to day position regarding supply of material from Engineer- in-charge and so adjust the progress of 

work that his labour may not remain idle nor therefore be any other claim due to or arising from delay in 

obtaining the material. It should be clearly understood that on claim whatsoever shall be entertained by the 

Govt. on account of delay in supplying material. 

7. The contractor must ensure before taking delivery of materials from stores that these are in good 

condition and no account of the materials being defective will be entertained later on .If these are delivered 

at any other side than specified in the agreement the difference due to carriage will be adjusted accordingly. 

8. The cement shall a stacked by the contractor in a separate godown built by him at his cost having 

water proof roof and walls and floor consisting of layer of dry bricks/ stone laid on well consolidated earth 

at least one foot above ground level. These stacks shall be in rows of 2 bags deep and 10 bags high and 

with minimum 2ft clear space around as per sketch attached .The bags shall be placed horizontally 

continuous in each line. Nothing extra will be paid for this. 

9. The contractor shall be required to make double lock arrangement for storage of cement and other 

valuable materials at the site of work. One key will remain  in the custody of Junior Engineer in charge of 

the work and the other with the representative of the contractor and locking arrangement should be such  

that godown  cannot be opened unless both the contractor's and Junior  Engineer  are present. The issue 

account of all materials issued by the Department will be maintained properly and should be presented for 

scrutiny whenever demanded by the Department Officers. The contractor will however remain responsible 

for the safe custody as usual. 

10. No hand mixing of the concrete will be allowed .The contractor will have to arrange for the 

concrete mixer himself. Concrete mixer if available with the department shall be issued to the contractor at 

the work site at Rs.15/-(Rupees Fifteen only ) per full working day .If the mixer is utilized for less than  3 

hours half the charges for that will be recovered from the contractor watch and ward of the concrete mixer 

for the days it remains on the work site (whether working or  idle ) will  be responsibility of the contractor 

and nothing extra on this account will be paid to the contractors. 

 

11. Hire charges will include the services of the driver and cleaner required and also cost of lubricants 

stores for cleaning purpose. All other charges such as cost of coal, firewood , matches ,diesel , oil , petrol 

,kerosene etc. for running and working of the mixture, pay of Chowkidar for guarding the mixture at night 
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shall however be borne by the contractor. All loses to the machinery due to negligence or theft except for 

fair  wear and tear shall be the responsibility of contractor.  

12.  IPH   truck if available shall be issued at Rs……………….Per KM. whether empty or loaded with 

minimum charges of Rs …………………per day of working hours if the IPH  Trucks are not available or 

are not sufficient to meet the requirement of contractor the department will help the contractor .for arranging 

Trucks from the transport department provided written request is made for the same by the contractor .  For 

arranging trucks from the Transport contactor will have to pay the amount as per / debit raised by the 

Transport Department . 

13. The contractor will have also to pay token tax to the HRTC  for the period he uses the departmental 

IPH Trucks on his request for bonafide work according to the rates fixed by the corporation . The receipt for 

payment of token tax to the HRTC will have to be produced by the  contractor to the Engineer-in-charge at 

the time of receiving payment for the work done . 

14. In addition to hire charges of department Trucks , the contractor will have to pay the goods tax on 

approved rates under Goods Taxation Act, 1955 to the Excise Taxation Department for the period  

departmental Trucks /  trucks are / is  hired by them / him for bonafide use on the work . The contractor will 

have to produce necessary  receipt in token of  having paid to the Goods Tax to the concerned  department 

before receiving the payment from the Engineer –in –charge  . 

15. The contractor shall also be responsible for watch and ward of other materials issued to him. If 

contractor  fails to provide sufficient fencing lighting and watch &ward to the Engineer-in charge the later 

after notice to the contractor will provide sufficing fencing lighting and watching staff . the cost of doing so 

shall fencing lighting and watching shall not relieve the contractor from responsibilities for damages caused  

by failure on his part. 

16.  The contractor will produce a certified copy from the industries department that the royalty has 

been paid by him on account of excavation of stones and sand from other than IPH , road or alternatively 

recovery of the material excavated and utilized in the construction as per the billed quantities shall be 

recovered by the department . 

16(a). The contractor shall have to purchase the timber to be used on work from an authorized 

dealer/agency and he would produce necessary receipts/vouchers as a proof before releasing the payment 

of the wood – work. 

17. No payment shall be made to the contractor for any damage cause to work from or material by 

rain/snow or floods or due to any other cause , what so over ever , during the execution of work and no such 

claim on this account shall be entertained. He will have to make good all such damages . 

18. The contractor shall not deposit materials on any site which will seriously cause inconvenience to 

the public. The Engineer-in-charge may require the contractor the remove any material which is considered 

by him to be a danger or inconvenience to the public cause then t be removed at the contractors cost. 

19. Recovery for damaged materials due to defective storage of material issued by the Department will 

be recovered from the contractor at  double the issue rate. No claim on this account shall we entertained.  

20. The contractor should obtain permission from the Executive Engineer for extracting stones From 

road side or approved quarries and Rs. (…………….) % cum will be recovered from him on account of 

royalty charges for the stones quarried within the acquired width of road shall be paid directly by the 

contractor to the concerned department / owner. 

 21.      The contractor shall be responsible to make good the damages caused to the lands and buildings of 

private persons which are continuous or otherwise to the premises which are continuous or   otherwise to the 

premises on which the work or any part of it is being executed and his failure to do so, the same will be 

made good by the Executive-in charge at the cost of contractor. 

22.        Any damages during the execution of work will be the responsibilities of the contracture and he will 

have to restore such damages at his own cost and nothing will be paid by the department  on this account. 

23.        When a road has to be closed to traffic a clear notice at  least of 7 days shall be given by the 

contractor to the Executive Engineer who shall notify it to the Police Authorities and the Transport 

Department. Adequate number of sign boards for diversion of the traffic shall be arranged and fixed by the 

contractor at his own cost. 

 24.  A notice board " Road Closed" shall be arranged and fixed by the contractor at his own cost by 

night. The lanterns should be of standard square pattern. A notice indicating the direction that traffic, should 
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be dept perfectly free from , tools and other constructions should be on through repair as long as the metal 

led surface is not opened for traffic. 

25.      Samples of all materials to be used on  the work shall be submitted for approval to the Engineer-in-

charge beforehand. The same principle will hold for the all items of work. 

26.      The design of shuttering must be submitting be the contractor to the Engineer-in-charge before hand 

for obtaining his written approval before erection of the same. The contractor shall be entirely responsible 

for the failure of the shuttering due to non- compliance of the instructions and due to imperfection in 

erection and execution. 

27.      All reinforcement has to be placed in the position shown in the drawing. In case any reinforcement 

is found to have been misplace/displaced, the contractor alone will be responsible for the same. The 

 Engineer-in-charge will be at liberty to reject all such work as substandard or to deduct for 

reduction due to wrong placing. 

28.        All jungle clearance such as shrubs etc. will be done by the contractor at his own cost but the tree 

big or small shall not be filled without prior permission. Cost of damage to the forest to so some other Govt. 

or private properties will be made good by the contractor at his own cost or recovery shall be made form his 

bills. 

29.         The contractors shall remain himself or keep his representative duly authorized at site during all 

working hours of execution to receive instructions from Engineer-in-charge and to carry out the work 

accordingly. 

30.         All material brought to the site of work during the time of execution should be stacked properly as 

desired by the Engineer-in-charge. 

31.        The Engineer-in-charge will be at liberty to debit the contract account with any dues outstanding 

against him in respect of some other work entrusted to him in the Himachal IPH Department. 

32.        In case the contractor obtains a route permit for plying his won or hired truck for the carriage of 

materials to the site of work, he shall render a full account of the carriage work by him duly supported with 

the log book of the vehicles weekly, failing which he will be liable to Pay fine at the rate of Rs. 5 per day 

extra days that the truck has plied. 

33.        The rates of different items are for all heights depths and width unless otherwise specified against 

the items. 

34.         For testing the strength of concrete, cubes shall be prepared by the contractor under the supervision 

of an officer of the department not below the rank of Assistant Engineer. Samples of concrete and its testing 

shall be done as per IPH Department specifications and also as per relevant I.S. Codes of practice and tested 

in a recognized laboratory approved by the Engineer-in-charge. The cost of the making cubs, carriage to 

laboratory and laboratory charge, should borne by the contractor. The contractor shall, however, abide by the 

decision of the Engineer-in-charge, In case the result of test shows the work not up to the specified standard, 

contractor will carry out any order, necessitated there by at his own cost. 

35.  The contractor shall get frames and other items of wood work approved by the Engineer-in –charge 

before fixing the same. All wood work shall be properly seasoned. The wood work should not be painted or 

treated in any other way until it is approved by the Engineer-in-charge. 

36.   In case where brick work is exposed and is required to be finished with pointing or otherwise 

selected bricks should be used and nothing extra will be paid to the contractor on this account. 

37.   In case of brick work masonry items, the classification of brick brought by the contractor, shall 

strictly confirm to the printed HP IPH Department specifications referred to above irrespective of the 

classification shown on the permit if any issue to the contractor by be Supply Department. The contactor 

shall have no claim whatever on this account. 

38.    The samples of iron fitting and other fittings i.e fan clamps hooks rings  wooden hand rail iron 

railing, paints of different shades marble, chip etc. shall be approved by the Engineer-in-charge before fixing 

or laying. 

39.    The contractor shall clear the site properly after the completion of the work. 

40.    The contractor shall maintain in good condition all work during executing till  completion of entire 

work allowed to the contractor. 

41.    The contractor must take the precaution to avoid all accidents by exhibiting day and night necessary 

sing boards, speed limit boards, red flags and red lights and providing barriers. He shall be responsible for all 
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damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during 

the execution of work. 

42.  Any departmental officer is authorized to have access to the godown for purpose of inspection of 

materials at any time. Any materials which inspecting officer  may point out as being below the required 

standard will be removed entirely at once from the site of work by the contractor and not used on Govt. work  

No claim, on this account shall be entertained. 

43.  Where ever pipes are to be fixed to wall of RCC surface the contractor may be required to use rewal  

plugs for which nothing extra shall be payable. The contractor shall ensure that vertical pipes are truly/ 

vertical and horizontal pipes are truly horizontal. 

44.  In the event of dispute of any kind arising out of this contract the law court at the District 

headquarter of the Engineer-in- charge or High Court of Himachal Pradesh Shimla shall have the legal 

jurisdiction. This condition will however not interfere with the arbitration clauses of the contract agreement. 

45.  Sample of fine sand coarse sand and aggregate shall be got approved by the contractor from 

Engineer in charge at site before starting the work. 

46.  The contractor must see the proposed sites for these work and study specification & conditions 

carefully before tender. The work shall be executed as per programme drawn by the Engineer-in-charge. No 

extra claim whatsoever arising on variation in site condition encountered etc. shall be entertained. 

47.  The contractor shall produce a labour clearance certificate from the labour inspector concerned 

before final payment are released to him. 

48.   The contractor shall make his own arrangement for obtaining for electric connections if required 

and make necessary payment to the department concerned. 

49.  Notwithstanding anything provided and where also the beam below average ground level shall be 

and paid for in the items of RCC works in  raft  strips foundations and columns footings. 

50.  The fair wages to be paid as per clause 19(a) shall be applicable on the date of opening of the 

tenders or on the date notified by the HP Govt. whichever is later. 

51.   The contractor shall allow deduction of Income Tax at source as required under section 184c of the 

Income Tax Act, 1961 as inserted by the Finance Act, 1972 

52.  For items not covered by the relevant IPH Department Specifications, relevant I.S.I standards for 

woks shall be followed. 

 

 

 

 

         Executive Engineer, 

         I&PHDivision,No IIKullu 
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ADDITIONAL CONDITIONS 

 

1.   The contractor should submit  a tentative programme of working with in fifteen days of the date of 

start of work .  The contractor will have    to work as per programme of the department .   No claim 

whatsoever will be entertained on this account .  

2.   Unless otherwise provided in the Schedule of  quantities the rates tendered by the contractor shall 

apply to all heights lifts and leads and depths of the building and nothing shall be payable , to him on this 

amount .  

3.   The structural and architecture drawing shall at all times be properly correlated before executing 

any work .  However, in case of any discrepancy in the item given in the Schedule of quantities appended 

with the tender and Architecture drawings relating  to the relevant item. The former shall prevail unless and 

otherwise given in writing by the Engineer - in- charge .  

4.   The contractor shall be required to produce samples of all buildings materials and fittings 

sufficiently in advance to obtain approval of the Engineer-in-Charge .  

5.    The contractor shall make his own arrangements for obtaining electric connections, if required and 

make necessary payments directly to the department concerned . 

6.    No payments shall be made to the contractor for any damage caused by rain , snow fall , floods or 

any other natural causes whatsoever during the execution of work . The damage to work will be made good 

by the contractor at his own cost, and no claim on this account shall be entertained .  

7.    Other agencies will also simultaneously execute the works like electrification, horticulture or 

external services and other buildings works for the same project along with this work in particular. The 

contractor shall afford necessary facilities for the same. No claim in the matter shall be entertained. 

8.    Some restrictions may be imposed by the security staff etc. on the working and / or movement  of 

labour materials etc. The contractor shall be bound to follow all such restrictions / instructions and nothing 

extra shall be payable on this account.  

9. (a)  The buildings work will be carried out in the manner complying in all respects with the 

requirements of relevant bye -law of the local body under the jurisdiction of which the work is to be 

executed or as directed by the Engineer-in-charge and nothing extra will be paid on this account. 

(b)  The work of water supply, internal sanitary installations and drainage work etc. shall be carried 

out as per local Municipal Corporation or such local body-bye-laws and the contractor shall produce 

necessary completion certificate from such authorities after completion of the work. 

(c)   Water tanks, taps, pipes fittings and accessories should conform to   by-laws and specifications 

of the municipal body / corporation. The contractor should engage licensed plumbers for the work and get 

the materials(fixture/fittings) tested by the Municipal body/ corporation authorities, wherever required at this 

own cost. The work shall be carried out according to Municipal bye-laws. 

(d)   The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges which may be 

liable.  

(e)    The sanitary water supply and drainage pipes and  fittings and other materials shall be of 

approved qualities& shall conform to the relevant HP IPH specifications for work 1977 vol. II with up-to-

date and corrected slip and shall be ISI marked. The work shall be carried out without infringing on any of 

the Local Municipal bye-laws. 

10. The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night speed limit boards, red flags, red lights and providing barriers. He shall be responsible 

for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic 

during the execution of the work. 

11.       The  contractor shall give performance lost of the entire installation(s) as per standard specification 

before the work is finally accepted, and nothing extra whatsoever shall be payable to the contractor for the 

test. 

12.      Cement bags shall be stored in separate go downs to be constructed by contractor at his own cost as 

per sketch at page No.--56 --with water proof roofs and walls. Each go downs shall be provided with a single 
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door with two locks, the keys of one lock shall remain with HP IPH Engineer-in-charge of work and that of 

the other lock with the authorised agent of the contractor at the site of work so that the cement is removed 

from the godown according to daily requirement with the knowledge of both the parties and the account 

maintained in the enclosed proforma at page. 

13.       M.S. and cold twisted bars flats, tees, angles where stipulated will be issued in available in the 

stores for all reinforcement items only. No claim on this account shall be entertained. 

14.        The materials will be issued to the contractor at the place of delivery as mentioned in the scheduled 

materials. If this are delivered at any other site the difference due to cartage will be adjusted in accordance 

with clause. 12. The materials will be issued during the working hours and as per rules of the godowns as 

framed from time to time. The contractor shall have to cart at his cost the materials to the site of work as soon 

as these are issued. 

15.       The contractor shall bear all incidental charges for cartage storage and safe custody of materials issued 

by department against damage due to sun, rain, dampness, fire, theft etc. He shall also employ necessary 

watch and ward establishment for this purpose at his own cost. Nothing shall be paid to be contractor on this 

account. 

 

16.    The standard sectional weights referred to as standard table in HP specifications of works, to be 

considered for conversion of length of various sizes of MS bars and T or steel bars into weight are as under:- 

 

Size(mm)            Weight            Size(mm)              Weight 

 Diameter               K/M              (Diameter)             Kg/m 

 

  6                        0.22                  25                        3.855 

  8                        0.395                28                        4.836 

  10                      0.62                  32                        6.316 

  12                      0.89                  36                        7.994 

  16                      1.60                  40                        9.869 

  18                      2.00                  45                      12.490 

  20                      2.45                  50                      15.424 

  22                      2.99                  ----                      -------  

 

         Issue of steel of diameter above 10mm will be regulated on sectional weight basis, weight being 

calculated with the help of the above tables. However, for bars MS/Tor steel up to and including 10mm the 

following procedure shall be adopted. The average sectional weight for each diameter shall be arrived at 

from samples from each lot of steel received at site. The actual weight of steel issued shall be modified to 

take into account the variations between actual and the standard coefficients given above and the contractor's 

account will be debited by the cost of the modified quantity only. The decision of Engineer-in-charge shall 

be final for the procedure to be followed for determining the average sectional weight of each lot. 

17.     For the purpose of clause 42(iii) of conditions of contractor in respect of steel reinforcement bars 

theoretical consumption will be balanced diameter wise for purpose of panel recovery as envisaged in the 

said clause. 

18.     Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been in built in the items (Unless otherwise explicitly stated ) and nothing extra shall be 

payable (or) extra cement considered in consumption on this account.  

19.  Testing of Materials:- 

(a)    Samples of various materials required for testing shall be provided free of charge by the 

contractor . Testing charges if any, shall be borne by the department. All other expenditure required to be 

incurred for taking the samples conveyance, packing etc. shall be borne by the contractor himself. 

(b)    In case there is any discrepancy of testing as given in list of mandatory tests and that in 

individuals sub heads  of work as per HP IPH specifications , the higher of the two frequencies of testing 

shall be followed and nothing extra shall be payable to the contractor on this account .  

20.    The contractor shall be responsible to arrange at his own cost all necessary tools and plants required 

for execution of the work .   
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21.     The contractor shall provide at his own cost suitable weighing and measuring arrangements at site 

for checking the weight / dimensions as may be necessary for execution of the work.  

22.    Rate for all items in which use of cement is involved is inclusive of charges for curing.  

23.    The foundation trenches shall be kept free from water while all the works below ground level are in 

progress . 

24.     Royalty at the prevalent rates whenever payable shall have to be paid by the contractor on the 

metal, shingle, sand and bajri etc. or any other materials collected by him for the work direct to the revenues 

authority of the District / State Government concerned. 

25.     The rate of all items of work shall unless clearly specified otherwise include cast of all labour 

material and other input like involved in the execution of the item. 

26.      For the purpose of recording measurement for preparing running account bill, the abbreviated 

nomenclature indicated in the publication" Abbreviated nomenclature of items” shall be adopted. The 

abbreviated nomenclature shall be taken to cover all the materials and operations as per the complete 

nomenclature of the relevant items in the agreement and other relevant specifications. 

 27. (i)  Tendered rates are inclusive of all taxes and levies payable under the respective status . 

However, pursuant to the constitution (46th amendment) Act, 1982 if any further tax or levy is imposed by 

state, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays such 

taxes/levies, the contractor shall be reimbursed the amount so paid, provided such payment, if any is not in 

the opinion of Superintending Engineer (Whose decision shall final and binding) attributable to delay in 

execution of work within the control of contractor. 

(ii)   The contract shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly authorized representative 

of Govt. and further shall furnish such other information / document as Engineer-in-charge may require. 

 (iii)   The contractor shall within a period of 30 days of imposition of any further tax or levy in 

pursuant to the constitution of (45th Amendment) Act 1982 give in written not is thereof to the Engineer-in-

Charge that the same is given pursuant to this condition together with all necessary information relating 

thereto. 

28. In case of PPC is used in addition to the 7 days cube test at least 25% of the tests shall be carried 

out after 28 days tests are satisfactory. In cases the strength of the concrete as per 28 days tests shall be taken 

as final for taking action under different clause of the Agreement  

29. The Surplus excavated earth which is beyond the requirement of Govt. Work may be allowed by 

the Executive Engineer to be disposed off by the contractor on his own or to shall the surplus earth to private 

parties at his discretion but nothing extra will be paid to carriage or disposal of surplus earth if the same is 

not required on any Govt. work. 

 

 

Additional Specifications 

 

1.     The entire work shall be done as per HP IPH  Specification 1990 Vol. 1 with CS up to-date and HP 

IPH specification for works 1990 (Vol-II) with correction slip No.1 up-to-date of tender . However in the 

event of any discrepancy in the description of any item as given in the schedule of quantities appended 

above with the tender and specifications relating to the relevant items as per IPH specifications mentioned 

above the former shall prevail. If the specification for any items is not available in the HP IPH specifications 

cited above, relevant ISI specification shall be followed. In case ISI specification are also not available , the 

decision of the Engineer-in-charge given in writing based on acceptable sound Engineering Practice and 

local usage shall be final and binding on the contractor . The work shall be executed and measured as per 

metric dimensions given in the Schedule of Quantities, drawings etc. (F.P.S. units wherever indicated are for 

guidance only). 

 

2.      The following modification to the above specification and some additional specification shall 

however, apply (i) all stone aggregate and stone ballast shall be of hard stone variety to be obtained from 

approved quarries at or any other source to be approved by the Engineer-in-charge (ii)    Sand to be used for 

cement concrete work mortar and plaster work shall be of standard quality.  Sand shall be obtained from to 
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be filled in by EE or any other source to be got approved by the Engineer-in- charge and screened as 

required. The same shall consist of hard siliceous material it shall be clean sand. If the sand brought to site is 

dirty, it must be washed cleaned in water and should confirm to clause of HP IPH specifications. 

 

3.      Wherever any reference to any Indian standard specification occurs in the documents relating to this 

contract the same shall be inclusive of all amendments issued there to or revisions there of if, any , upto the 

date of receipt of tenders . 

 

4.    The work will be carried out in accordance with the architects drawings and structural Drawings, to 

be issued by the Engineer-in-Charge. The structural and Architectural Drawings shall have to be properly 

correlated before executing the work. In case of any difference noticed between architectural and structural 

drawings, final, decision, in writing of the Engineer-in-charge shall be obtained by the contractor. For items 

where so required , samples shall be prepared before starting the particular items of work for prior approval 

of the Engineer-in-charge and nothing extra shall be payable on this account . 

  

5.        Articles manufactured by reputed firms and approved by the Engineer-in-charge shall be only used 

.Only articles classified as “First Quality “by the manufactures shall be used unless otherwise specified. 

Articles which bear ISI certifications marks shall be used unless otherwise specified. In case articles bearing 

ISI certifications marks are not available the quality of samples brought by the contractor shall be judged by 

the stand laid down in the relevant HP IPH specification, for items not covered by HP IPH specification 

relevant ISI standard shall apply. 

 

6.        The contractor shall give a performance test of installations before the work is finally accepted and 

nothing extra whatsoever shall be payable to contractor on this account.  

 

7.       The work shall be carried out in the manner complying in all respect with the requirements relevant 

bye-laws off the Municipal Committee / Municipal Corporation / Development Authority. Improvement 

trust under the jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge and 

nothing extra shall be paid on this account. 

 

8.        Other agencies doing work of electrification, external services other building work, horticulture 

work etc. for this project will also simultaneously execute the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such necessary holes, opening etc. may be 

required for the electric and sanitary work etc. and nothing extra or the agreement rates shall be paid for the 

same. 

 

9.        Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be 

considered as inclusive of pumping out or falling out water if required for which no extra payment will be 

made. This will include water encountered from any source such as rains, floods, sub-soil water being high 

due to any other cause whatsoever. 

 

10.        Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

added to have been in built in the item (Unless otherwise , explicitly stated ) and nothing extra shall be 

payable (or) extra cement considered with consumption on this account . 

 

11.        The rate for all items in which the use of cement is involved in include of charge of curing.  

 

12.  The foundation trenches shall be kept free from water while all the works below ground level are in 

progress. 

 

13.       The fineness modulus of sand to be used in different works shall be as follows:- 

 

1.   Coarse sand,                   As specified in the item like plain conc . 
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       2.5 to 3.5                            RCC Work flooring work etc. 

  

2.    Fine sand                         As specified in the item like finishing coat 

       1.2 to 1.6                           of cement plaster ,skirting dado etc. 

 

14.    BRICKWORK:- 

                    Bricks shall generally conform to specification for brick class 75, Bricks shall not absorb water 

more than , 20% of their own dry weight after 24 hours immersion in cold water , Both the faces of wall of 

thickness more than 23 cm shall be kept in the proper plans . Wall of half brick thickness or less shall be 

measured separately and paid in sqm . Half brick thickness shall be taken as 115 mm . Brick wall beyond 

half brick thickness shall be measured in multiple of half brick (i.e. 115 mm) which shall  be deemed to be 

inclusive of mortar joints . When a fraction of half brick occurs due to architectural reasons or otherwise as 

per the requirements of the department the same shall be measured as half brick work provided such fraction 

exceeds 2 cm , fraction up to 2 cm thickness shall be made up in mortar and paid for as per specified 

thickness under brick work . Bricks shall be obtained from approved kiln or any other source to be got 

approved by Engineer-in-charge and shall be of best quality, well burnt ground molded bricks available in 

the locality . 

 

15.  RCC Work:- 

15.1     In respect of projected balconies, projected slabs at roof level and project varandah, the 

payment for the RCC  work shall be made under the item, of RCC slabs . The payment for centering and 

shuttering of such items shall similarly be paid under the item of centering and shuttering of RCC slab . 

Nothing extra shall be paid for the said shuttering at the edges of these projected balconies and projected 

verandahs.  All the exposed edge shall be however, be finished as per specifications and nothing extra shall 

be paid for this .  

15.2     In the item of RCC walls, railings and roof etc. nothing extra shall be paid for making 

designs as per patterns given by Architects or for thickness of selections.    

15.3     The rates for railing are inclusive of all the labour and the materials including execution as 

given in the description of the item, portion of the railings which is embedded in the masonry of RCC shall 

not be included for measurements.  

15.4  Precast R.C.C.  

                The compactions of the concrete shall be done by vibrating tables or external vibrator, as 

approved by Engineer-in-charge . The rate quoted for the items shall include the element both for form work 

and mechanical vibration . 

15.5     The water will be tested with regard to its suitability for use in RCC work and nothing extra 

will be paid for on this account . 

 

16.0  Flooring:- 

           The rate of items of flooring is inclusive of providing sunk flooring in bath rooms, kitchen etc. and 

nothing extra on this account is admissible . 

17.0  Wood work:- 

17.1      The contractor will be responsible for the watch and ward of shutters handed over to him 

by the Department for fixing . In case these are stipulated for issue by the Department and nothing extra for 

the same will be paid .  

17.2      Timber as specified to be used for wood work shall be kiln seasoned in the relevant items 

in the schedule of quantities and shall conform to HP IPH specifications 19990 with correction slips up to 

date and will be of required variety obtained from approved sources . 

17.3      Shutters of paneled doors shall be with kiln seasons secondary species timber frames as 

per relevant specification of item and with panels of 12 mm thick second class teak wood /15 mm thick 

deodar wood both kiln seasoned or made phenol from eldehyde glue processed nova teak or equivalent 

particle board 12 mm thick with or without commercial ply vaneer focus on both sides as indicated in 

relevant items .  
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17.4     The panelled shutters shall be kiln seasoned with species as specified in items (styles and 

rails) as per width shown in Architect drawings . Panels shall be embedded into frames to a minimum of 12 

mm with 1.5 mm gaps . 

17.5     Permissible tolerance on wood work shall be as under:- 

 (a)     Door frames of 3 mm  (b) Door shutters  (c) On width and height of 3mm. 

 (i)      On width and height of 3 mm  (ii) On thickness of 1.2 mm. 

17.6      The samples of specifies to be used shall be deposited by the contractor with the EE before 

commencement of the work. The contractor shall produced cash vouchers and certificates from standard kiln 

seasoning plant operator about the timber section to be used on the work having been kiln seasoned by them 

failing which it would not be so accepted as kiln seasoned. 

17.7     Transparent sheet glass conforming to IS 1761- 1960 shall be used thickness being governed 

as under unless otherwise specified in the item. 

Area of glazing                    Thickness             Max Unsupported(Length) 

For glazing area up to 0.2 sqm 3 mm                         60 cm 

For glazing area from              

0.2 sqm To 0.5 sqm              4 mm                         120 cm 

For glazing area more 

than 0.5 sqm                            5.5 mm                      120 cm 

Glazing for toilets and in fixed ventilators shall be of opaque type. 

17.8     Factory made shutters as specified shall be obtained from factories to be approved by the 

Engineer-in-charge and shall conform to IS 2202 (part-1) 1977 .The contractor shall inform well in advance 

to the Engineer-in-charge the name and address of the factory where from the contractor intends to get the 

shutters manufactured .The contractor will place order for manufactured of shutters only after written 

approval of the Engineer-in-charge in this regard is given . The contractor is bound to abide by the decision 

of the Engineer-in-charge and recommended a name of another factory from the approved lists in cases the 

factory already proposed by the contractor is not found competent to manufactured quality shutters. 

The contractor will also arrange stage wise inspection of the shutters at factory, of the Engineer-in-

charge or his authorized representative. Contractor will have no claim if the shutters brought at site are 

rejected by Engineer-in-charge in part or in full lot due to bad workmanship/quality/ Such shutters will not 

be measured and paid and the contractor, shall remove the same from the site of work within 7 days after the 

written instructions in this regards are issued by Engineer-in-charge or his authorized representatives.  

18.0  Steel Work:- 

18.1    The rate of T/angle iron frames shall include the following :- 

(a)         M.S. Steel tie of 16 mm dia bar shall be welded to T-iron door frames to keep the frame 

vertical in correct position . The steel /tie shall be embedded in floor concrete . No ties is necessary for 

windows frames . In the case of window frame 2 lugs 15x3 mm long shall be welded to each vertical number 

of the frame .  

(b)          Each T iron frame for doors shall have 4 Nos. M.S. lugs 15x3 mm long shall be welded to 

each member of frame .  

(c)         M.S. flat 8x25mm, 100 long having threaded holes (No. of flats shall correspond) to the 

No. of butt hinges to be fixed to door /window shutter ) shall be welded at appropriate places at the back of 

the T-iron frames for fixing the required butt hinges to the frame with machine screws . M.S. flats 8x25 mm, 

50 mm long with threaded holes shall be welded to the back of the T-sections to receive the butt hinges for 

the cleats.  

18.2        The M.S. flat clamps 15x6 mm thick for holding arrangements are to be provided and 

added as per site conditions.  The rate is inclusive of the cost of such clamps.  

18.3     The site tie lugs, curtain brackets and flats welded for fixing hinges and cleats shall not be 

measured for the purpose of payment.  

18.4  All welding work shall be tested for quantity of weld as laid down in IS 822-1970 before 

actual erection, wherever it appears shall mean Continuous fillet welding.   

19.0   Water supply sanitary installations  

19.1     Sanitary fittings paints and other materials shall be obtained from one of the firms on the 

list of approved manufacturers of HP IPH and shall bear ISI mark. The material shall be tested as per 
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provision in relevant IS codes .The contractors rates for items involving the use of the above materials shall 

be deemed to cover the cost of samples.   

19.2     The SCI pipes and GI pipe wherever necessary shall be fixed to RCC columns, beams etc 

with raw plugs and nothing extra shall be paid for this.  

19.3     G.I. pipes if stipulated for issue in the schedule of material can be issued in inch sizes or its 

equivalent metric size as considered fit and the issue rate recoverable from the contractor will remain the 

same. The contractor will not be paid anything extra on this account and nothing will be deducted for using 

the size of G.I. pipes issued and the items will be paid as per agreement rate for the same item. 

19.4     The contractor shall be responsible for the protection of the sanitary and water supply 

fittings and other fittings and fixture against pilferage's and breakage during the period of installation and 

there after until building is handed over.  

19.5     Water tanks, taps, pipes fittings accessories should conform to bye laws specification of 

the municipals bodies corporations etc. The contractor should engage licensed plumbers for the work and get 

the material (fixtures fittings tested by the Municipal bodies /corporation authorities wherever required at his 

own the work shall be carried out according to the municipal bye laws.  

19.6       The P or S trap in the 'c' shall be of deep seal type and shall have minimum water seal of 

75 mm and floor traps shall have minimum seal of 50 mm .  

 

20.0       Variation in Consumption of Materials:- 

The variation in consumption of materials shall be governed as per HP IPH specification and 

clauses of the contract of the extent applicable. The following specific clauses shall govern the variation in 

consumption of pig lead.  

 

21.0      Variation on consumption of Pig Lead:- 

21.1       The pig led for caulking of joints of  SCI pipes shall be issued as per theoretical 

consumption for SCI pipes of size 100 mm, 75 mm at 0.98 kg and 0.77 kg per joints respectively .Over and 

above the theoretical quantities of lead as marked  out variation of 5% shall be allowed for wastage etc. Any 

difference between the actual consumption of pig lead and theoretical consumption worked out on the above 

basis including the authorized variation shall be recovered at double the issue rate. Where the pig lead is 

arranged by the contractor variation of 5% will be allowed in case the variation is on higher 5% will be 

allowed . In case the variation is on lower side, the quantity of pig lead used less shall be recovered from the 

contractor at market rate to be determined by Engineer-in-charge whose decision on the matter will be final. 

21.1      The theoretical quantity of cement to be utilized in item of concrete involving use of single 

aggregate and mixed volume batching shall be computed on the basis of the co-efficient for cement to be 

used in different item of the work provided in DSR reducing each of the co-efficient by 5% however where 

the concrete is mixed by weight batching no such reduction shall be made from theoretical co-efficient given 

in DSR for concrete with crushed stone aggregate. 

22.0  CONDITIONS:- 

22.1     The contractor will have to work according to the programme work, decided by the 

Engineer-in-charge .The contractor shall also construct a sample unit complete in all respects within three 

months from the date of ward of work and this samples unit shall be got approved from the Engineer-in-

charge before mass construction is taken up to extra claim whatsoever beyond the payments due at 

agreement rates will be entertained from the contractor on this account. 
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22.2      The contractor shall take instructions from the Engineer-in-Charge regarding collection 

and stacking of material in any place No excavated earth or building materials shall be stacked on areas 

where other buildings roads, services of compound walls are to be constructed. 

22.3      Royalty at the prevalent rates shall have to be paid by the contractor on the boulders, 

metal, shingle, sand and bajri etc. or any other material where royalty is payable collected by him for the 

execution of the work direct to the revenue authority of the Mineral Department concerned HP Government .  

22.4      The contractor shall make his own arrangements for obtaining electric / water connections 

if required and make necessary payments directly to the Department concerned.  

22.5      The contractor must take all precautions to avoid all accident by exhibition necessary day 

and night caution boards, speed limit board, red flags, red-light and by providing barriers. He shall be 

responsible for all damages and accidents caused due to negligence in this regards No. hindrance shall be 

caused to Traffic during the execution of work. 

22.6      The contractor shall maintain in perfect condition all works executed till the completion of 

the entire work allotted to him. Where phased delivery is contemplated the provisions mentioned above will 

apply to each phase. 

22.7      No compensation shall be payable to the contractor for any damage caused by rains, 

lighting wind, storm, floods, tornadoes, earthquakes or other natural calamity during execution of work . He 

will make good all such damages at his own cost and no claim on this account will be entertained. 

22.8      The contractor shall clear the site thoroughly of all scaffolding materials and rubbish etc . 

left out of his work and dress the site around the building to the satisfaction of the Engineer-in-charge before 

the work is considered as a complete . 

22.9      All material obtained from Government stores or other work shall be got checked from the 

Engineer-in-Charge or his representative on receipt of the same at site and before they are actually used. 

22.10     If as per municipal rules the huts for labour are not be erected at the site by the contractors. 

The contractors are required to provide such accommodation as is acceptable to local bodies and nothing 

extra shall be paid on this account. 

22.11     The centering and shuttering required for RCC work will be brought to site by the 

contractor well in advance so that the progress of the upper floors is not hampered due to non availability of 

the same. Nothing extra shall be paid for this. 

22.12     The contractor must see the proposed site for the work, study specifications and condition 

carefully before tendering. No claim of any sort shall be entertained on account of any site condition or 

ignorance of specifications and conditions. 

22.13     The site is available and tenderer should see the approaches and conditions of the same. If 

any approach from main road is required at site or existing approach is to be improved and maintained, for 

cartage any materials by the contractors, the same shall be provided improved and maintained by the 

contractor at his own cost. 

22.14     Machine made shutters shall be got approved from the Engineer-in-Charge at factory site 

before carting the same to the site of work. The shutter damages during and cartage shall not allowed to be 

used in the work and shall be removed by the contractor at his own cost and no claim whatsoever shall be 

entertained in this regard. 

 

23.0   Conditions for issue of materials  

23.1      The materials will be issued to the contractor at the place of delivery as mentioned in the 

schedule of materials during the working hours as per rules of the HP IPH stores as in force from time to 

time . If these are delivered at any other site, the difference on account of less or more cartage will be 

adjusted accordingly. The contractor shall have to cart the materials to the site of work at his cost as soon as 

these are issued. 

23.2      The materials like reinforcing bars, flats, tees, angles sheets, Cl and SCI pipes etc. 

contemplated to be issued will be issued in available sizes and lengths and the contractor shall bear the cost 
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of cutting and shaping them according to the requirements of work . No claim for the wastage on this 

account shall be entertained. 

23.3      The size of the cement go down indicated in the sketch is only for guidance. The actual 

size of the go down shall be as per site requirement and nothing extra will be paid for the same .The 

decisions of the Engineer-in-charge regarding the capacity needed will be final. 

23.4      The contractor shall be fully responsible for the safe custody of the material issued to him 

even if the materials are under double lock system. 

23.5      The account daily receipts and issues of cement shall be maintained in registered in the 

prescribed proforma signed daily by the contractor or his authorized agent in token of its correctness. 

23.6      The contractor shall construct suitable go downs yards at the site of work for storing all 

other materials so as to be safe against damaged by sun, rain dampness fire theft etc. at his own cost and also 

employ necessary watch and ward establishment for the purposes at his cost . Materials to be charged 

directly to work and stipulated for issue free of cost shall also be issued to contractor as soon as they are 

received at site or at the stipulated place of issue the provisions of this clause will equally and fully be 

applicable to these item as well. 

23.7      Issue of steel of diameter above 10 mm will be regulated on sectional weight basis, weight 

being calculated with the help of the above tables. However, for bar MS/T or steel up to and including 10 

mm, the following procedure shall be adopted. The average sectional eight for each dia, shall be arrived at 

from samples from each lot of steel be modified to take in to account the variation between the actual and 

the standard co-efficient given above and the contractor account will be debited by the cost of this modified 

quantity only . The decision of the Engineer-in-charge shall be final for the procedure to be followed for 

determining the average sectional weight of each lot. Quantity of each diameter of steel received at site of 

work each day will constitute the single lot for this purpose. 

23.8      For standard sectional weight of steel standard tables referred in para 5.3.3 in 

specifications for works 1977 volume 1 to be considered for conversion of length of various sizes of M.S or 

for steel bars in to weight steel bars to be issued would be only for reinforcement works in RCC and not to 

cover any other items . 

24.0      CLARIFICATION REGARDING PLINTH LEVEL:- 

24.1      For the purpose of operation of clause 12(vi) the following works shall be treated as works 

relating to foundations:- 

  (a)        For buildings, compound walls plinth level (or) 1.2 meters (4 feet) above ground 

level whichever is lower, excluding items of flooring and DPC but including base concrete below the floors. 

   (b)        For abutment, piers, retaining walls of culverts and bridges, wall of water 

reservoirs. The floor level or where floor is not determinate, up to 12 meter above bed level. 

   (c)        For retaining wall where the floor levels in hot determinate up to 1.2 meter above 

average ground level or bed level. 

   (d)        For roads, all items of excavation and filling including treatment of sub base and 

soling work. 

   (e) For water supply lines, sewer lines, underground storm water drain and similar 

works, all items of work below ground level except items of pipe and masonry work. 

   (f)       For open storm water drains all items of work. 



74 

 

Contractor  Executive Engineer 

 

25.0      TESTING OF MATERIALS:- 

   (a)         The contractor shall produce all the materials in advance so that there is sufficient 

time for testing of the materials and clearance of the same before use in work. 

   (b)         Samples of various materials required for testing shall be provided free of charge 

by the contractor, testing charges if any, shall be borne by the Department. All other expenditures required to 

be incurred for taking the samples conveyance packing etc. shall be borne by the contractor himself. 

   (c)         In case there is any discrepancy in frequency of testing as given in list of 

mandatory tests and that in individual sub heads of work as per HP IPH specifications 1977 (Vol 1) the 

higher of the two frequencies of testing shall be followed and nothing extra shall be payable to the contractor 

on this account . 

   (d)        The contractor shall be responsible to arrange at his own cost all necessary tools 

and plants required for execution of work. 

   (e)        With a view to avoid controversy about quality or cement concrete as revealed in 

the test results of 7 days cubes falling short of the prescribed standard by over 10 % to 20 % and pending 

testing of balance 3 cubes for 28 days as final confirmatory acceptance test crushed samples of cement 

concrete from the failed 7 days cubes should be preserved in a sealed bag. 

26.0   Integral Water Proof Finishing (f) = PPCCS -2 attached  

26.1        The contractor must associate himself with the specialized firm to be approved by the 

Engineer-in-charge in writing for integral cement based water proofing treatment for sunken floors and on 

roofs 10 years guarantee in prescribed proforma attached must be given by the specialized firm which shall 

be counter signed by the contractor in token of his overall responsibility. In addition 10 % (ten percent) of 

the cost of these items would be retained as guarantee to watch the performance or the work done however 

half of this amount withheld would be released after five years if the performance of the work done is 

satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the contractor 

within seven days and if not attended to the same will be got done from another agency at the risk and cost 

of the contractor. However, this security deposit can be released in full if bank guarantee of equivalent 

amount for 10 years is produced and deposited with the department, while tendering the contractor must give  

(a) The name of the specialized firm.  

(b)          The trade names of the product which would be used.  

(c)          List of works where this treatment has been used.    

(d)          Quality of chlorides and sulphides used in the product.    

NOTE:- The Earnest money amount and cost for  tender form shall be received at the time of opening of 

tender, The tender forms will be issued only to those contractors who will produce latest income tax 

clearance certificate and registration with HP Sales Tax Department with latest clearance certificate and 

removal of enlistment.     

 (Contractor ...........................)                 

         Executive Engineer 

         I&PH Division No II Kullu 


