


**HIMACHAL PRADESH**  
**IRRIGATION & PH DEPARTMENT**

**CORRIGENDUM**

The 5 Nos tenders for work (1) Remodelling of FIS Dhamul Kuhl. (SH:- C/O Head weir 20mtrs long). Estimated cost:- 286587/-, Earnest Money:- 5730/- Time llmit six Months Form cost :- 250/- (2). Remodelling of FIS Dhamul Kuhl. (SH:- C/O RCC lining of main channel from RD 0 to 210 =210mtrs) Estimated Cost: - 718667/- Earnest Money: - 14370/- Time Limit: - Six Months. Form Cost: - 250/- only (3) Remodelling of FIS Dhamul Kuhl. (SH:- C/O RCC lining of main channel from RD 210 to 450 =240mtrs, footpath x-ing = 1 No). Estimated Cost: - 800100/- Earnest Money: - 16000/- Time Limit: - Six Months. Form Cost: - 250/- only (4) Remodelling of FIS Dhamul Kuhl. (SH:- C/O RCC lining of main channel from RD 450 to 690 = 240mtrs). Estimated Cost: - 825804/- Earnest Money: - 16520/- Time Limit: - Six Months. Form Cost: - 250/- only (5) Remodelling of FIS Dhamul Kuhl. (SH:- C/O RCC lining of main channel from RD 690 to 900= 210mtrs, and footpath x-ing =4Nos). Estimated Cost: - 771406/- Earnest Money: - 15430/- Time Limit: - Six Months. Form Cost: - 250/- only and published vide this office NIT No. EE/IPHDS/EA-I/Tender/2017:- 519-68 dated:- 17-04-2018 which are due to opened on 07-05-2018 are hereby cancelled due to technical reasons.

  
Executive Engineer,  
I&PH Division,  
Shahpur, Distt, Kangra, (HP).


No. EE/IPHDS/EA-I/Tender/ 2018

776-85

Dated:- 04-05-2018

**Copy forwarded to the following for information please.**

1. The Chief Engineer (DZ) I&PH Department Dharamshala.
2. The Superintending Engineers, I&PH Circle , Dharamshala.
3. All the AE's working under this Division.
4. Accounts Branch/DB/Supdt of this office.
5. Notice Board.

  
Executive Engineer,  
I&PH Division,  
Shahpur, Distt, Kangra, (HP).