PRESS NOTE TO BE ISSUED FOR PUBLICATION IN NEWS PAPERS FOR TENDERING

The Executive Engineer IPH Division Jaswan Pragpur invites following tenders on behalf of Governor of Himachal Pradesh from approved eligible contractors for the following work trough tendering process

Sr. No	Name of work	Estimated Cost	Earnest money	Time limit
1.	Improvement of distribution of various water supply scheme under IPH Sub Division Rakkar (Dehra Constituency) in tehsil Dehra Distt. Kangra HP (LWSS Sehri Dangrella) (SH:- C/O Pump house)		₹. 6,310/-	Three months
2.	Improvement of distribution system of various WSS under Jaswan Pragpur constituency (Under Project) in Tehsil Dehra Distt. Kangra HP (WSS Dad Nangal Chowk) (SH:- Construction of reinforced cement concrete over head storage tank of 50000 ltr capacity with 10 meter staging height.)		₹. 9,000/-	Six months
3.	Development activities in the potential zone of Industrial area Dhaliara of Distt. Kangra HP (SH: - Drilling, lowering and development of mini tube well 90 meter deep at Karoa Khad)	₹. 4,80,975/-	₹. 9,620/-	Three months
4.	Comprehensive Improvement of LWSS Bara Gopipur, Kasba Bharoon, Sehri, Nehran Pukhar, Har and Bagli Chalali Ph-1 st & 2 nd in Tehsil Rakkar Distt. Kangra HP (SH:- Construction of reinforced cement concrete over head storage tank of 35000 ltr capacity with 10 meter staging height	₹. 4,55,000/-	₹. 9,100/-	Six months
5.	Development activities in potential zone of industrial area Sansarpur Terrace in tehsil Jaswan Distt. Kangra HP (SH:- Laying, jointing & testing of GI pipes 50mm dia for rising main from mini tube well to Baba Ghati temple.)	₹. 2,39,768/-	₹. 4,800/-	Three months
6.	Construction of lift Irrigation Scheme Jol Patola and Sakuhi in tehsil Jaswan Distt. Kangra HP (SH:-Construction of Delivery tank & C/O RCC storage tank 15000 liters capacity)	₹. 1,47,020/-	₹. 2,950/-	Three months
7.	Development activities in potential zone of industrial area Sansarpur Terrace in tehsil Jaswan Distt. Kangra HP (SH:- Supply and erection of submersible pumping machinery with allied accessories for mini tube well at Baba Ghati temple)	₹. 1,50,000/-	₹. 3,000/-	Three months

8.	Improvement of distribution system of various water supply scheme under Jaswan Pragpur constituency (under project) in tehsil Dehra Distt. Kangra HP (LWSS Basalag Chouli) (SH:-Construction of reinforced cement concrete main storage tank of 80000 ltr capacity at node No. 3)	₹. 3,36,933/-	₹. 6,750/-	Three months
9.	Construction of lift Irrigation Scheme Jol Patola and Sakuhi in tehsil Jaswan Distt. Kangra HP (SH:-Construction of permanent weir)	₹. 4,69,862/-	₹. 9,400/-	Three months
10.	Annual repair and maintenance of LWSS Pragpur in tehsil Pragpur Distt. Kangra HP(SH:-Construction of reinforced cement concrete storage tank of 40000 ltr capacity at village Lag Baliana)	₹. 2,21,818/-	₹. 4,450/-	Three months
11.	Improvement of distribution system of various water supply scheme under Jaswan Pragpur constituency (under project) in tehsil Dehra Distt. Kangra HP (LWSS Basalag Chouli) (SH:-Construction of reinforced cement concrete sector tank of 30000 ltr capacity at node No. 27, 20000 ltr capacity at node No. 68 & 15000 liter capacity at node No. 46)	₹. 4,00,861/-	₹. 8,010/-	Three months

Last date of filling the tender is 20.11.2019 upto 3:00 PM. The tender from and other detailed conditions can be obtained from the website www.hpiph.org.

Executive Engineer, IPH Division Jaswan Pragpur, Distt. Kangra (HP)

- 4. The tender form shall be issued to only those contractors who are found eligible.
- 5. If 20/11/2019 happens to be holiday the tender shall be opened on next working day at 3:30 PM.
- 6. The Income tax, sales tax, education cess and labour cess shall be deducted according to instructions from Govt. time to time.
- 7. The list of works of the similar nature executed by the intending contractors/Firms alongwith performance certificate from the authority under which the work was executed.
- 8. The contractor will have to submit the affidavit for having no more than two works in hand
- 9. Corrigendum/Addendum/Corrections, if any, will be published in the Website.
- 10. The above works are urgently required to be implemented on site for time bound completion of schemes under this newly created Division.

Executive Engineer,
IPH Division, Jaswan Pragpur.
Dated:- 0 | 11 | 19

NO.IPHD/JP/EA-I/Tender/2019:- | 7 | 3 - 5 3 Copy to the following for information:-

- 1. The Chief Engineer (DZ) IPH Deptt. Dharamshala.
- 2. The Superintending Engineers I&PH Circle Dharamshala.
- 3. All the Executive Engineer working in I&PH Deptt. In H.P.
- 4. All the Assistant Engineers working under this Division.
- 5. All the Contractors/Firm.
- 6. Notice Board. Executive Engineer, IPH Division, Jaswan Pragpur

Executive Engineer, IPH Division, Jaswan Pragpur.