

### Schedule of Quantity

**Name of Work :- A/R & M/O sewerage scheme Bhunter town in tehsil Bhunter Distt Kullu H.P (SH:- Consultancy service for up gradation of all STPs (0.99 MLD 0.87 MLD & 0.46 MLD) under Sewerage scheme Bhunter)** Estimated Cost 382500  
Earnest money 7650

Time 3 months

S.No.	Description of items.	Quantity	Unit		
1	Preparation of DPR for augmentation and up gradation of sewerage cheme Bhunter Town including tertiary teartment of teated effluent to BODs less then 10 mg & local coliform(FC) preferably < 230 mqn/100 ml ansd other parameter accounting for further re use of treated affluent in other purposes (Non potable ) with energy efficient & reliable approved techniques & retrofitting in the existing STP component & campus . It should include details investigation , survey with total preparation proposed in addition it shoul also include hydraulic and structure design of all components strictly as per instruction of IPH Departemnt and as per norms of CPHEQ mannual and latest guideline of pollution control board.	1	Job		

Total:- 0

#### TERMS AND CONDITIONS

- 1 The rates should be inclusive of all items contingent to work and nothing extra shall be paid except awarded
- 2 All statutory deductions will be made from each bill
- 3 The DPR shallb be submitted in 5 copies duly binded
- 4 Drawings : the firm will submitted all drawing prepared on auto cad and also provide soft copies of drawings.
- 5 The firm will calculate cost of all components by adoping approved labour rates of HP Govt, and prebailling lowest market rates of material
- 6 Preparation of DPR the firm will prepare DPR as per latest guideline pf the IPH department , latest rates should be adopted whilke preparing the DPR and got it approved form comptent authority
- 7 Payment schedule 80% payment on submission of DPR with soft copy & 20% on approved from competent authority

Other terms and Conditions attaches as per annexure A

Executive Engineer,  
IPH Division No. II  
Kullu at Bhunter.